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INVITATION FOR BIDS

The Housing Authority of the City of Nocona, Texas will receive Bids for the HVYAC REPLACEMENT
Project Phase 2, Hobson, St. site until 11:00 AM on December 1, 2026. Sealed Bids should be
delivered to the Nocona Housing Authority Office located at 400 Hobson Street in Nocona, Texas 76255,
at which time and place Bids received will be publicly opened and read aloud. No late Bids will be
accepted. The intent is to award the contract to the lowest responsible bidder.

Proposal forms of the Contract Documents, including Plans and Specifications, are on file at the Office of
the Housing Authority of the City of Nocona; and at the AGC of West Texas Chapter, 3100 Seymour
Hwy., Suite 214, Wichita Falls, TX 76301; Phone 940-322-0100.

Complete Bidding Documents prepared by James W. Dean Architect, LLC; may be obtained from ARC
Printing Services; 2220 W. Peter Smith St.; Suite 100; Fort Worth, Texas 76102; Phone: 817-332-9704;
upon receipt of $50.00 for each set of documents. Such deposit will be refunded to each Bidder who
submits a Bid and returns the Plans, Specifications in GOOD CONDITION within ten (10) days shall
receive their Plan Deposit. Contract Documents are available to Subcontractors, including Material
Suppliers, etc. on a “cost-of-printing” basis (which will not be refundable). Questions regarding this
procurement shall be directed to the Architect: James W. Dean Architect, LLC; Email:
jwd.architect.tx@gmail.com.

A Certified Check payable to The Housing Authority of the City of Nocona; US. Government Bonds; or a
satisfactory Bid Bond in an amount equal to five percent (5%) of the Bid shall be submitted with each Bid.

The successful Bidder will be required to furnish and pay for satisfactory Performance and Payment
Bonds and provide Certificates of Insurance for Workers’ Comp, Commercial Liability, Insurance on
Owned and Non-Owned Vehicles used on site, as outlined in the specs. (See Instructions to Bidders for
Contracts, form HUD-5369, page 3 of 4).

Attention is called to the provisions for Equal Employment Opportunity, and payment of not less than the
minimum salaries and wages as set forth in the Specifications (Davis-Bacon Wage Determination) must
be paid on the Project. All bidders must comply with the President’s Executive Order Number 11246
which prohibits discrimination in employment regarding race, creed, color, sex or national origin. All
bidders must also comply with Title VI of the Civil Rights Act of 1964.

The work to be performed under this contract is subject to the requirements of Section 3 of the Housing
and Urban Development Act of 1968, as amended, 12 U.S.C. 170lu.

Bidders may contact the Nocona Housing Authority to schedule a review of the buildings. Contact the
Housing Authority during normal business hours at phone: 940-825-6515; email: noconaha@gmail.com.

The Housing Authority of the City of Nocona reserves the right to reject any or all Bids or to waive any
informality or irregularity in any bid; and to accept the bid in its judgement is in its own best interest.

No Bid Shall be withdrawn for a period of sixty (60) days subsequent to the opening of Bids without the
consent of The Housing Authority of the City of Nocona.

THE HOUSING AUTHORITY OF THE
CITY OF NOCONA
By Ms. Tara Hall, Executive Director

Dated: October 22, 2026
Dates of Advertisement: Nocona News; Oct. 22, 2026; Oct. 29, 2026; Nov. 5, 2026
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INTRODUCTION TO PROJECT

The Housing Authority of the City of Nocona, Texas has a project to replace the HVAC system in
selected apartments at the local Housing Project at the Hobson St. site. This is Phase 2 of the HVAC
Replacement work. Please note that this Authority is also referred to as Nocona Housing Authority
(NHA) and Local Housing Authority (LHA). The improvements are being funded by the Housing Authority.

This PROJECT generally includes; the removal and replacement of existing HVAC system at various
Dwelling Units. The Units are located at the Hobson St. site.

The existing apartment buildings are single story structures. The buildings are du-plex buildings. The
HVAC system includes new gas fire furnace units, new evaporator coils and new outdoor condensing
units. The specified equipment is high efficiency furnaces and condensing units. The existing
condensate pumps will be replaced also. The dwelling units are currently OCCUPIED and the adjacent
apartments will be occupied during construction.

The work will be bid as a lump sum BASE BID, with Additive Alternate Bid for additional work as
indicated in the Drawings and Specifications. A Unit Price is included in the Bid for adding an outdoor
GFI outlet if required by local code officials.

The Housing Authority intends to issue a Notice to Proceed within 60 calendar days of the Bid
Opening. The construction time is 60 calendar days. The Units are currently occupied, so care must be
taken when working in occupied apartments.

The Local Housing Authority will have the Site and certain Dwelling Units available for review during
normal business hours. The purpose of the review is to offer interested bidders an opportunity to
review the existing building conditions and conduct field measuring as needed. Oral interpretations
of the requirements of Bidding Documents will not be considered as binding, and the Architect with
the concurrence of the Local Authority, will issue written addenda addressing any questions which
may be brought forth at the Pre-Bid Conference.

The LHA will make arrangements to allow the Bidders to visit the project to familiarize themselves
with the work. Bidders wanting to review the existing building during normal business hours should
make arrangements by contacting the Housing Authority 940-825-6515; email
noconaha@gamail.com. Any questions should be submitted to the Architect at
jwd.architect.tx@gmail.com. Official clarifications will be issued by an addendum.

It is desirable that Bidders visit the site to become generally familiar with the Project, and to view the
existing building and window conditions. A Pre-Bid meeting is scheduled, see the advertisement,
but is not mandatory.

Should the successful bidder be awarded the contract, he will be responsible for coordination all
work involved. The Contractor can be assured that the Dwelling Units will be occupied during the re-
roofing construction project. The buildings in the NHA area will be occupied by tenants and the NHA
will be responsible for coordination the work to minimize inconveniences to the tenants and NHA.

Sequence of work will be mutually agreed upon by the Contracting Officer and the Contractor.

Section 00012 — Introduction to the Project
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SECTION 00020

INSTRUCTIONS TO BIDDERS

GENERAL

The documents listed below will be used during the construction phases of this contract. Also refer to the
General Conditions to the Contract for other items which are required of the Contractor.

DOCUMENTS

HUD form HUD-5369 Instructions to Bidders for Contracts Public and Indian Housing Programs
Current Edition 10/2002; Total of five (5) pages

END OF SECTION
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U.S. Department of Housing and
Urban Development

Office of Public and Indian Housing

Instructions to Bidders for Contracts
Public and Indian Housing Programs

Previous edition is obsolete form HUD-5369 (10/2002)
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12. Indian Preference Requirements

1. Bid Preparation and Submission

(a) Bidders are expected to examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work of the General Conditions of the Contract for Construc-
tion). Failure to do so will be at the bidders’ risk.

(b) All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall
furnish all the information required by the solicitation. Bids must be
signed and the bidder’'s name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid. Bids signed by an agent shall be accompanied by
evidence of that agent’s authority. (Bidders should retain a copy of
their bid for their records.)

(c) Bidders must submit as part of their bid a completed form HUD-
5369-A, “Representations, Certifications, and Other Statements of
Bidders.”

(d) Allbid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidder's name, and the date and time for receipt of bids.

(e) Ifthis solicitation requires bidding on all items, failure to do so will
disqualify the bid. If bidding on all items is not required, bidders
should insert the words “No Bid” in the space provided for any item
on which no price is submitted.

(f) Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

(g) Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered.

(h) If the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicitation.

2. Explanations and Interpretations to Prospective
Bidders

(a) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening. Requests
may be oral or written. Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive technical
information. No other oral explanation or interpretation will be
provided. Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.

(b) Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids

(a) If this solicitation is amended, then all terms and conditions
which are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this
solicitation (1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3)
by letter, telegram, or facsimile, if those methods are authorized in
the solicitation. The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids. Bids which fail to
acknowledge the bidder’s receipt of any amendment will result in the
rejection of the bid if the amendment(s) contained information which
substantively changed the PHA’s/IHA’s requirements.

(c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor

(a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract. In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder’s:

(1) Integrity;

(2) Compliance with public policy;

(3) Record of past performance; and
(

4) Financial and technical resources (including construction
and technical equipment).

~

(b) Before a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a) above. Failure by the
bidder to provide such additional information shall render the bidder
nonresponsible and ineligible for award.

Previous edition is obsolete
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5. Late Submissions, Modifications, and Withdrawal of Bids

(a) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award is made and it:

(1) Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers (e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, or if authorized by the solicitation, was
sent by telegram or via facsimile, and it is determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA; or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals. The term “working days” excludes weekends
and observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

(c) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late. “Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing. Therefore, bidders should request the
postal clerk to place a hand cancellation bull’'s-eye postmark on both
the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the time of receipt at the
PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

(e) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull’s eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

(f) Notwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time it is received
and may be accepted.

(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time. A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time set for opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening

All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read. The time and place of
opening will be as specified in the solicitation. Bidders and other
interested persons may be present.

7. Service of Protest
(a) Definitions. As used in this provision:

“Interested party” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest” means a written objection by an interested party to this
solicitation or to a proposed or actual award of a contract pursuant
to this solicitation.

(b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

[Contracting Officer designate the official or location where a protest
may be served on the Contracting Officer]

(c) All protests shall be resolved in accordance with the PHA's/
IHA’s protest policy and procedures, copies of which are maintained
at the PHA/IHA.

8. Contract Award

(a) The PHA/IHA will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.

(b) If the apparent low bid received in response to this solicitation
exceeds the PHA’s/IHA’s available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items (see
8(e) below) or use the following procedure to determine contract
award. The PHA/IHA shall apply in turn to each bid (proceeding in
order from the apparent low bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation. If upon the application of the first deductible item to
all initial bids, a new low bid is within the PHA’s/IHA’s available
funding, then award shall be made to that bidder. If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA’s/IHA’s available
funding. If upon the application of all deductibles, no bid is within the
PHA’s/IHA’s available funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.

(c) Inthe case of tie low bids, award shall be made in accordance
with the PHA’s/IHA’s written policy and procedures.

(d) The PHA/IHA may reject any and all bids, accept other than the
lowest bid (e.g., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA’s/IHA’s written policy and procedures.
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(e) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

() The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed. A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

(g) Awritten award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of the bid. The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below). Certified
checks and bank drafts must be made payable to the order of the
PHA/IHA. The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation. Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion

(a) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior to the execution of any
contract under this solicitation. This assurance may be [Contracting
Officer check applicable items] —

[ 1 (1) a performance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitted by
State law;

[ 1 (2) separate performance and payment bonds, each for 50
percent or more of the contract price;

[ 1 (3) a20 percent cash escrow;
[ 1T (4) a 25 percentirrevocable letter of credit; or,

[ T (5) an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the IHA (applicable only to contracts awarded by an IHA under the
Indian Housing Program).

(b) Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. Individual sureties will
not be considered. U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business. Use of companies listed in
this circular is mandatory. Copies of the circular may be downloaded
on the U.S. Department of Treasury website http://
www.fms.treas.gov/c570/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

(c) Each bond shall clearly state the rate of premium and the total
amount of premium charged. The current power of attorney for the
person who signs for the surety company must be attached to the
bond. The effective date of the power of attorney shall not precede
the date of the bond. The effective date of the bond shall be on or after
the execution date of the contract.

(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the PHA/IHA, shall render the bidder ineligible for
award. The PHA/IHA may then either award the contract to the next
lowest responsible bidder or solicit new bids. The PHA/IHA may
retain the ineligible bidder’s bid guarantee.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA. The conference will serve to acquaint the participants with
the general plan of the construction operation and all other require-
ments of the contract (e.g., Equal Employment Opportunity, Labor
Standards). The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

(a) HUD has determined that the contract awarded under this
solicitation is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450e(b)).
Section 7(b) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

(1) Preferences and opportunities for training and employment
(other than core crew positions; see paragraph (h) below) in connec-
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians” to mean
persons who are members of an Indian tribe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C.
1452). That Act defines “economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Settlement Act; and
Indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups (including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs.

(b) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

(2) Afinding by the IHA that the contractor, either (i) awarded
a subcontract without using the procedure required by the IHA, (ii)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, (iii) failed to comply with the
contractor’'s employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies.

(c) If specified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations. If two or more (or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid. If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below.

(d) If the IHA prefers not to restrict the solicitation as described in
paragraph (c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations. Award shall
be made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -

(1) Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

(2) Nomorethanthe percentage specifiedin24 CFR905.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder. If no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders seeking to qualify for preference in contracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

(1) Certification by a tribe or other evidence that the bidder is
an Indian. The IHA shall accept the certification of a tribe that an
individual is a member.

(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

(f) (1) Allbidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award of subcon-
tracts. The specific requirements of that statement and the factors
to used by the IHA in determining the statement’s adequacy are
included as an attachment to this solicitation. Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Contractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

(2) Bidders and prospective subcontractors shall submit a
certification (supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor believes it is infeasible to
provide Indian preference in subcontracting. The acceptance or
rejection by the IHA of the certification shall be final. Rejection shall
disqualify the bid from further consideration.

(9) Allbidders must submit with their bids a statement detailing their
employment and training opportunities and their plans to provide
preference to Indians in implementing the contract; and the number
or percentage of Indians anticipated to be employed and trained.
Comparable statements from all proposed subcontractors must be
submitted. The criteria to be used by the IHA in determining the
statement(s)’'s adequacy are included as an attachment to this
solicitation. Any bid that fails to include the required statement(s), or
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

(h) Core crew employees. A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submitted; or an individual who was not employed by the bidder atthe
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available. Bidders shall submit with their bids a list of all core crew
employees.

(i) Preference in contracting, subcontracting, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA’s jurisdiction, but also to contracts with firms that operate outside
these areas (e.g., employment in modular or manufactured housing
construction facilities).

(j) Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.

(k) The IHA [ ] does [ ] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specialty (e.g., plumbing, electrical,
foundations), which are available to bidders to assist them in meeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

The following provisions revise or add to the provisions of the Instructions to Bidders
for Contracts, HUD-5369, (10/2002) which is attached to the specifications.

Paragraph 5 — Late Submissions, Modifications, and Withdrawal of Bids
Add Item: (h) “No Bid shall be withdrawn for a period of 60 days subsequent to the opening of the Bids
without the consent of the Housing Authority.

Paragraph 7(b) - Service of Protest
Add the following to the end of Subparagraph (b):
Ms. Tara Hall, Executive Director
Nocona Housing Authority; 400 Hobson St.
Nocona, Texas 76255

Paragraph 8 - Contract Award
Add the following to the end of Subparagraph (b):

If the lowest bid after applying any deduct alternates exceeds the funds available for the project,

the Housing Authority may reject all bids.

Add the following to the end of Subparagraph (c):

The Housing Authority intends to issue a Contract on or about mid December 2026.

The Housing Authority intends to issue a Notice to Proceed on or about Mid January 2027.

Paragraph 9 — Bid Guarantee
See Form, Page 3 of 4. (Bank drafts are not acceptable.)

Paragraph 10 - Assurance of Completion
Retain Subparagraph (a) (1):
A Performance and Payment Bond in a penal sum of 100 percent of the contract price.
Delete Paragraphs (a)(2), (a)(3), (a)(4) and (a)(5).

ADD the following paragraphs to Form HUD 5369:
Paragraph 13 — Tax Exemption
“This Project is exempt from State sales taxes. However, the Contractor shall issue to each
supplier of materials a Texas Sales Tax Resale Certificate. The Housing Authority will issue
the Contractor a Texas Sales Tax Exemption Certificate for each resale certificate received
from the Contractor.”
a.This applies to all Contractors and Sub Subcontractors also.
b.Forms are provided in the Section 00024

Paragraph 14 —- DOCUMENTS To Be Submitted With Bid
Bid Form and Unit Price Bid Form
Bid Security (Bid Bond)
HUD 5369A; Representations, Certifications, and Other Statements of Bidders

Paragraph 15 — DOCUMENTS to be submitted after the Bid
Non-Collusion Affidavit
HUD 2530 Previous Participation Certification
Certificate of a Drug-Free Workplace
Verification of Employment Eligibility
Other Documents required by the Specifications
End of Section

SECTION 00022 - Supplementary Instructions to Bidders - 1



TEXAS SALES TAX Certificates

GENERAL

The documents listed below will be used during the construction phases of this contract.

DOCUMENTS

Texas Sales and Use Tax Resale Certificate (one (1) Page)
Texas Sales and Use Tax Exemption Certificate (one (1) Page)

END OF SECTION

SECTION 00024 - TEXAS Sales Tax Certificates



ZEa01-339
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Texas Sales and Use Tax Resale Certificate

Name of purchaser, firm or agency as shown on permit Phone (Area code and number)

Address (Street & number, P.O. Box or Rouie number)

City, State, ZiP code

Texas Sales and Use Tax Permit Number (must contain 17 digits)

{ L1 1 I S R, TN . ] f

Out-of-state retailer's registration number orFederal Taxpayers Registry (RFC) number for retailers based in Mexico

L | (Retailers based in Mexico must aiso provide a copy of their Mexico registration form to the selier.)

I, the purchaser named above, claim the right to make a non-taxable purchase (for resale of the taxable
items described below or onthe attached order or invoice) from:

Seller:

Street address:

City, State, ZIP code:

Description of items to be purchased on the atiached order or invoice:

Description of the type of business activity generally engaged in or type of items normally sold by the purchaser:

The taxable items described above, or on the attached order or invoice, will be resold, rented or leased by me within the
geographical limits of the United Stafes of America, its territories and possessions or within the geographical limits of the United
Mexican States, in their present form or attached to other taxable items to be sold.

I understand that if | make any use of the items other than retention, demonstration or display while holding them for sale, lease or rental,
I must pay sales tax on the items at the time of use based upon either the purchase price or the fair market rental value for the
period of time used.

I understand that it is a criminal offense to give a resale certificate to the seller for taxable items that | know, at the time of purchase,
are purchased for use rather than for the purpose of resale, lease or rental, and depending on the amount of tax evaded, the offense
may range from a Class C misdemeanor to a felony of the second degree.

sign } Purchaser Title Date
here

This certificate should be furnished to the supplier.
Do not send the completed certificate to the Comptroiler of Public Accounts.
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Texas Sales and Use Tax Exemption Certification

This certificate does not require a number to be valid.

Name of purchaser, firm or agency

Address (Street & number, P.Q. Box or Routs number) Phone (Area code and number}

City, State, ZIP code

Seller:

l, the purchaser named above, claim an exemption from payment of sales and use taxes (for the purchase of taxable
items described below or onthe attached order or invoice) from:

Street address:

City, State, ZIP code:

Description of items to be purchased or on the attached order or invoice:

Purchaser claims this exemption for the following reason:

I understand that | will be liable for payment of all state and local saies or use taxes which may become due for failure to comply with
the provisions of the Tax Code and/or all applicable law.

lunderstandthatitis a criminal offense to give an exemption certificate tothe sellerfortaxable iternsthat! know, atthe time of purchase,
willbe usedinamanner otherthanthatexpressedinthis certificate, and depending onthe amountoftax evaded, the offense may range
from a Class C misdemeanor to a felony of the second degree.

Purchaser
sign
here }

Title Date

NOTE: This certificate cannot be issued for the purchase, lease, or rental of a motor vehice.
THIS CERTIFICATE DOES NOT REQUIRE A NUMBER TO BE VALID.
Sales and Use Tax "Exemption Numbers" or "Tax Exempt” Numbers do not exist.

This certificate should be furnished to the supplier.

Do not send the completed certificate to the Comptroller of Public Accounts.




REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF BIDDERS

GENERAL

The documents listed below will be used during the construction phases of this contract. Also refer to the General
Conditions to the Contract for other items which are required of the Contractor.

DOCUMENTS
HUD form HUD-5369-A Representations, Certifications, and Other Statements of Bidders

Contracts Public and Indian Housing Programs
Current Edition 11/1992; Total of four (4) pages

END OF SECTION

SECTION 00030 HUD 5369-A



U.S. Department of Housing
and Urban Development

Office of Public and Indian Housing

Representations, Certifications,
and Other Statements of Bidders

Public and Indian Housing Programs
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Representations, Certifications,
and Other Statements of Bidders
Public and Indian Housing Programs
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1. Certificate of Independent Price Determination
(a) The bidder certifies that--

(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (ii) the intention to submit a bid, or (iii) the
methods or factors used to calculate the prices offered;

(2) The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award (in the case of a competitive proposal
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.

(b) Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) Is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(l) through (a)(3) above; or

(2) (i) Hasbeen authorized, in writing, to act as agent for the

following principals in certifying that those principals have not
participated, and will not participate in any action contrary to
subparagraphs (a)(l) through (a)(3) above.
[insert
full name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(i) Asan authorized agent, does certify that the principals
named in subdivision (b)(2)(i) above have not participated, and will
not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) above; and

(iii) As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) above.

(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in
detail the circumstances of the disclosure.

[ T [Contracting Officer check if following paragraph is applicable]

(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

(1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation. If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening. Failure to submit the affidavit by that
date may render the bid nonresponsive. No contract award will be
made without a properly executed affidavit.

(2) A fully executed "Non-collusive Affidavit" [ ]is, [ ]is not
included with the bid.

2. Contingent Fee Representation and Agreement
(a) Definitions. As used in this provision:

"Bona fide employee" means a person, employed by a bidder
and subject to the bidder's supervision and control as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract(s) through improper influence.

"Improper influence" means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.

(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [ 1bhas, [ ]has not employed or retained any person or
company to solicit or obtain this contract; and

(2) [ ]has, [ ]has not paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHA/IHA Contracting Officer.

(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions  (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of
title 31, United States Code, are hereby incorporated by reference
in paragraph (b) of this certification.
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(b) The bidder, by signing its bid, hereby certifies to the best of his
or her knowledge and belief as of December 23, 1989 that:

(1) No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) If any funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

(38) He or she will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(d) Indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determina-
tion and Education Assistance Act (25 U.S.C. 450B) are exempt
from the requirements of this provision.

4.  Organizational Conflicts of Interest Certification

The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
organizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
contract and the bidder's organizational, financial, contractual, or
other interests may, without some restriction on future activities:

(a) Result in an unfair competitive advantage to the bidder; or,
(b) Impair the bidder's objectivity in performing the contract work.

[ 1 Inthe absence of any actual or apparent conflict, | hereby certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.

5.  Bidder's Certification of Eligibility

(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors, is ineligible to:

(1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

(2) Participate in HUD programs pursuant to 24 CFR Part 24.

(b) The certification in paragraph (a) above is a material represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.

6. Minimum Bid Acceptance Period

(a) "Acceptance period,"” as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.

(c) The PHA/IHA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.

(d) In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment. The bidder allows the following acceptance period:
calendar days.

(e) A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

(f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) above or (2) any longer
acceptance period stated in paragraph (d) above.

7.  Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it --

(@) [ 1lis, [ ]is not a small business concern. "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.

(b) [ ]is, [ ]lisnot awomen-owned business enterprise. "Women-
owned business enterprise,” as used in this provision, means a
business that is at least 51 percent owned by a woman or women
who are U.S. citizens and who also control and operate the business.

(¢) [ 1lis, [ 1is not a minority business enterprise. "Minority
business enterprise," as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:

(Check the block applicable to you)

[ 1 Asian Pacific Americans

[ 1 Asian Indian Americans

[ 1 Hasidic Jewish Americans

[ 1 Black Americans
[ 1 Hispanic Americans
[ 1 Native Americans

8. Indian-Owned Economic Enterprise and Indian
Organization Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder represents and certifies that it:

@ [ 1is, [ ]is not an Indian-owned economic enterprise.
"Economic enterprise,” as used in this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian," as used in this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs and any "Native" as defined in the Alaska
Native Claims Settlement Act.

(b) [ 1is, [ ]isnot an Indian organization. "Indian organization,"
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian "tribe" means any Indian tribe, band, group, pueblo, or
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000)

(a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firmineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(b) No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities
to contracts exceeding $10,000)

(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity  of the General Conditions of the Con-
tract for Construction.

(b) "Segregated facilities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.

(c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained. The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.

(d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will:

(1) Obtain identical certifications from the proposed subcon-
tractors;

(2) Retain the certifications in its files; and

(3) Forward the following notice to the proposed subcontrac-
tors (except if the proposed subcontractors have submitted identical
certifications for specific time periods):

(applicable

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities

A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract. The certification may be submitted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually).

Note: The penalty for making false statements in bids is prescribed
in 18 U.S.C. 1001.

11. Clean Air and Water Certification
tracts exceeding $100,000)

(applicable to con-

The bidder certifies that:

(a) Any facility to be used in the performance of this contract [ ]
is, [ ]is not listed on the Environmental Protection Agency List of
Violating Facilities:

(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the bidder proposes to use
for the performance of the contract is under consideration to be
listed on the EPA List of Violating Facilities; and,

(c) The bidder will include a certification substantially the same as
this certification, including this paragraph (c), in every nonexempt
subcontract.

12. Previous Participation Certificate (applicable to
construction and equipment contracts exceeding $50,000)

(a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Participation Certificate." If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid opening. Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.

(b) A fully executed "Previous Participation Certificate"
[ Tis, [ ]is not included with the bid.

13. Bidder's Signature

The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and
current.

(Signature and Date)

(Typed or Printed Name)

(Title)

(Company Name)

(Company Address)
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BID FORM

Project: HVAC Replacement Project Phase 2
Hobson St., Site
Office located at 400 Hobson Street; Nocona, Texas

To: THE HOUSING AUTHORITY OF
THE CITY OF NOCONA, TEXAS

BID OF:
Hereinafter called “Bidder”, a (corporation) (partnership) (sole proprietorship) (Bidder strike
out inapplicable terms)

1. The undersigned, having familiarized with the

(himself/themselves)
Local conditions affecting the cost of the work, and with the Specifications (including Invitation for
Bids, this Bid, the Form of Non-Collusive Affidavit, the Form of Contract, the General Conditions,
the Supplementary General Conditions, The Technical Specifications and the Drawings), and
Addenda, if any, thereto, as prepared by James W. Dean Architect, LLC, of 8912 Augusta Drive,
Granbury, Texas 76049 hereby proposes to furnish labor, materials, equipment, and services
required to construct and complete APARTMENT Renovation (4 Units) Project in accordance with
the Contract Documents all in accordance herewith, for the sum of:

Total for BASE BID (ten 10 apartments) (ALL Labor & Materials):
($ ).

Total for Additive ALTERNATE NO.1: at three (3) apartments, add HVAC as indicated on
Drawing Sheets AS1.1, A1.1 and M1, All Labor & Materials:

($ ).

2. In submitting the Bid, it is understood that the right is reserved by the Local Housing Authority to
reject any and all Bids. [f written notice of the acceptance of this Bid is mailed, telegraphed, or
delivered to the undersigned within sixty (60) calendar days after the opening thereof, or at any time
thereafter before this Bid is withdrawn the undersigned agrees to execute and deliver a Contract in
the prescribed form and furnish the required bonds within ten (10) days after the Contract is
presented to him for signature.

3. Security in the sum of:
($ ).
In the form of is submitted herewith in accordance
with the specifications.
4. Attached hereto is an affidavit in proof that the undersigned has not entered into any collusion with

any person in respect to this Proposal or any other proposal or the submitting of proposals for the
Contract for which this Proposal is submitted.

5. The Bidder represents that he () has, ( ) has not, participated in a previous contract or
subcontract subject to the equal opportunity clause prescribed by Executive Orders 10925, 11114,

00040 — Bid Form Page 1



Date:

or 11246, or the Secretary of Labor; that he ( ) has, ( ) has not, filed all required compliance
reports; and that representations indication submission of required compliance reports, signed by
proposed subcontractors, will be obtained prior to subcontract awards. (The above representation
need not be submitted in connection with contracts or subcontracts which are exempt from the
clause.)

Certification of Non-segregated Facilities, by signing this Bid, the Bidder certifies that he does not
maintain or provide for his employees any segregated facilities at any of his establishments, and
that he does not permit his employees to perform their services at any location, under his control,
where segregated facilities are maintained. He certifies further, that he will not maintain or provide
for his employees any segregated facilities at an of his establishments, and that he will not permit
his employees to perform their services at any location, under his control, where segregated
facilities are maintained. The Bidder agrees that a breach of this certification is a violation of the
Equal Opportunity Clause in this Contract. As used in this certification, the term “segregated
facilities” means any waiting rooms, work areas, rest rooms, and wash rooms, restaurants, and
other eating areas, time clocks, locker rooms, and other storage or dressing areas, parking lots,
drinking fountains, recreation, or entertainment areas, transportation, and housing facilities provided
for employees which are segregated by explicit directive or are in fact segregated on the basis of
race, color, religion, or national origin, because of habit, local custom, or otherwise. He further
agrees that (except time periods) he will obtain identical certifications from proposed subcontractors
prior to the award of subcontracts exceeding $10,000 which are not exempt from the provisions of
the Equal Opportunity Clause; that he will retain such certification in his files; that he will forward a
notice to his proposed subcontractors as provided in the Instructions to Bidders.

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C.1001

COMPLETION TIME: The Bidder hereby agrees to commence Work under this Contract on a date
specified in a written “Notice to Proceed” by the Housing Authority and to substantially complete the
project within 60 calendar days.

LIQUIDATED DAMAGES: Bidder agrees to pay $250.00 per day for each day the project is not
substantially complete and continues beyond the Completion Time.

The following noted addenda have been received:

Addendum No. Dated , 202
Addendum No. Dated , 202
, 2026 .
Name of Bidder
To be submitted with Bid:
Bid Form, Unit Price Form By
Bid Security Title

HUD 5369-A

Official Address:

Phone No:

Email:

00040 — Bid Form Page 2



UNIT PRICES BID FORM
(To be submitted with Bid Package)

Project: HVAC Replacement Project Phase 2
Hobson St., Site
Office located at 400 Hobson Street; Nocona, Texas

To: THE HOUSING AUTHORITY OF
THE CITY OF NOCONA, TEXAS

UNIT PRICE BIDS OF:
Name of Bidder

UNIT PRICES: For any and all work required by the Bidding Documents, described as unit prices.
Amounts shall be stated in figures and only in figures.

Bidder hereby guarantees the following unit prices to apply throughout the project for changing work
upon written instruction of the Architect:

UNIT OF ADD PER
DESCRIPTION MEASURE UNIT
1. Install new GFI outdoor outlet with Waterproof
cover. Install new electrical circuit, see Note E3
on Mechanical Drawing M1. Per Each $

END OF DOCUMENT

00041 — Unit Price Bid Form Page 1



BID BOND
FOR THE

NOCONA HOUSING AUTHORITY

Date: 2026
KNOW ALL MEN BY THESE PRESENTS:
That of ,as
Principal,
and , as Surety, are held and
firmly bound unto the Nocona Housing Authority (Obligee),

in the full and just sum of five (5%) percent of the total amount of this bid, including all alternates, lawful
money of the United States, for payment of which sum, well and truly be made, we bind ourselves, our
heirs, executors, administrators, successors and assigns, jointly and severally firmly by these presents.

Surety represents that it is listed on the current U. S. Department of the Treasury Financial
Management Service list of approved bonding companies as approved for an amount equal to or greater
that the amount for which it obligates itself in this instrument or that it is a Louisiana domiciled insurance
company with at least an A - rating in the latest printing of the A. M. Best's Key Rating Guide. If surety
qualifies by virtue of its Best's listing, the Bond amount may not exceed ten percent of policyholders'
surplus as shown in the latest A. M. Best's Key Rating Guide.

Surety further represents that it is licensed to do business in the State of Louisiana and that this
Bond is signed by surety's agent or attorney-in-fact. This Bid Bond is accompanied by appropriate power
of attorney.

THE CONDITION OF THIS OBLIGATION IS SUCH that, whereas said Principal is herewith
submitting its proposal to the Obligee on a Contract for:

HVAC Replacement Project Phase 2; Hobson St. site; for the Nocona Housing Authority

NOW, THEREFORE, if the said Contract be awarded to the Principal and the Principal shall, within
such time as may be specified, enter into the Contract in writing and give a good and sufficient bond to
secure the performance of the terms and conditions of the Contract with surety acceptable to the Obligee,
then this obligation shall be void; otherwise this obligation shall become due and payable.

PRINCIPAL (BIDDER) SURETY

BY: BY:
AUTHORIZED OFFICER-OWNER-PARTNER AGENT OR ATTORNEY-IN-FACT(SEAL)

SECTION 00042 - Bid Bond



CERTIFICATION AS TO CORPORATE PRINCIPAL

l, , certify that | am the

of the Corporation named as
Principal in the within bond; that who signed the said bond
on behalf of the Principal was then of the said Corporation;

that | know his signature, and his signature thereto is genuine; and that said Bond was duly signed,

sealed and attested for and in behalf of said Corporation by authority of its governing body.

(Corporate Seal)

SECTION 00044 — Certification of Corporate Principal



County of

This

NON-COLLUSION AFFIDAVIT - PRIME BIDDER
STATE OF TEXAS

day of , 20

personally came and appeared before me, the undersigned Notary Public, duly commissioned and

qualified within and for the County of , State of ,

represented herein by:

who after being by me duly sworn did depose and say that he has been selected as Contractor for
the Nocona Housing Authority on the

HVAC Replacement Project Ph.2; Hobson St. site; Nocona Housing Auth., 400 Hobson St.; Nocona, TX

1.

*

The Affiant has employed no person, corporation, firm, association or other

organization, either directly or indirectly, to secure the contract of the above mentioned public
project, other than persons regularly employed by the Affiant whose services in connection with
the construction of said public project or in securing the contract for same where in the regular
course of their duties for him; and,

That no part of the contract price received, or to be received by Affiant was paid or will be paid to
any person, corporation, firm association or other organization for soliciting the contract, other
than the payment of their normal compensation to persons regularly employed by him whose
services in connection with the construction of said public project were in the regular course of
their duties for Affiant.

That such proposal or bid is genuine and not collusive or sham; that said Bidder has not colluded,
conspired, connived, or agreed, directly or indirectly, with any Bidder or person, to put in a sham
bid or to refrain from bidding, and has not in any manner directly or indirectly, sought by
agreement or collusion, or (communication or conference, with any person, to fix the bid price of
Affiant or of any other Bidder, or to fix any overhead, profit, or cost element of said bid price, or
that of any other Bidder, or to secure any advantage against the Housing Authority of the City of
, Texas, or any person interested in the proposed contract; and
that all statements in said proposal or bid are true.

(Signature)*

Bidder if the Bidder is an individual; all partners if Bidder is a partnership; officer if the Bidder
is a corporation.

Sworn to and subscribed before me this day of ,20

Notary Public
00050 - Non-Collusion Affidavit



Form of Agreement AIA Document A101-2007
(Blank copy provided for reference)
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-- AIAf Document A101" - 2007

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the
in the vear
(I words, indicate day. montit and vear.)

BETWEEN the Owner:
(Namie, legal status, address and other information)

and the Contractor:
(Name. legal status, address and other information)

for the following Project:
(Name, location and detailed description)

The Architect:
{Name, legal status, address and other information}

The Owner and Contractor agree as follows.

day of

This document has important legal
conseguences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

AlA Document A201™--2007,
General Conditions of the
Contract for Construction, is
adopted in this document by
reference. Do not use with other
general conditions uniess this
document is modified.

AlA Document A101™ — 2007. Copyright © 1915, 1918, 1825, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1877, 1987, 1891, 1997 and 2007 by The
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9 ENUMERATION OF CONTRACT DOCUMENTS

10 INSURANCE AND BONDS

ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in
this Agreementfaﬁd‘Modiﬁcaﬁbns issued afler execution of this Agreement, all of which form the Contract, and are as
fully a part of the Contract.as if attached to this Agreement or repeated herein. The Contract represents the entire and

integrated agreement between: 1e parties hereto and supersedes prior negotiations, representations or agreements, either
written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

actor Documents, except as specifically indicated in the
Contract Documents to.be the responsibility of others. '

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated below
or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date will be
fixed in.a notice to proceed,)

If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests, the
Owner’s time requirement shall be as follows:

§ 3.2 The Contract Time shall be measured from the date of commencement.

AlA Document A101™ - 2007. Copyright ® 1915; 1918, 1825, 1937, 1961, 1958, 1961, 1963, 1967, 1974, 1977, 1990, 1987, 1981, 1997 and 2007 by
reserved.
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§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than

( ) days from the date of commencement, or as follows:

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the Work.)

Portion of the Work Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents.
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for
borus payments for early completion of the Work.)

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owmer shall.pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sumn shail be

Dollars ($ ), subject to additions and deductions as provided in the Contract Documents.

§4.2TheConu'actSumxsbaseﬁ-mmefellowmg alternates, ﬂmy,wh:chamd&sczibedmtheCcmmDocmnems
' adan@‘icat:on aof accepted alternates. If the bidding or proposal documents permit the

subsegquent to the execution of this Agreement, attach a schedule of such other
alte:watesshoam;gv mauntjorewb and the date when that amount expires.)

(State: rbemtmbers or

§4.3 Unit prices, if any:
(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.)

Hem-: Units and Limitations : Price per Unit ($0.00)

§ 4.4 Allowances included in the Contract Sum, if any:
(Identify aﬂm and state, exclzmmrs if any, from the allowance price.)

- Hem Price ($0.00)

AlA Documentt A101™ — 2007. Copyright © 1915, 1918, 1925, 1837, 1951 1958, 1961, 1963, 1967, 1974. 1977, 1960, 1987, 1981, 1997 and 2007 ] by The
American instisbe of Architects. All rights reserved. WARNING: This AADocument is is protected by U.S. Copyright Law and Interiationat Treaties.
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ARTICLE5 PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment
issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as
provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the
day of a month, the Owner shall make payment of the certified amount to the Contractor not later than the

day of the month. If an Application for Payment is received by the Architect
after the application date fixed above, payment shall be made by the Owner not later than ( )
days after the Architect receives the Application for Payment.
(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shail allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form and supported by such data to
substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used
as a basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed
as follows: :
A Takert_hgt portion of the Contract Sum properly allocable to completed Work as determined by

multiplying the percentage completion of each portion of the Work by the share of the Contract Sum
allocated to that portion of the Work in the schedule of values, less retainage of
percent (- %). Pending final determination of cost to the Owner of changes in the Wark,

amounts not in dispute shall be included as provided in Section 7.3.9 of AIA Document A201™2007,
General Conditions of the Contract for Construction;

2  Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in
advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of

' percent ( %);

3 Subtract the aggregate of previous payments made by the Owner; and

4 - Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as
provided in Section 9.5 of ATA Document A201-2007.

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under the
following circumstances:

1 Add, upon Substantiat Completion of the Work, a sum sufficient to increase the total payments to the fuli
amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete Work,
retainage applicable to such work and unsettled claims; and
(Section 9.8.5 of AIA Docianent A201-2007 requires release of applicable retainage upon Substantial
Completion of Work with consent of surety, if any.)

2 Add, if final completion of the Work is thereafier materiaily delayed through no fault of the Contractor,
any additional amounts payable in accordance with Section 9. 10.3 of ATIA Document A201-2007.

AIA Dmnmmm*--m.lmms 1915, 1918, 1925, 1937, 1951, 1958, 1861, 1963, 1967, 1974, 1977, 1980, 1887, 1991, 1897 and 2007 by The
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§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the refainage resulting from the
percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract
Documents, insert here provisions for such reduction or limitation.)

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for materials
or equipment which have not been delivered and stored at the site.

§ 5.2 FINAL PAYMENT
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12.2.2 of AIA Document A201-2007, and to satisfy other requirements, if
any, which extend beyond final payment; and
.2 afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days afier the issuance of the
Architect’s final Certificate for Payment, or as follows:

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007, unless the
parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.

(If the parties mutually agree; insert the name, address and other comtact information of the Initial Decision Maker, if
other than the Architect.)

§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201-2007, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution below, or
do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be
resolved by litigation in a court of competent jurisdiction.)

[C] Arbitration pursuant to Section 15.4 of AIA Document A201-2007
[ Litigation in a court of competent jurisdiction

{1 Other: (Specify)

AIA Document A101™ — 2007. Copyright @ 1915, 1918, 1825, 1537, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1980, 1887, 1991, 1997 and 2007 by The
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ARTICLE7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2007.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201--2007.

ARTICLES MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2007 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Insert rate of interest agreed upon, if any.)

§ 8.3 The Owner’s representative:
(Name, address and other information)

§ 8.4 The Contractor’s representative:
(Name, address and other information)

§ 8.5 Neither the Ownier’s nor the Contractor’s representative shall be changed without ten days written notice to the
other party. o

§ 8.6 Other provisions:

ARTICLE9 ENUMERATION.OF CONTRACT DOCUMENTS
§ 9.1 The Contract Documents, except for Modifications issued afier execution of this Agreement, are enumerated in the
sections below.

§ 9.1.1 The Agreement is this executed AlA Document A101-2007, Standard Form of Agreement Between Owner and
Contractor, ’

§ 9.1.2 The General Conditions are AIA Document A201-2007, General Conditions of the Contract for Construction.
§ 9.1.3 The Supplementary and other Conditions of the Contract:
Document Title Date Pages

AJA Document A101™ ~ 2007, Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1980, 1987, 1991, 1997 and 2007 by The
American Institute of Architects, Alt rights reserved, WARNING: This AIA®D is protected by U.S. Copyright Law and internationat Treaties,
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prosecuted to the maximum sxtent possible under the iaw. Purchasers are permilied to reproduce {en (10} copies of this document when completad. To
report copyright violations of AlA Contract Documernts, e-miail The American Institute of Architects’ tegal counsel, copyrighi@aia.org.



§ 9.1.4 The Specifications:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)

Section Title Date Pages
§ 9.1.5 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)

Number Title Date
§ 9.1.6 The Addenda, if any:

Number Date Pages

Portions of Addenda relating t0 bidding requirements are not part of the Contract Documents unless the bidding
requirements are alsoennmemxed in this Article 9.

§ 9.‘!.7Addiﬁonal=domm1eﬁts, if any, forming part of the Contract Documents:
1 AIA Document E201™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the following:

2  Otherdocuments, if any, listed below:
(List here any additional documents that are intended to Jorm part of the Contract Documents. AIA Document A20]—
2007 provides that bidding requirements such as advertisement or invitation to bid, Instructions to Bidders, sample
Jorms and the Contractor’s bid are not part of the Contract Documents unless enumerated in this Agreement. They
should be listed here only if intended to be part of the Contract Documents. )

ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document
A201-2007.

(State bonding requirements, if any, and limits of liability for insurance required in Article 1] of Al4 Document
A201-2007.)

Type of insurance or Bond Limit of Liability or Bond Amount ($0.60)

AIA Document A101™ - 2007: Copyright © 1915, 1948, 1925, 1937, 1951, 1958, 19561, 1963, 1967, 1974, 1977, 1980, 1987, 1991, 1997 and 2007 by The
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This Agreement entered into as of the day and year first written above.

OWNER (Signarure) - CONTRACTOR (Signature)

(Printed name and fitle) (Printed name and titie)
CAUTION: You should sign an original AIA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.
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Performance and Payment Bonds

AlA Document A312-2010 Performance Bond
AIA Document A312-2010 Payment Bond

(Blank copy provided for reference)

SECTION 00062 - Performance and Payment Bonds-1



-AIA Document A312™ - 2010

Performance Bond

CONTRACTOR: SURETY:
(Name, legal status and address) (Name, legal status and principal place
of business)

OWNER:
{Name, legal status and address)

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
compietion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as weli as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author

CONSTRUCTION CONTRACT has added necessary information

Date: and“haemeamfmrhasaddedtoor

Amount: $ deleted from the original AlA text.

Description: This document has important legal

(Name and location) consequences. Consultation with an

- altomey is encouraged with respect

to its completion or modification.
Any singular reference to Contractor,
Surety, Owner or other party shail be
considered plural where applicable.

BOND

Date:

(Not earlier than Construction Contract Date)

Amount. $

Modifications to thisBond: [ ] None [ ] See Section 16

CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal) Company: (Corporate Seal)

Signature: Signature:

Name and ' Name and

Title: Title:

(Any additional signatures appear on the last page of this Performance Bond)

(FOR INFORMATION ONLY — Name, address and telephone)

AGENT or BROKER: OWNER'S REPRESENTATIVE:

{Architect, Engineer or other party:) ELECTRONIC COPYING of any portion
of this AtA® Document to another
electronic file is prohibited and
constitutes a violation of copyright laws
as set forth in the footer of this
document,

mmmm—m:mmrmmmymum WARNING: This AIA® D is prote
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors and assigns to the Owner for the performance of the Construction Contract, which is incorporated herein by
reference.

§ 2 Ifthe Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation under
this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall arise
after

1 the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring
a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among
the Owner, Contractor and Surety to discuss the Contractor’s performance. Ifthe Owner does not
request a conference, the Surety may, within five (5) business days after receipt of the Owner’s notice,

the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held w;'thin ten
(10) business days of the Surety’s receipt of the Owner’s notice. If the Owner, the Contractor and the
Surety agree, the Contractor shall be allowed a reasonable time to perform the Construction Contract,
but such an agreement shall not waive the Ovwner’s right, if any, subsequently to declare a Contractor
Default;

2 the Owner declares a Contractor Default, terminates the Construction Contract and notifies the Surety;
and

.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constitute a failure
to comply with a condition precedent to the Surety’s obligations, or release the Surety from its obligations, except to
the extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety’s expense
take one of the following actions:

§ 5.1 Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction Contract;

§ 5.2 Undertake to perform and complete the Construction Contract itself, through its agents or independent
contractors;

ar&sultoftheConu'aatorDefmm;m'

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable
prompiness under the circumstances: ’
1 After investigation, determine the amount for which it may be liable to the Owner and, as soon as
practicable after the amount is determined, make payment to the Owner; or
2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.

o the Surety has denied liability, in whole or in part, without further nogics e Ovwmer shall be entitled to enforce any
remedy available to the Owner.
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be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the
Surety shall not be greater than those of the Owner under the Construction Contract, Subject to the commitment by the
Owner to pay the Balance of the Contract Price, the Surety is obligated, without duplication, for
.1 the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;
2 additional legal, design professional and delay costs resulting from the Contractor’s Default, and
resulting from the actions or failure to act of the Surety under Section 5; and
3 liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual
damages caused by delayed performance or non-performance of the Contractor.

§ 8 Ifthe Surety elects to act under Section 5.1, 5.3 or 5.4, the Surety’s liability is limited to the amount of this Bond.

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in
the location in which the work or part of the work is located and shall be instituted within two years after a declaration
of Contractor Default or within twoyearsaﬁertheCommctorceasedwoﬂdngmwiﬁlin two years after the Surety
refuses or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph
are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of
the suit shall be applicable.

§ 12 Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the page
on which their signature appears.

§ 13 When this Bond has been ﬁnnishedtocmnplywiﬂmastatmm'yorotherlegalrequiraneminﬂlelocaﬁonwhere
the construction wastobeperihmed,myprovisionintlﬁsBondconﬂicﬁngwiﬂ:saidstammryorlegalrequiremmt
shallbedeemeddeletedhae&omandpmvisionscmformingtosuchstanmworotha-!egalrequiremmtshallbe
deemedincorpm'atedherein.Whensoﬁnnished,ﬂxeintmtisﬂxatﬂﬁsBondshallbecmsu'uedasastamtorybmdmd
not as a common law bond.

enﬁt!ed,reduoedbyallvalidandproperpaymmtsmadetooronbehalfofﬂleCmu'actorunderdleCmsnucﬁm
Contract.

] MZCMwﬁmCouhactTheammtbaweenmeOwnademmidmﬁﬁedmmewvamg@
BxdudkxgaﬂCmmDowmentsmddnmg&smademﬂieagrmmtmdmekamDmmmts.

§ 14.3 Contractor Default. Faihn-eofﬂleConiractor,whid:hasnabeenrmediedorwaived, to perform or otherwise
to comply with a material term of the Construction Contract.
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§ 15 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond
shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

§ 16 Modifications to this bond are as follows:

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)
CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: (Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address: Address:
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. AIA Document A312™ - 2010

Payment Bond
CONTRACTOR: SURETY:
(Name, legal status and address) g% ”{:gz)al status and principal place ADDITIONS AND DE NG:
The author of this document has
: added information needed for its
Completion. The author may also
have revised the text of the original
OWNER: AlA standard form. An Additions and
(Name, legal status and address) Deletions Report that notes added
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standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
CONSTRUCTION CONTRACT has added necessary information
Date: and where the author has added to or
Amount: $ deleted from the original AIA text,
Description: This document has important legal
(Name and location) consequences. Consultation with an
attomey is encouraged with respect
to its compietion or modification.
Any singular reference to Contractor,
Surety, Owner or other party shall be
considered plural where applicable.
BOND
Date:
(Not earlier than Construction Contract Date)
Amount: §
Modifications to thisBond: [~ ] Nome [ ] See Section 18
CONTRACTOR AS PRINCIPAL SURETY
Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:
Name and ' Name and
Title: Title:
(Any additional signatures appear on the last page of this Payment Bond, )
(FOR INFORMATION ONLY — Name, address and telephone)
AGENT or BROKER: OW!E}R’S REPR_ESENTATWE: ELECTRONIC COPYING of any portion
(Architect, Engineer or other party:) of this AIA® Document to another
elecironic file is prohibited and
constitutes a violation of copyright laws
as set forth in the footer of this
document.
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors and assigns to the Owner to pay for labor, materials and equipment furnished for use in the performance of
the Construction Contract, which is incorporated herein by reference, subject to the following terms,

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds
harmiess the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials
or equipment furnished for use in the performance of the Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner under this

seeking payment for labor, materials or equipment furnished for use in the performance of the Construction Contract
and tendered defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions in Section 3, the Surety shall promptly and at the Surety’s expense
defend, indemnify and hold harmless the Owner against a duly tendered claim, demand, lien or suit.

§ 5 The Surety’s obligations to a Claimant under this Bond shall arise after the following:

§ 5.1 Claimants, who do not have a direct contract with the Contractor,
1 have fumished a written notice of non-payment to the Contractor, stating with substantial accuracy the
amount claimed and the name of the party to whom the materials were, or equipment was, furnished or

2 have sent a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants, who are employed by or have a direct contract with the Contractor, have sent a Claim to the Surety (at
the address described in Section 13).

§ 6 If anotice of non-payment required by Section 5.1.1 is given by the Owner to the Contractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of non-payment under Section 5.1.1.

§ 7 When a Claimant has satisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surety shall
promptly and at the Surety’s expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim,
stating the amounts that are undisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surety’s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed to
constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to undisputed
amounts for which the Surety and Claimant have reached agreement. If, however, the Surety fails to discharge its
obligations under Section 7.1 or Section 7.2, the Surety shall indemnify the Claimant for the reasonable attorney’s foes
the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant,

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s
fees provided under Section 7.3, and the amount of this Bond shall be credited for any payments made in good faith by
the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the Contractor
furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the performance of
the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this Bond, subject to
the Owner’s priority to use the funds for the completion of the work.

mnocumuumuﬂ—moPmm.rmmnmmamm.mmmm.wmm: This AIA® D is prot by
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§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Coniractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or expenses of any
Claimant under this Bond, and shall have under this Bond no obligation to make payments to, or give notice on behalf
of, Claimants or otherwise have any obligations to Claimants under this Bond,

§ 11 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent
Jurisdiction in the state in which the project that is the subject of the Construction Contract is located or after the

Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the
Jurisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be
sufficient compliance as of the date received.

not as a common law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions

§ 16.1 Claim. A written statement by the Claimant including at a minimum:

the name of the Claimant;

the name of the person for whom the labor was done, or materials or equipment furnished;

a copy of the agreement or purchase order pursuant to which labor, materials or equipment was
furnished for use in the performance of the Construction Contract;

a brief description of the labor, materials or equipment furnished;

the date on which the Claimant last performed labor or last furnished materials or equipment for use in
the performance of the Construction Contract;

the total amount earned by the Claimant for labor, materials or equipment furnished as of the date of the
Claim;

the total amount of previous payments received by the Claimant; and

the total amount due and unpaid to the Claimant for labor, materials or equipment furnished as of the
date of the Claim.

N B a W

without limitation in the terms "labor, materials or equipment” that part of water, gas, power, light, heat, oil, gasoline,
telephone service or rental equipment used in the Construction Contract, architectural and engineering services
required for performance of the work of the Contractor and the Contractor’s subcontractors, and all other items for
which a mechanic’s lien may be asserted in the Jurisdiction where the labor, materials or equipment were furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Contractor identified on the cover page,
including all Contract Documents and all changes made to the agreement and the Contract Documents.

moooumuuﬂ-mrnymm.rmmmmmammmmm.wmnme: This AIA® D is prot d by
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract, '

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 Ifthis Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond
shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

§ 18 Modifications to this bond are as follows:

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address: Address:
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(Housing Authority Letterhead)

NOTICE TO PROCEED

(Name of Contractor) Contract No.

(Street Address) Date

(City, State & ZIP Code) Project No.

Location

Gentlemen:
Pursuant to the terms of your Contract, dated , 202 , for

(General Construction) work for Project No. , YOou are
hereby notified to commence work thereunder at the start of business on :
202 . The Time for Completion set forth in the Contract is calendar days, including the
starting day, which establishes , 202 as the completion date.

Please note carefully and fulfill the requirements of the General Conditions relative to the submittal and
approval of Worker's Compensation and Manufacturers’ and Contractors’ Public Liability Insurance.

You are informed that Ms. has been appointed Contracting Officer and is duly
authorized to administer your contract for, and in the name of this (Housing Authority)

Under separate cover, there is being forwarded to you one executed set of Contract Documents
consisting of the Contract, Performance and Payment Bond(s), Specifications and Drawings.

You are instructed to submit for our approval a breakdown of your contract price on the enclosed forms
without delay.

Please acknowledge receipt of this Notice by signing and dating and returning copies promptly to this
office.

Sincerely,

(Name of HA)

By
(Chairman or authorized official)
Title
Enclosure
ACCEPTED
(Name of Contractor)
By
Title
Date

SECTION 00064 — Notice to Proceed



SECTION 00066

CERTIFICATION OF BIDDER

U.S. Department of Housing and Urban Development

CERTIFICATION OF BIDDER REGARDING
EQUAL EMPLOYMENT OPPORTUNITY

This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25). The implementing rules
and regulations provide that any bidder or prospective contractor, or any of their proposed subcontractors,
shall state as an initial part of the bid or negotiations of the contract whether it has participated in any
previous contract or subcontract subject to the equal opportunity clause; and, if so, whether it has filed all
compliance reports due under applicable instructions.

Where the certification indicates that bidder had not filed a compliance report due under applicable
instructions, such bidder shall be required to submit a compliance report within seven calendar days after
bid opening. No contract shall be awarded unless such report is submitted.

CERTIFICATION BY BIDDER

Bidder's Name:

Address and Zip Code:

1. Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity Clause.
Yes( );No( ) If the answer is yes, identify the most recent contract:

2. Compliance reports were required to be filed in connection with such contract or subcontract.
Yes( );No( ) If the answer is yes, identify the most recent contract:

3. Bidder has filed all compliance reports due under applicable instructions, including SF-100.
Yes( );No( );None Required ( )

4. If answer to item 3 is “no”, please explain in detail on reverse side of this certification.

Certification — The information above is true and complete to the best of my knowledge and belief.

Type NAME and TITLE of SIGNER

Signature Date

SECTION 00066 — Certification of Bidder



Equal Employment
Opportunity Certification
Excerpt From 41 CFR 860-1.4(b)

Office of Housing

U.S. Department of Housing
and Urban Development

Federal Housing Commissioner

Department of Veterans Affairs

OMB Control No. 2502-0029
(exp. 4/30/2020)

The applicant hereby agrees that it will incorporate or cause to b€6) In the event of the contractor's noncompliance with the
incorporated into any contract for construction work, or modifi-

cation thereof, as defined in the regulations of the Secretary of
Labor at 41 CFR Chapter 60, which is paid for in whole or in part
with funds obtained from the Federal Government or borrowed
on the credit of the Federal Government pursuant to a grant,

contract, loan insurance, or guarantee, or undertaken pursuant to

any Federal program involving such grant, contract, loan, insur-
ance, or guarantee, the following equal opportunity clause:

During the performance of this contract, the contractor agrees as
follows:

(1)

(2)

3

(4)

(5)

(7)

The contractor will not discriminate against any employee or
applicant for employment because of race, color, religion,
sex, or national origin. The contractor will take affirmative
action to ensure that applicants are employed, and that em-
ployees are treated during employment without regard to
their race, color, religion, sex, or national origin, such action
shall include, but not be limited to the following: Employ-
ment, upgrading, demotion, or transfer; recruitment or re-
cruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship. The contractor agrees to post in
conspicuous places, available to employees and applicants
for employment, notices to be provided setting forth the
provisions of this nondiscrimination clause.

The contractor will, in all solicitations or advertisements for

nondiscrimination clauses of this contract or with any of the
said rules, regulations, or orders, this contract may be can
celed, terminated, or suspended in whole or in part and the
contractor may be declared ineligible for further Govern-

ment contracts or federally assisted construction contracts ir
accordance with procedures authorized in Executive Order
11246 of September 24, 1965, and such other sanctions ma
be imposed and remedies invoked as provided in Executive
Order 11246 of September 24, 1965, or by rule, regulation, or
order of the Secretary of Labor, or as otherwise provided by law.

The contractor will include the portion of the sentence imme-
diately preceding paragraph (1) and the provisions of para-
graphs (1) through (7) in every subcontract or purchase orde
unless exempted by rules, regulations, or orders of the Sec
retary of Labor issued pursuant to section 204 of Executive
Order 11246 of September 24, 1965, so that such provision:
will be binding upon each subcontractor or vendor. The
contractor will take such action with respect to any subcon-
tract or purchase order as the administering agency may
direct as a means of enforcing such provisions, including
sanctions for noncomplianc@rovided, however,That in

the event a contractor becomes involved in, or is threatenec
with, litigation with a subcontractor or vendor as a result of
such direction by the administering agency the contractor
may request the United States to enter into such litigation to
protect the interests of the United States.

employees placed by or on behalf of the contractor, state thaghg gpplicant further agrees that it will be bound by the above equs
all qualified applicants will receive considerations for em- opportunity clause with respect to its own employment practices

ployment without regard to race, color, religion, sex, or
national origin.

when it participates in federally assisted construction work:

. . . Provided, That if the applicant so participating is a State or local
The contractor will send to each labor union or representativey oy ernment, the above equal opportunity clause is not applicabl
of workers with which it has a collective bargaining agree- , any agency, instrumentality or subdivision of such government
ment or other contract or understanding, a notice to beyich does not participate in work on or under the contract.

provided advising the said labor union or workers' represen-
tatives of the contractor's commitments under this section,
and shall post copies of the notice in conspicuous place
available to employees and applicants for employment.

The applicant agrees that it will assist and cooperate actively witk
dhe administering agency and the Secretary of Labor in obtaining
the compliance of contractors and subcontractors with the equs
opportunity clause and the rules, regulations, and relevant order

The contractor will comply with all provisions of Executive of the Secretary of Labor, that it will furnish the administering
Order 11246 of September 24, 1965, and of the rules, reguagency and the Secretary of Labor such information as they ma

lations and relevant orders of the Secretary of Labor.

require for the supervision of such compliance, and that it will

. . . . otherwise assist the administering agency in the discharge of th
The contractor will furnish all information and reports re- agency's primary responsibility for securing compliance.

quired by Executive Order 11246 of September 24, 1965, an
by rules, regulations, and orders of the Secretary of Labor, or
pursuant thereto, and will permit access to its books, records
and accounts by the administering agency and the Secretar
of Labor for purposes of investigation to ascertain compli-
ance with such rules, regulations, and orders.

a

he applicant further agrees that it will refrain from entering into

ny contract or contract modification subject to Executive Order
1246 of September 24, 1965, with a contractor debarred from, o
ho has not demonstrated eligibility for, Government contracts
and Federally-assisted construction contracts pursuant to th
Executive order and will carry out such sanctions and penalties

for violation of the equal opportunity clause as may be imposed

Firm Name and Address By

Title

form HUD-92010 (3/2006)
VA form 26-421



upon contractors and subcontractors by the administering agency (5) The contractor will furnish all information and reports
or the Secretary of Labor pursuant to Part Il, Subpart D of the  required by Executive Order 10925 of March 6, 1961, as
Executive order. In addition, the applicant agrees that if it fails or amended, and by the regulations, and orders of the saic
refuses to comply with these undertakings, the administering ~ Committee, or pursuant thereto, and will permit access to his
agency may take any or all of the following actions: Cancel, books, records, and accounts by HUD and the Committee fo
terminate, or suspend in whole or in part this grant (contract, loan,  purposes of investigation to ascertain compliance with such
insurance, guarantee); refrain from extending any further assis- regulations, and orders.

tance to the applicant under the program with respectto whichthe () |n the event of the contractor’s non-compliance with
failure or refund occurred until satisfactory assurance of future e nondiscrimination clause of this contract or with any of
compliance has been received from such applicant; and referthe case the said regulations, or orders, this contract may be can:

to the Department of Justice for appropriate legal proceedings. celled, terminated or suspended in whole or in part and the

Excerpt from HUD Regulations contractor may be declared ineligible for further Govern-

I u . ., ment contracts or Federally-assisted construction contract:
200.410Definition of term “applicant”.

(a) In multifamily housing transactions where controls over the

mortgagor are exercised by the Commissioner either through
the ownership of corporate stock or under the provisions of
a regulatory agreement, the term “applicant” as used in this
subpart shall mean the mortgagor.

(b) Intransactions other than those specified in paragraph(a) of

this section, the term “applicant” as used in this subpart shall
mean the builder, dealer or contractor performing the con-
struction, repair or rehabilitation work for the mortgagor or
other borrower.

200.420Equal Opportunity Clause to be included in contracts and
subcontracts.

(a) The following equal opportunity clause shall be included in

each contract and subcontract which is not exempt:

During the performance of this contract, the contractor agrees
as follows:

(1) The contractor will not discriminate against any em-
ployee or applicant for employment because of race, creed,

color, or national origin. The contractor will take affirmative (b)

action to ensured that applicants are employed, and that
employees are treated during employment without regard to
their race, creed, color, or national origin. Such action shall
include, but not be limited to the following: employment,

in accordance with procedures authorized in Executive Ordet
10925 of March 6, 1961, as amende, and such other sanctior
may be imposed and remedies invoke s provided in the saic
Executive Order or by regulations, or order of the President’s
Committee on Equal Employment Opportunity, or as other-
wise provided by law.

(7) The contractor will include the provisions of Para-
graphs(1) through (7) in every subcontract or purchase ordel
unless exempted by regulations, or orders of the President’
Committee on Equal Employment Opportunity issued pursu-
ant to Section 303 of Executive Order 10925 of March 6,
1961, as amended, so that such provisions will be binding
upon each subcontractor or vender. The contractor will take
such action with respect to any subcontract or purchase
orders as HUD may direct as a means of enforcing such
provisions, including sanctions for noncompliance: Provided,
however, that in the event the contractor becomes involved
in, or is threatened with, litigation with a subcontractor or
vender as a result of such direction by HUD, the contractor
may request the United States to enter into such litigation to
protect the interests of the United States.

Except in subcontracts for the performance of construction
work at the site of construction, the clause is not required to
be inserted in subcontracts below the second tier. Subcontrac
may incorporate by referenced to the equal opportunity clause

upgrading, demotion or transfer; recruitment or recruitment200.425Modification in and exemptions from the regulations in
advertising; layoff or termination; rates of pay or other forms this subpart.

of compensation; and selection for training, including ap-éa)

prenticeship. The contractor agrees to post in conspicuou
places, available to employees and applicants for employ-
ment, notices to be provided setting forth the provisions of
the nondiscrimination clause.

(2)The contractor will in all solicitations or advertisements for
employees placed by or on behalf of the contractor, state that all
qualified applicants will receive consideration for employment
without regard race, creed, color, or national origin.

(3) The contractor will send to each labor union or repre-
sentative of workers with which he has a collective bargain-
ing agreement or other contract or understanding, a notice, to
be provided, advising the said labor union or workers’ repre-
sentative of the contractor’'s commitments under this section,
and shall post copies of the notices in conspicuous places
available to employees and applicants for employment.

(4) The contractor will comply with all provisions of Ex-
ecutive Order 10925 of March 6 1961, as amended, and of the
regulations, and relevant orders of the President’s Commit-
tee on Equal Employment Opportunity created thereby.

The following transactions and contracts are exempt from the
regulations in this subpart:

(1) Loans, mortgages, contracts and subcontracts not ex
ceeding $10,000.

(2) Contract and subcontracts not exceeding $100,000 for
standard commercial supplies or raw material;

(3)Contracts and subcontracts under which work is to be or ha:
been performed outside the United States and where no recrui
ment of workers within the United States in involved. To the

extent that work pursuant to such contracts is done within the
Untied States, the equal opportunity clause shall be applicable

(4) Contracts for the sale of Government property where
no appreciable amount of work is involved; and

(5) Contracts and subcontracts for an indefinite quantity
which are not to extend for ore than one year if the purchase
determines that the amounts to be ordered under any suc
contract or subcontract are not reasonably expected to excee
$100,000 in the case of contracts or subcontracts for standar
commercial supplies and raw materials, or $10,000 in the
case of all other contracts and subcontracts.

form HUD-92010 (3/06)
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Development
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OMB Approval No. 2577-0157 (exp 1/31/2027)

General Conditions for Construction
Contracts - Public Housing Programs

Applicability. This form is applicable to any
construction/development contract greater than $250,000.

Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing instructions,
searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Comments

regarding the accuracy of this burden estimate and any suggestions for reducing this burden can be sent to the Reports Management Officer, Office of
Policy Development and Research, REE, Department of Housing and Urban Development, 451 7th St SW, Room 4176, Washington, DC 20410-5000.
When providing comments, please refer to OMB Approval No. 2577-0157. This form includes those clauses required by OMB's common rule on grantee
procurement, implemented at HUD in 2 CFR 200, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and
its amendment by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 75. The form is required for construction
contracts awarded by Public Housing Agencies (PHAs). The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If
the form were not used, PHAs would be unable to enforce their contracts. Responses to the collection of information are required to obtain a benefit or to
retain a benefit. The information requested does not lend itself to confidentiality. HUD may not conduct or sponsor, and a person is not required to respond
to a collection of information unless it displays a currently valid OMB number.
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1. Definitions

(a) “Architect” means the person or other entity engaged by
the PHA to perform architectural, engineering, design,
and other services related to the work as provided for in
the contract. When a PHA uses an engineer to act in this
capacity, the terms “architect” and “engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Contracting Officer. The Architect’s
authority is as set forth elsewhere in this contract.

(b) “Contract” means the contract entered into between the
PHA and the Contractor. It includes the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of completion, the Certifications,
Representations, and Other Statements of Bidders (form
HUD-5370), these General Conditions of the Contract for
Construction (form HUD-5370), the applicable wage rate
determinations from the U.S. Department of Labor, any
special conditions included elsewhere in the contract, the
specifications, and drawings. It includes all formal
changes to any of those documents by addendum,
change order, or other modification.

(c) “Contracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, and/or
terminate this contract and designated as such in writing
to the Contractor. The term includes any successor
Contracting Officer and any duly authorized
representative of the Contracting Officer also designated

in writing. The Contracting Officer shall be deemed the
authorized agent of the PHA in all dealings with the

Contractor.

(d) “Contractor” means the person or other entity entering
into the contract with the PHA to perform all of the work
required under the contract.

(e) “Drawings” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract clause entitled Specifications

and Drawings for Construction herein.

(f) “HUD” means the United States of America acting through
the Department of Housing and Urban Development
including the Secretary, or any other person designated to

(a) The Contractor shall furnish all necessary labor,

materials, tools, equipment, and transportation necessary

for performance of the work. The Contractor shall also
furnish all necessary water, heat, light, and power not
made available to the Contractor by the PHA pursuant to
the clause entitled Availability and Use of Utility Services
herein.

(b) The Contractor shall perform on the site, and with its own
organization, work equivalent to at least [
unless otherwise indicated) of the total amount of work to
be performed under the order. This percentage may be
reduced by a supplemental agreement to this order if,
during performing the work, the Contractor requests a
reduction and the Contracting Officer determines that the
reduction would be to the advantage of the PHA.

(c) At all times during performance of this contract and until
the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory

to the Contracting Officer and has authority to act for the
Contractor.

(d) The Contractor shall be responsible for all damages to
persons or property that occur as a result of the
Contractor’s fault or negligence, and shall take proper
safety and health precautions to protect the work, the
workers, the public, and the property of others. The
Contractor shall hold and save the PHA, its officers and
agents, free and harmless from liability of any nature

occasioned by the Contractor’s performance. The
Contractor shall also be responsible for all materials

delivered and work performed until completion and
acceptance of the entire work, except for any completed
unit of work which may have been accepted under the
contract.

(e) The Contractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all

work executed under the contract. The Contractor shall
verify the figures before laying out the work and will be

held responsible for any error resulting from its failure to
do so.

act on its behalf. HUD has agreed, subject to the provisions of an (f) The Contractor shall confine all operations (including

Annual Contributions Terms and Conditions (ACC), to
provide financial assistance to the PHA, which includes
assistance in financing the work to be performed under
this contract. As defined elsewhere in these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
or for release of funds to the PHA for payment to the
Contractor. Notwithstanding HUD'’s role, nothing in this
contract shall be construed to create any contractual

relationship between the Contractor and HUD.
(g) “Project” means the entire project, whether construction

or rehabilitation, the work for which is provided for in
whole or in part under this contract.

(h) “PHA” means the Public Housing Agency organized
under applicable state laws which is a party to this

contract.

(j) “Specifications” means the written description of the
technical requirements for construction and includes the

criteria and tests for determining whether the

requirements are met.
(1) “Work” means materials, workmanship, and manufacture
and fabrication of components.

2. Contractor’'s Responsibility for Work

storage of materials) on PHA premises to areas

authorized or approved by the Contracting Officer.
(9) The Contractor shall at all times keep the work area,
including storage areas, free from accumulations of

waste materials. After completing the work and before

final inspection, the Contractor shall (1) remove from the
premises all scaffolding, equipment, tools, and materials
(including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; (2) leave the

work area in a clean, neat, and orderly condition
satisfactory to the Contracting Officer; (3) perform all

specified tests; and, (4) deliver the installation in
complete and operating condition.

(h) The Contractor’s responsibility will terminate when all
work has been completed, the final inspection made, and

the work accepted by the Contracting Officer. The

Contractor will then be released from further obligation
except as required by the warranties specified elsewhere

in the contract.

3. Architect’s Duties, Responsibilities, and Authority

(a) The Architect for this contract, and any successor, shall
be designated in writing by the Contracting Officer.

Previous editions are obsolete
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(b) The Architect shall serve as the Contracting Officer’s
technical representative with respect to architectural,

6. Construction Progress

Schedule engineering, and design matters related to the work

performed under the contract. The Architect may provide
direction on contract performance. Such direction shall be
within the scope of the contract and may not be of a
nature which: (1) institutes additional work outside the
scope of the contract; (2) constitutes a change as defined
in the Changes clause herein; (3) causes an increase or
decrease in the cost of the contract; (4) alters the
Construction Progress Schedule; or (5) changes any of
the other express terms or conditions of the contract.

(c) The Architect’s duties and responsibilities may include but

shall not be limited to:

(1) Making periodic visits to the work site, and on the
basis of his/her on-site inspections, issuing written
reports to the PHA which shall include all observed
deficiencies. The Architect shall file a copy of the
report with the Contractor’'s designated representative
at the site;

(2) Making modifications in drawings and technical
specifications and assisting the Contracting Officer in
the preparation of change orders and other contract
modifications for issuance by the Contracting Officer;

3) Reviewing and making recommendations with respect
to - (i) the Contractor’s construction progress
schedules; (ii) the Contractor’'s shop and detailed
drawings; (iii) the machinery, mechanical and other
equipment and materials or other articles proposed
for use by the Contractor; and, (iv) the Contractor’s
price breakdown and progress payment estimates;
and,

(4) Assisting in inspections, signing Certificates of
Completion, and making recommendations with
respect to acceptance of work completed under the
contract.

4. Other Contracts

The PHA may undertake or award other contracts for
additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the
other contractors and with PHA employees and shall
carefully adapt scheduling and performing the work under

this contract to accommodate the additional work, heeding
any direction that may be provided by the Contracting

Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any
other contractor or by PHA employees

Construction Requirements

5. Pre-construction Conference and Notice to Proceed

of the work, and that it has investigated and satisfied itself

(a) Within ten calendar days of contract execution, and prior
to the commencement of work, the Contractor shall
attend a preconstruction conference with representatives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
contract. The PHA will provide the Contractor with the
date, time, and place of the conference.

(b) The contractor shall begin work upon receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to

receiving such notice.

(a) The Contractor shall, within five days after the work

commences on the contract or another period of time

determined by the Contracting Officer, prepare and
submit to the Contracting Officer for approval three copies

of a practicable schedule showing the order in which the

Contractor proposes to perform the work, and the dates
on which the Contractor contemplates starting and

completing the several salient features of the work

(including acquiring labor, materials, and equipment). The
schedule shall be in the form of a progress chart of

suitable scale to indicate appropriately the percentage of

work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule

within the time prescribed, the Contracting Officer may
withhold approval of progress payments or take other
remedies under the contract until the Contractor submits
the required schedule.

(b) The Contractor shall enter the actual progress on the

chart as required by the Contracting Officer, and
immediately deliver three copies of the annotated
schedule to the Contracting Officer. If the Contracting
Officer determines, upon the basis of inspection
conducted pursuant to the clause entitled Inspection and
Acceptance of Construction, herein that the Contractor is
not meeting the approved schedule, the Contractor shall
take steps necessary to improve its progress, including
those that may be required by the Contracting Officer,

without additional cost to the PHA. In this circumstance,
the Contracting Officer may require the Contractor to

increase the number of shifts, overtime operations, days

of work, and/or the amount of construction plant, and to
submit for approval any supplementary schedule or
schedules in chart form as the Contracting Officer deems

necessary to demonstrate how the approved rate of
progress will be regained.

(c) Failure of the Contractor to comply with the requirements

of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that
the Contractor is not prosecuting the work with sufficient
diligence to ensure completion within the time

specified in the Contract. Upon making this
determination, the Contracting Officer may terminate the
Contractor’s right to proceed with the work, or any
separable part of it, in accordance with the Default clause
of this contract.

7. Site Investigation and Conditions Affecting the Work

(a) The Contractor acknowledges that it has taken steps

reasonably necessary to ascertain the nature and location

as to the general and local conditions which can affect the
work or its cost, including but not limited to, (1) conditions

bearing upon transportation, disposal, handling, and
storage of materials; (2) the availability of labor, water,

electric power, and roads;(3) uncertainties of weather,
river stages, tides, or similar physical conditions at the

site; (4) the conformation and conditions of the ground,;
and (5) the character of equipment and facilities needed

preliminary to and during work performance. The
Contractor also acknowledges that it has satisfied itself as

to the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered

insofar as this information is
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reasonably ascertainable from an inspection of the site,

including all exploratory work done by the PHA, as well
as from the drawings and specifications made a part of
this contract. Any failure of the Contractor to take the
actions described and acknowledged in this paragraph
will not relieve the Contractor from responsibility for
estimating properly the difficulty and cost of successfully
performing the work, or for proceeding to successfully
perform the work without additional expense to the PHA.

(b) The PHA assumes no responsibility for any conclusions
or interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated in
this contract.

8. Differing Site Conditions

(a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Contracting Officer
of (1) subsurface or latent physical conditions at the site which
differ materially from those indicated in this contract, or (2)
unknown physical conditions at the site(s), of an unusual
nature, which differ materially from those ordinarily
encountered and generally recognized as inhering in work of
the character provided for in the contract.
(b) The Contracting Officer shall investigate the site
conditions promptly after receiving the notice. Work shall not
proceed at the affected site, except at the
Contractor’s risk, until the Contracting Officer has
provided written instructions to the Contractor. If the
conditions do materially so differ and cause an increase
or decrease in the Contractor’s cost of, or the time
required for, performing any part of the work under this
contract, whether or not changed as a result of the
conditions, the Contractor shall file a claim in writing to
the PHA within ten days after receipt of such instructions
and, in any event, before proceeding with the work. An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this clause and
the contract modified in writing accordingly.
(c) No request by the Contractor for an equitable
adjustment to the contract under this clause shall be
allowed, unless the Contractor has given the written notice
required; provided, that the time prescribed in (a) above for
giving written notice may be extended by the Contracting
Officer.
(d) No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be allowed if
made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the
drawings and specifications and shall at all times give
the Contracting Officer access thereto. Anything
mentioned in the specifications and not shown on the
drawings, or shown on the drawings and not mentioned
in the specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between
drawings and specifications, the specifications shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

fe
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promptly submitted to the Contracting Officer, who shall

promptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contracting Officer shall
furnish from time to time such detailed drawings and other
information as considered necessary, unless
otherwise provided.
(b) Wherever in the specifications or upon the drawings the
words “directed”, “required”, “ordered”, “designated”,
“prescribed”, or words of like import are used, it shall be
understood that the “direction”, “requirement”, “order”,
“designation”, or “prescription”, of the Contracting Officer is
intended and similarly the words “approved”, “acceptable”,
“satisfactory”, or words of like import shall mean “approved
by”, or “acceptable to”, or “satisfactory to” the Contracting
Officer, unless otherwise expressly stated.
(c) Where “as shown” “as indicated”, “as detailed”, or words
of similar import are used, it shall be understood that the
reference is made to the drawings accompanying this
contract unless stated otherwise. The word “provided” as
used herein shall be understood to mean “provide
complete in place” that is “furnished and installed”.
(d) “Shop drawings” means drawings, submitted to the PHA
by the Contractor, subcontractor, or any lower tier
subcontractor, showing in detail (1) the proposed fabrication
and assembly of structural elements and (2) the installation
(i.e., form, fit, and attachment details) of materials of
equipment. It includes drawings, diagrams, layouts,
schematics, descriptive literature, illustrations, schedules,
performance and test data, and similar materials furnished by
the Contractor to explain in detail specific portions of the work
required by the contract. The PHA may duplicate, use, and
disclose in any manner and for any purpose shop drawings
delivered under this contract.
(e) If this contract requires shop drawings, the Contractor
shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other contract
requirements and shall indicate its approval thereon as
evidence of such coordination and review. Shop drawings
submitted to the Contracting Officer without evidence of the
Contractor’s approval may be returned for resubmission.
The Contracting Officer will indicate an approval or
disapproval of the shop drawings and if not approved as
submitted shall indicate the PHA'’s reasons therefore. Any
work done before such approval shall be at the Contractor’'s
risk. Approval by the Contracting Officer shall not relieve the
Contractor from responsibility for any errors or omissions in
such drawings, nor from responsibility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with (f)
below.
(f) If shop drawings show variations from the contract
requirements, the Contractor shall describe such variations in
writing, separate from the drawings, at the time of
submission. If the Architect approves any such variation and
the Contracting Officer concurs, the Contracting Officer shall
issue an appropriate modification to the contract, except that,
if the variation is minor or does not involve a change in price
or in time of performance, a modification need not be issued.
(g) It shall be the responsibility of the Contractor to make
timely requests of the PHA for such large scale and full size
drawings, color schemes, and other additional information,
not already in his possession, which shall be
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(h)

()

required in the planning and production of the work. Such

requests may be submitted as the need arises, but each
such request shall be filed in ample time to permit
appropriate action to be taken by all parties involved so
as to avoid delay.

The Contractor shall submit to the Contracting Officer for
approval four copies (unless otherwise indicated) of all

shop drawings as called for under the various headings
of these specifications. Three sets (unless otherwise

indicated) of all shop drawings, will be retained by the

PHA and one set will be returned to the Contractor. As
required by the Contracting Officer, the Contractor, upon

completing the work under this contract, shall furnish a
complete set of all shop drawings as finally approved.
These drawings shall show all changes and revisions
made up to the time the work is completed and accepted.
This clause shall be included in all subcontracts at any tier.
It shall be the responsibility of the Contractor to ensure
that all shop drawings prepared by subcontractors are
submitted to the Contracting Officer.

10. As-Built Drawings

(a)

(b)

(c)

“As-built drawings,” as used in this clause, means
drawings submitted by the Contractor or subcontractor at
any tier to show the construction of a particular structure
or work as actually completed under the contract. “As-built
drawings” shall be synonymous with “Record

drawings.”

As required by the Contracting Officer, the Contractor
shall provide the Contracting Officer accurate information
to be used in the preparation of permanent as-built
drawings. For this purpose, the Contractor shall record on
one set of contract drawings all changes from the
installations originally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate horizontal offset distances to permanent surface
improvements such as buildings, curbs, or edges of
walks.

This clause shall be included in all subcontracts at any
tier. It shall be the responsibility of the Contractor to

ensure that all as-built drawings prepared by
subcontractors are submitted to the Contracting Officer.

11. Material and Workmanship

(a)

(b)

All equipment, material, and articles furnished under this
contract shall be new and of the most suitable grade for
the purpose intended, unless otherwise specifically
provided in this contract. References in the contract to
equipment, material, articles, or patented processes by
trade name, make, or catalog number, shall be regarded
as establishing a standard of quality and shall not be
construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Contracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in
this contract.

Approval of equipment and materials.

(1) The Contractor shall obtain the Contracting Officer’s

approval of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the
model number, and other information concerning the

performance, capacity, nature, and rating of the

machinery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer’s approval of the material or
articles which the Contractor contemplates
incorporating into the work. When requesting
approval, the Contractor shall provide full information
concerning the material or articles. Machinery,
equipment, material, and articles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

(2) When required by the specifications or the
Contracting Officer, the Contractor shall submit
appropriately marked samples (and certificates
related to them) for approval at the Contractor’s
expense, with all shipping charges prepaid. The
Contractor shall label, or otherwise properly mark on
the container, the material or product represented, its
place of origin, the name of the producer, the
Contractor's name, and the identification of the

construction project for which the material or product
is intended to be used.

(3) Certificates shall be submitted in triplicate, describing
each sample submitted for approval and certifying
that the material, equipment or accessory complies
with contract requirements. The certificates shall
include the name and brand of the product, name of
manufacturer, and the location where produced.

(4) Approval of a sample shall not constitute a waiver of
the PHA right to demand full compliance with contract

requirements. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved.

(5) Wherever materials are required to comply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the number of tests required to be made nor
modify other contract requirements. The Contracting

Officer may require laboratory test reports on items
submitted for approval or may approve materials on

the basis of data submitted in certificates with
samples. Check tests will be made on materials
delivered for use only as frequently as the Contracting
Officer determines necessary to insure compliance of
materials with the specifications. The Contractor will
assume all costs of retesting materials which fail to
meet contract requirements and/or testing materials
offered in substitution for those found deficient.
(6) After approval, samples will be kept in the Project
office until completion of work. They may be built into
the work after a substantial quantity of the materials

they represent has been built in and accepted.

(c) Requirements concerning lead-based paint. The

Contractor shall comply with the requirements concerning

lead-based paint contained in the Lead-Based Paint
Poisoning Prevention Act (42 U.S.C. 4821-4846) as

implemented by 24 CFR Part 35.

12. Permits and Codes

(a) The Contractor shall give all notices and comply with all

applicable laws, ordinances, codes, rules and regulations.
Notwithstanding the requirement of the Contractor to
comply with the drawings and specifications in the
contract, all work installed shall comply with all applicable

codes and regulations as amended by any
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waivers. Before installing the work, the Contractor shall
examine the drawings and the specifications for
compliance with applicable codes and regulations

bearing on the work and shall immediately report any
discrepancy it may discover to the Contracting Officer.
Where the requirements of the drawings and
specifications fail to comply with the applicable code or
regulation, the Contracting Officer shall modify the
contract by change order pursuant to the clause entitled
Changes herein to conform to the code or regulation.

(b) The Contractor shall secure and pay for all permits, fees,

and licenses necessary for the proper execution and
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permits, fees and
licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Health, Safety, and Accident Prevention

(a) In performing this contract, the Contractor shall:

()

()
(©)

4)

Ensure that no laborer or mechanic shall be required
to work in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous to
his/her health and/or safety as determined under
construction safety and health standards promulgated
by the Secretary of Labor by regulation;

Protect the lives, health, and safety of other persons;
Prevent damage to property, materials, supplies, and
equipment; and,

Avoid work interruptions.

(b) For these purposes, the Contractor shall:

()

(&)

Comply with regulations and standards issued by the
Secretary of Labor at 29 CFR Part 1926. Failure to
comply may result in imposition of sanctions pursuant
to the Contract Work Hours and Safety Standards Act
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et
seq.; and

Include the terms of this clause in every subcontract
so that such terms will be binding on each
subcontractor.

(c) The Contractor shall maintain an accurate record of

exposure data on all accidents incident to work performed
under this contract resulting in death, traumatic injury,
occupational disease, or damage to property, materials,
supplies, or equipment, and shall report this data in the

manner prescribed by 29 CFR Part
1904.

(d) The Contracting Officer shall notify the Contractor of any

noncompliance with these requirements and of the
corrective action required. This notice, when delivered to
the Contractor or the Contractor’s representative at the
site of the work, shall be deemed sufficient notice of the
noncompliance and corrective action required. After
receiving the notice, the Contractor shall immediately
take corrective action. If the Contractor fails or refuses to
take corrective action promptly, the Contracting Officer
may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The
Contractor shall not base any claim or request for

equitable adjustment for additional time or money on any
stop order issued under these circumstances.

(e) The Contractor shall be responsible for its subcontractors’

compliance with the provisions of this clause. The
Contractor shall take such action with respect to any

subcontract as the PHA, the Secretary of Housing and
Urban Development, or the Secretary of Labor shall

direct as a means of enforcing such provisions.

14. Temporary Heating

The Contractor shall provide and pay for temporary
heating, covering, and enclosures necessary to properly
protect all work and materials against damage by
dampness and cold, to dry out the work, and to facilitate
the completion of the work. Any permanent heating
equipment used shall be turned over to the PHA in the
condition and at the time required by the specifications.

15. Availability and Use of Utility Services

(a) The PHA shall make all reasonably required amounts of
utilities available to the Contractor from existing outlets
and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of each
utility service consumed shall be charged to or paid for by

the Contractor at prevailing rates charged to the PHA or,
where the utility is produced by the PHA, at reasonable
rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished
without charge.

(b) The Contractor, at its expense and in a manner
satisfactory to the Contracting Officer, shall install and
maintain all necessary temporary connections and
distribution lines, and all meters required to measure the
amount of each utility used for the purpose of
determining charges. Before final acceptance of the work
by the PHA, the Contractor shall remove all the
temporary connections, distribution lines, meters, and
associated paraphernalia.

16. Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements

(a) The Contractor shall preserve and protect all structures,
equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be
removed under this contract, and which do not
unreasonably interfere with the work required under this
contract.

(b) The Contractor shall only remove trees when specifically
authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees
are broken during performance of this contract, or by the
careless operation of equipment, or by workmen, the
Contractor shall trim those limbs or branches with a clean
cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

(c) The Contractor shall protect from damage all existing
improvements and utilities (1) at or near the work site and
(2) on adjacent property of a third party, the locations of
which are made known to or should be known by the
Contractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground utility lines are clearly marked.

(d) The Contractor shall shore up, brace, underpin, secure,
and protect as necessary all foundations and other parts
of existing structures adjacent to, adjoining, and in the
vicinity of the site, which may be affected by the
excavations or other operations connected with the
construction of the project.

(e) Any equipment temporarily removed as a result of work
under this contract shall be protected, cleaned, and
replaced in the same condition as at the time of award of
this contract.
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(f) New work which connects to existing work shall
correspond in all respects with that to which it connects
and/or be similar to existing work unless otherwise

required by the specifications.
(g9) No structural members shall be altered or in any way
weakened without the written authorization of the

Contracting Officer, unless such work is clearly specified
in the plans or specifications.

(h) If the removal of the existing work exposes discolored or
unfinished surfaces, or work out of alignment, such

surfaces shall be refinished, or the material replaced as

necessary to make the continuous work uniform and
harmonious. This, however, shall not be construed to

require the refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good
condition, but in different planes or on different levels

Construction when brought together by the removal of intervening

work, unless such refinishing or reconstruction is
specified in the plans or specifications.

(i) The Contractor shall give all required notices to any
adjoining or adjacent property owner or other party before
the commencement of any work.

(i) The Contractor shall indemnify and save harmless the

PHA from any damages on account of settilement or the

loss of lateral support of adjoining property, any damages

from changes in topography affecting drainage, and from
all loss or expense and all damages for which the PHA
may become liable in consequence of such injury or
damage to adjoining and adjacent structures and their
premises.

The Contractor shall repair any damage to vegetation,

structures, equipment, utilities, or improvements,

including those that are the property of a third party,
resulting from failure to comply with the requirements of
this contract or failure to exercise reasonable care in
performing the work. If the Contractor fails or refuses to
repair the damage promptly, the Contracting Officer may
have the necessary work performed and charge the cost
to the Contractor.

(K

fa%

17. Temporary Buildings and Transportation of Materials

(a) Temporary buildings (e.g., storage sheds, shops, offices,
sanitary facilities) and utilities may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be built with labor and materials
furnished by the Contractor without expense to the PHA.
The temporary buildings and utilities shall remain the
property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work.
With the written consent of the Contracting Officer, the
buildings and utilities may be abandoned and need not
be removed.

(b) The Contractor shall, as directed by the Contracting
Officer, use only established roadways, or use temporary

roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are

transported in prosecuting the work, vehicles shall not be

loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any federal,

state, or local law or regulation. When it is necessary to

cross curbs or sidewalks, the Contractor shall protect them
from damage. The Contractor shall repair or pay for the

repair of any damaged curbs, sidewalks, or roads.

18. Clean Air and Water

The contactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 et seq., the Federal Water
Pollution Control Water Act, as amended, 33 U.S.C. 1251
et seq., and standards issued pursuant thereto in the
facilities in which this contract is to be performed.

19. Energy Efficiency

The Contractor shall comply with mandatory standards
and policies relating to energy efficiency which are

contained in the energy conservation plan issued in

compliance with the Energy Policy and Conservation Act
(Pub.L. 94-163) for the State in which the work under the

contract is performed.

20. Inspection and Acceptance of

(a) Definitions. As used in this clause -
(1) “Acceptance” means the act of an authorized

representative of the PHA by which the PHA approves

and assumes ownership of the work performed under this
contract. Acceptance may be partial or complete.

(2) “Inspection” means examining and testing the work
performed under the contract (including, when
appropriate, raw materials, equipment, components, and
intermediate assemblies) to determine whether it
conforms to contract requirements.
(3) “Testing” means that element of inspection that
determines the properties or elements, including
functional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures.

(b) The Contractor shall maintain an adequate inspection

system and perform such inspections as will ensure that
the work performed under the contract conforms to

contract requirements. All work is subject to PHA
inspection and test at all places and at all reasonable
times before acceptance to ensure strict compliance with
the terms of the contract.

(c) PHA inspections and tests are for the sole benefit of the
PHA and do not: (1) relieve the Contractor of

responsibility for providing adequate quality control
measures; (2) relieve the Contractor of responsibility for

loss or damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4) affect the
continuing rights of the PHA after acceptance of the

completed work under paragraph (j) below.
(d) The presence or absence of the PHA inspector does not
relieve the Contractor from any contract requirement, nor

is the inspector authorized to change any term or
condition of the specifications without the Contracting
Officer’s written authorization. All instructions and
approvals with respect to the work shall be given to the

Contractor by the Contracting Officer.
(e) The Contractor shall promptly furnish, without additional

charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the

Contracting Officer. The PHA may charge to the
Contractor any additional cost of inspection or test when

work is not ready at the time specified by the Contractor

for inspection or test, or when prior rejection makes
reinspection or retest necessary. The PHA shall perform

all inspections and tests in a manner that will not

unnecessarily delay the work. Special, full size, and
performance tests shall be performed as described in the

contract.
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(f) The PHA may conduct routine inspections of the
construction site on a daily basis.
(g) The Contractor shall, without charge, replace or correct

work found by the PHA not to conform to contract
requirements, unless the PHA decides that it is in its

interest to accept the work with an appropriate
adjustment in contract price. The Contractor shall
promptly segregate and remove rejected material from

the premises.
(h) If the Contractor does not promptly replace or correct

rejected work, the PHA may (1) by contract or otherwise,
replace or correct the work and charge the cost to the

Contractor, or (2) terminate for default the Contractor’s
right to proceed.

(i) If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contractor. If

occupied without proper remuneration therefore. If prior
possession or use by the PHA delays the progress of the
work or causes additional expense to the Contractor, an

equitable adjustment shall be made in the contract price
or the time of completion, and the contract shall be

modified in writing accordingly.

22. Warranty of Title

The Contractor warrants good title to all materials,

supplies, and equipment incorporated in the work and
agrees to deliver the premises together with all

improvements thereon free from any claims, liens or
charges, and agrees further that neither it nor any other

person, firm or corporation shall have any right to a lien
upon the premises or anything appurtenant thereto.

at any time before final acceptance of the entire work, the 23. Warranty of

Construction PHA considers it necessary or advisable, to examine

work already completed by removing or tearing it out, the (a) In addition to any other warranties in this contract, the

Contractor, shall on request, promptly furnish all
necessary facilities, labor, and material. If such work is
found to be defective or nonconforming in any material
respect due to the fault of the Contractor or its
subcontractors, the Contractor shall defray all the
expenses of the examination and of satisfactory
reconstruction. If, however, such work is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was thereby delayed, an
extension of time.

(i) The Contractor shall notify the Contracting Officer, in
writing, as to the date when in its opinion all or a
designated portion of the work will be substantially
completed and ready for inspection. If the Architect
determines that the state of preparedness is as
represented, the PHA will promptly arrange for the

inspection. Unless otherwise specified in the contract, the
PHA shall accept, as soon as practicable after completion

and inspection, all work required by the contract or that

portion of the work the Contracting Officer determines and
designates can be accepted separately. Acceptance shall

be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the PHA'’s right
under any warranty or guarantee.

21. Use and Possession Prior to Completion

(a) The PHA shall have the right to take possession of or use
any completed or partially completed part of the work.
Before taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a list of
items of work remaining to be performed or corrected on
those portions of the work that the PHA intends to take

possession of or use. However, failure of the Contracting
Officer to list any item of work shall not relieve the

Contractor of responsibility for complying with the terms of
the contract. The PHA’s possession or use shall not be

deemed an acceptance of any work under the contract.
(b) While the PHA has such possession or use, the

Contractor shall be relieved of the responsibility for (1) the
loss of or damage to the work resulting from the PHA’s

possession or use, notwithstanding the terms of the
clause entitled Permits and Codes herein; (2) all

maintenance costs on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the areas

Contractor warrants, except as provided in paragraph (j)
of this clause, that work performed under this contract
conforms to the contract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Contractor or any subcontractor or supplier at any
tier. This warranty shall continue for a period of

(one year unless otherwise indicated) from the date of final
acceptance of the work. If the PHA takes possession of
any part of the work before final acceptance, this warranty
shall continue for a period of (one year unless otherwise

indicated) from the date that the PHA takes
possession.

(b) The Contractor shall remedy, at the Contractor’s

expense, any failure to conform, or any defect. In

addition, the Contractor shall remedy, at the Contractor’s

expense, any damage to PHA-owned or controlled real or

personal property when the damage is the result of—

(1) The Contractor’s failure to conform to contract require-
merits; or

(2) Any defects of equipment, material, workmanship or
design furnished by the Contractor.

(c) The Contractor shall restore any work damaged in

fulfilling the terms and conditions of this clause. The
Contractor’s warranty with respect to work repaired or
replaced will run for (one year unless otherwise indicated)
from the date of repair or replacement.

(d) The Contracting Officer shall notify the Contractor, in

writing, within a reasonable time after the discovery of
any failure, defect or damage.

(e) If the Contractor fails to remedy any failure, defect, or

damage within a reasonable time after receipt of notice,
the PHA shall have the right to replace, repair or
otherwise remedy the failure, defect, or damage at the

Contractor’s expense.

(f) With respect to all warranties, express or implied, from

subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract,

the Contractor shall:
(1) Obtain all warranties that would be given in normal

commercial practice;
(2) Require all warranties to be executed in writing, for the

benefit of the PHA; and,
(3) Enforce all warranties for the benefit of the PHA.

(g) In the event the Contractor’s warranty under paragraph

(a) of this clause has expired, the PHA may bring suit at
its own expense to enforce a subcontractor’s,
manufacturer’s or supplier's warranty.
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(h) Unless a defect is caused by the negligence of the

()

0

Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defect of
material or design furnished by the PHA nor for the repair
of any damage that results from any defect in PHA
furnished material or design.

Notwithstanding any provisions herein to the contrary, the
establishment of the time periods in paragraphs (a) and
(c) above relate only to the specific obligation of the
Contractor to correct the work, and have no relationship
to the time within which its obligation to comply with the
contract may be sought to be enforced, nor to the time
within which proceedings may be commenced to
establish the Contractor’s liability with respect to its
obligation other than specifically to correct the work.

This warranty shall not limit the PHA’s rights under the
Inspection and Acceptance of Construction clause of this
contract with respect to latent defects, gross mistakes or
fraud.

24. Prohibition Against Liens

The Contractor is prohibited from placing a lien on the

PHA's property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

Administrative Requirements

25. Contract Period

26.

this contract within calendar days of the
effective date of the contract, or within the time schedule

established in the notice to proceed issued by the
Contracting Officer.

Order of Provisions

accordance with the terms and conditions of the

27.

In the event of a conflict between these General
Conditions and the Specifications, the General

Conditions shall prevail. In the event of a conflict between
the contract and any applicable state or local law or
regulation, the state or local law or regulation shall
prevail; provided that such state or local law or regulation

does not conflict with, or is less restrictive than applicable

federal law, regulation, or Executive Order. In the event of

such a conflict, applicable federal law, regulation, and
Executive Order shall prevail.

Payments

retain ten (10) percent of the amount of progress

(a)
(b)

(c)

The PHA shall pay the Contractor the price as provided in
this contract.

The PHA shall make progress payments approximately
every 30 days as the work proceeds, on estimates of

work accomplished which meets the standards of quality
established under the contract, as approved by the

Contracting Officer. The PHA may, subject to written

determination and approval of the Contracting Officer,
make more frequent payments to contractors which are

qualified small businesses.
Before the first progress payment under this contract, the

Contractor shall furnish, in such detail as requested by
the Contracting Officer, a breakdown of the total contract

price showing the amount included therein for each
principal category of the work, which shall substantiate
the payment amount requested in order to provide a

basis for determining progress payments. The breakdown
shall be approved by the Contracting Officer and must be
acceptable to HUD. If the contract covers more than one
project, the Contractor shall furnish a separate

breakdown for each. The values and quantities employed
in making up this breakdown are for determining the
amount of progress payments and shall not be construed
as a basis for additions to or deductions from the contract

price. The Contractor shall prorate its overhead and profit
over the construction period of the contract.

(d) The Contractor shall submit, on forms provided by the

PHA, periodic estimates showing the value of the work
performed during each period based upon the approved

submitted not later than days in advance of

the date set for payment and are subject to correction and
revision as required. The estimates must be approved by

the Contracting Officer with the concurrence of the
Architect prior to payment. If the contract covers more

than one project, the Contractor shall furnish a
separate progress payment estimate for each.

(e) Along with each request for progress payments and the
required estimates, the Contractor shall furnish the

following certification, or payment shall not be made: |
tr21etreby certify, to the best of my knowledge and belief,
at:

(1) The amounts requested are only for performance in

accordance with the specifications, terms, and
conditions of the contract;

(2) Payments to subcontractors and suppliers have been
made from previous payments received under the

contract, and timely payments will be made from the
proceeds of the payment covered by this certification,

in accordance with subcontract agreements; and,
(3) This request for progress payments does not include

any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in

subcontract.
Name:
Title:

Date:

(f) Except as otherwise provided in State law, the PHA shall

payments until completion and acceptance of all work
under the contract; except, that if upon completion of 50
percent of the work, the Contracting Officer, after
consulting with the Architect, determines that the

Contractor’s performance and progress are satisfactory,
the PHA may make the remaining payments in full for the

work subsequently completed. If the Contracting Officer

subsequently determines that the Contractor’s
performance and progress are unsatisfactory, the PHA

shall reinstate the ten (10) percent (or other percentage
as provided in State law) retainage until such time as the

Contracting Officer determines that performance and
progress are satisfactory.

(g) The Contracting Officer may authorize material delivered

on the site and preparatory work done to be taken into
consideration when computing progress payments.
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Material delivered to the Contractor at locations other than
the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence that (1) it has
acquired title to such material; (2) the material is properly
stored in a bonded warehouse, storage yard, or similar
suitable place as may be approved by the Contracting
Officer; (3) the material is insured to cover its full value;
and (4) the material will be used to perform this contract.
Before any progress payment which includes delivered
material is made, the Contractor shall furnish such
documentation as the Contracting Officer may require to
assure the protection of the PHA's interest in such
materials. The Contractor shall remain responsible for
such stored material notwithstanding the transfer of title
to the PHA.

(h) All material and work covered by progress payments
made shall, at the time of payment become the sole
property of the PHA, but this shall not be construed as (1)
relieving the Contractor from the sole responsibility for all

material and work upon which payments have been made
or the restoration of any damaged work; or, (2) waiving the

right of the PHA to require the fulfillment of all of the terms

of the contract. In the event the work of the Contractor has

been damaged by other contractors or persons other than
employees of the PHA in the course of their employment,
the Contractor shall restore such damaged work without
cost to the PHA and to seek redress for its damage only
from those who directly

caused it.

(i) The PHA shall make the final payment due the Contractor
under this contract after (1) completion and final
acceptance of all work; and (2) presentation of release of
all claims against the PHA arising by virtue of this contract,
other than claims, in stated amounts, that the Contractor
has specifically excepted from the operation of the release.
Each such exception shall embrace no more than one
claim, the basis and scope of which shall be clearly
defined. The amounts for such excepted claims shall not

be included in the request for final payment. A release may
also be required of the assignee if the Contractor’s claim to

amounts payable under this contract

has been assigned.

Prior to making any payment, the Contracting Officer may
require the Contractor to furnish receipts or other

evidence of payment from all persons performing work
and supplying material to the Contractor, if the

Contracting Officer determines such evidence is
necessary to substantiate claimed costs.

(k) The PHA shall not; (1) determine or adjust any claims for
payment or disputes arising there under between the
Contractor and its subcontractors or material suppliers;
or, (2) withhold any moneys for the protection of the
subcontractors or material suppliers. The failure or
refusal of the PHA to withhold moneys from the
Contractor shall in nowise impair the obligations of any
surety or sureties under any bonds furnished under this
contract.

@
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28. Contract Modifications

(a) Only the Contracting Officer has authority to modify any
term or condition of this contract. Any contract
modification shall be authorized in writing.

(b) The Contracting Officer may modify the contract
unilaterally (1) pursuant to a specific authorization stated
in a contract clause (e.g., Changes); or (2) for
administrative matters which do not change the rights or

responsibilities of the parties (e.g., change in the PHA
address). All other contract modifications shall be in the
form of supplemental agreements signed by the
Contractor and the Contracting Officer.

(c) When a proposed modification requires the approval of
HUD prior to its issuance (e.g., a change order that
exceeds the PHA’s approved threshold), such
modification shall not be effective until the required
approval is received by the PHA.

29. Changes

(a) The Contracting Officer may, at any time, without notice
to the sureties, by written order designated or indicated
to be a change order, make changes in the work within
the general scope of the contract including changes:

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) PHA-furnished facilities, equipment, materials,
services, or site; or,

(4) Directing the acceleration in the performance of the
work.

(b) Any other written order or oral order (which, as used in
this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the
Contractor gives the Contracting Officer written notice
stating (1) the date, circumstances and source of the
order and (2) that the Contractor regards the order as a
change order.

(c) Except as provided in this clause, no order, statement or
conduct of the Contracting Officer shall be treated as a
change under this clause or entitle the Contractor to an
equitable adjustment.

(d) If any change under this clause causes an increase or
decrease in the Contractor’s cost of, or the time required
for the performance of any part of the work under this
contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment
and modify the contract in writing. However, except for a
adjustment based on defective specifications, no proposal
for any change under paragraph (b) above shall be
allowed for any costs incurred more than 20 days (5 days

for oral orders) before the Contractor gives written notice
as required. In the case of defective specifications for

which the PHA is responsible, the equitable adjustment
shall include any increased cost reasonably incurred by
the Contractor in attempting to comply with

the defective specifications.

(e) The Contractor must assert its right to an adjustment
under this clause within 30 days after (1) receipt of a
written change order under paragraph (a) of this clause,
or (2) the furnishing of a written notice under paragraph
(b) of this clause, by submitting a written statement
describing the general nature and the amount of the
proposal. If the facts justify it, the Contracting Officer may

extend the period for submission. The proposal may be

included in the notice required under paragraph (b)
above. No proposal by the Contractor for an equitable

adjustment shall be allowed if asserted after final

payment under this contract.

(f) The Contractor’s written proposal for equitable
adjustment shall be submitted in the form of a lump sum
proposal supported with an itemized breakdown of all
increases and decreases in the contract in at least the
following details:
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(1) Direct Costs. Materials (list individual items, the

quantity and unit cost of each, and the aggregate
cost); Transportation and delivery costs associated

with materials; Labor breakdowns by hours or unit
costs (identified with specific work to be performed);
Construction equipment exclusively necessary for the
change; Costs of preparation and/ or revision to shop
drawings resulting from the change; Worker’s
Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

(2) Indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

(3) Profit. The amount of profit shall be negotiated and
may vary according to the nature, extent, and
complexity of the work required by the change. The

allowability of the direct and indirect costs shall be
determined in accordance with the Contract Cost

Principles and Procedures for Commercial Firms in Part
31 of the Federal Acquisition Regulation (48 CFR 1-31),
as implemented by HUD Handbook 2210.18, in effect on
the date of this contract. The Contractor shall not be
allowed a profit on the profit received by any
subcontractor. Equitable adjustments for deleted work

shall include a credit for profit and may include a credit for
indirect costs. On proposals covering both increases and

decreases in the amount of the contract, the application of
indirect costs and profit shall be on the net-change in
direct costs for the Contractor or subcontractor
performing the work.

(g) The Contractor shall include in the proposal its request
for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and to

what extent the change will delay the completion of the
contract in its entirety.

(h) The Contracting Officer shall act on proposals within 30
days after their receipt, or notify the Contractor of the
date when such action will be taken.

(i) Failure to reach an agreement on any proposal shall be a
dispute under the clause entitled Disputes herein.

Nothing in this clause, however, shall excuse the
Contractor from proceeding with the contract as changed.

(i) Except in an emergency endangering life or property, no
change shall be made by the Contractor without a prior
order from the Contracting Officer.

30. Suspension of Work

(a) The Contracting Officer may order the Contractor in
writing to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the

Contracting Officer determines appropriate for the
convenience of the PHA.

(b) If the performance of all or any part of the work is, for an
unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the
administration of this contract, or (2) by the Contracting
Officer’s failure to act within the time specified (or within a
reasonable time if not specified) in this contract an
adjustment shall be made for any increase in the cost of
performance of the contract (excluding profit) necessarily
caused by such unreasonable suspension, delay, or
interruption and the contract modified in writing

accordingly. However, no adjustment shall be made
under this clause for any suspension, delay, or

interruption to the extent that performance would have

been so suspended, delayed, or interrupted by any other

cause, including the fault or negligence of the Contractor
or for which any equitable adjustment is provided for or

excluded under any other provision of this contract.
(c) A claim under this clause shall not be allowed (1) for any
costs incurred more than 20 days before the Contractor

shall have notified the Contracting Officer in writing of
the act or failure to act involved (but this requirement

shall not apply as to a claim resulting from a suspension
order); and, (2) unless the claim, in an amount stated, is
asserted in writing as soon as practicable after the
termination of the suspension, delay, or interruption, but
not later than the date of final payment under the
contract.

31. Disputes

(a) “Claim,” as used in this clause, means a written demand
or written assertion by one of the contracting parties

seeking, as a matter of right, the payment of money in a
sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the

contract. A claim arising under the contract, unlike a
claim relating to the contract, is a claim that can be

resolved under a contract clause that provides for the

relief sought by the claimant. A voucher, invoice, or other
routine request for payment that is not in dispute when

submitted is not a claim. The submission may be
converted to a claim by complying with the requirements
of this clause, if it is disputed either as to liability or
amount or is not acted upon in a reasonable time.

(b) Except for disputes arising under the clauses entitled
Labor Standards - Davis Bacon and Related Acts, herein,
all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be
resolved under this clause.

(c) All claims by the Contractor shall be made in writing and
submitted to the Contracting Officer for a written decision.

A claim by the PHA against the Contractor shall be
subject to a written decision by the Contracting Officer.

(d) The Contracting Officer shall, within 60 (unless otherwise
indicated) days after receipt of the request, decide the
claim or notify the Contractor of the date by which the
decision will be made.

(e) The Contracting Officer’s decision shall be final unless

the Contractor (1) appeals in writing to a higher level in
the PHA in accordance with the PHA'’s policy and

procedures, (2) refers the appeal to an independent
mediator or arbitrator, or (3) files suit in a court of
competent jurisdiction. Such appeal must be made within
(30 unless otherwise indicated) days after receipt of the
Contracting Officer’s decision.

(f) The Contractor shall proceed diligently with performance
of this contract, pending final resolution of any request for

relief, claim, appeal, or action arising under or relating to
the contract, and comply with any decision of the
Contracting Officer.

32. Default

(a) If the Contractor refuses or fails to prosecute the work, or
any separable part thereof, with the diligence that will
insure its completion within the time specified in this

contract, or any extension thereof, or fails to complete
said work within this time, the Contracting Officer may, by

written notice to the Contractor, terminate the right to
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proceed with the work (or separable part of the work) that

has been delayed. In this event, the PHA may take over
the work and complete it, by contract or otherwise, and
may take possession of and use any materials,
equipment, and plant on the work site necessary for

completing the work. The Contractor and its sureties shall

be liable for any damage to the PHA resulting from the

the specified time, whether or not the Contractor’s right to
proceed with the work is terminated. This liability includes

any increased costs incurred by the PHA in completing

the work.
(b) The Contractor’s right to proceed shall not be terminated

or the Contractor charged with damages under this
clause if—

(1) The delay in completing the work arises from

unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of

such causes include (i) acts of God, or of the public

enemy, (ii) acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,

(iii) acts of another contractor in the performance of a

contract with the PHA, (iv) fires, (v) floods, (vi)
epidemics, (vii) quarantine restrictions, (viii) strikes,

(ix) freight embargoes, (x) unusually severe weather,

or (xi) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the control

and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within days (10 days unless otherwise

indicated) from the beginning of such delay (unless
extended by the Contracting Officer) notifies the

Contracting Officer in writing of the causes of delay.
The Contracting Officer shall ascertain the facts and

the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such

action, time for completing the work shall be extended
by written modification to the contract. The findings of

the Contracting Officer shall be reduced to a written

decision which shall be subject to the provisions of
the Disputes clause of this contract.

(c) If, after termination of the Contractor’s right to proceed, it
is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations
of the parties will be the same as if the termination had
been for convenience of the PHA.

33. Liquidated Damages

(a) If the Contractor fails to complete the work within the time
specified in the contract, or any extension, as specified in

the clause entitled Default of this contract, the Contractor

shall pay to the PHA as liquidated damages, the sum of
Contracting Officer insert amount] for
each day of delay. If different completion dates are

specified in the contract for separate parts or stages of the

work, the amount of liquidated damages shall be

assessed on those parts or stages which are delayed. To
the extent that the Contractor’s delay or nonperformance

is excused under another clause in this contract,
liquidated damages shall not be due the PHA. The

Contractor remains liable for damages caused other than

by delay.

(b) If the PHA terminates the Contractor’s right to proceed,
the resulting damage will consist of liquidated damages
until such reasonable time as may be required for final

completion of the work together with any increased costs
occasioned the PHA in completing the work.

(c) If the PHA does not terminate the Contractor’s right to

proceed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

34. Termination for
Convenience Contractor’s refusal or failure to complete the work within

(a) The Contracting Officer may terminate this contract in

whole, or in part, whenever the Contracting Officer
determines that such termination is in the best interest of

the PHA. Any such termination shall be effected by
delivery to the Contractor of a Notice of Termination

specifying the extent to which the performance of the
work under the contract is terminated, and the date upon

which such termination becomes effective.

(b) If the performance of the work is terminated, either in

whole or in part, the PHA shall be liable to the Contractor
for reasonable and proper costs resulting from such

termination upon the receipt by the PHA of a properly
presented claim setting out in detail: (1) the total cost of
the work performed to date of termination less the total
amount of contract payments made to the Contractor; (2)
the cost (including reasonable profit) of settling and
paying claims under subcontracts and material orders for

work performed and materials and supplies delivered to
the site, payment for which has not been made by the

PHA to the Contractor or by the Contractor to the
subcontractor or supplier; (3) the cost of preserving and

protecting the work already performed until the PHA or

assignee takes possession thereof or assumes
responsibility therefore; (4) the actual or estimated cost of

legal and accounting services reasonably necessary to
prepare and present the termination claim to the PHA;
and (5) an amount constituting a reasonable profit on the

value of the work performed by the Contractor.

(c) The Contracting Officer will act on the Contractor’s claim

within days (60 days unless otherwise indicated) of
receipt of the Contractor’s claim.

(d) Any disputes with regard to this clause are expressly

made subject to the provisions of the Disputes clause of
this contract.

35. Assignment of Contract

The Contractor shall not assign or transfer any interest in
this contract; except that claims for monies due or to
become due from the PHA under the contract may be
assigned to a bank, trust company, or other financial
institution. Such assignments of claims shall only be
made with the written concurrence of the Contracting
Officer. If the Contractor is a partnership, this contract
shall inure to the benefit of the surviving or remaining
member(s) of such partnership as approved by the
Contracting Officer.

36. Insurance

(a) Before commencing work, the Contractor and each

subcontractor shall furnish the PHA with certificates of
insurance showing the following insurance is in force and

will insure all operations under the Contract:
(1) Workers’ Compensation, in accordance with state or

Territorial Workers’ Compensation laws.

(2) Commercial General Liability with a combined single
limit for bodily injury and property damage of not less
than $ [Contracting Officer insert amount]
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per occurrence to protect the Contractor and each
subcontractor against claims for bodily injury or death
and damage to the property of others. This shall cover
the use of all equipment, hoists, and vehicles
on the site(s) not covered by Automobile Liability
under (3) below. If the Contractor has a "claims made”
policy, then the following additional requirements
apply: the policy must provide a “retroactive date”
which must be on or before the
execution date of the Contract; and the extended
reporting period may not be less than five years
following the completion date of the Contract.

(3) Automobile Liability on owned and non -owned motor
vehicles used on the site(s) or in connection therewith

for a combined single limit for bodily injury and
property damage of not less than $

(2) “Subcontractor” means any supplier, vendor, or firm
that furnishes supplies, materials, equipment, or
services to or for the Contractor or another
subcontractor.

(b) The Contractor shall not enter into any subcontract with
any subcontractor who has been temporarily denied
participation in a HUD program or who has been
suspended or debarred from participating in contracting
programs by any agency of the United States
Government or of the state in which the work under this
contract is to be performed.

(c) The Contractor shall be as fully responsible for the acts or
omissions of its subcontractors, and of persons either
directly or indirectly employed by them as for the acts or

omissions of persons directly employed by the
Contractor.

[Contracting Officer insert amount] per occurrence.
(b) Before commencing work, the Contractor shall furnish the
PHA with a certificate of insurance evidencing that

Builder’s Risk (fire and extended coverage) Insurance on
all work in place and/or materials stored at the building

site(s), including foundations and building equipment, is
in force. The Builder’s Risk Insurance shall be for the
benefit of the Contractor and the PHA as their interests

may appear and each shall be named in the policy or
policies as an insured. The Contractor in installing

equipment supplied by the PHA shall carry insurance on
such equipment from the time the Contractor takes
possession thereof until the Contract work is accepted by
the PHA. The Builder’s Risk Insurance need not be
carried on excavations, piers, footings, or foundations
until such time as work on the superstructure is started. It
need not be carried on landscape work. Policies shall
furnish coverage at all times for the full cash value of all
completed construction, as well as materials in place
and/or stored at the site(s), whether or not partial
payment has been made by the PHA. The Contractor
may terminate this insurance on buildings as of the date
taken over for occupancy by the PHA. The Contractor is
not required to carry Builder’s Risk Insurance for
modernization work which does not involve structural
alterations or additions and where the PHA'’s existing fire
and extended coverage policy can be endorsed to
include such work.

(c) All insurance shall be carried with companies which are
financially responsible and admitted to do business in the
State in which the project is located. If any such
insurance is due to expire during the construction period,
the Contractor (including subcontractors, as applicable)
shall not permit the coverage to lapse and shall furnish
evidence of coverage to the Contracting Officer. All
certificates of insurance, as evidence of coverage, shall
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days
prior written notice has been given to the Contracting
Officer.

37. Subcontracts

(a) Definitions. As used in this contract -

(1) “Subcontract” means any contract, purchase order, or
other purchase agreement, including modifications and
change orders to the foregoing, entered into by a
subcontractor to furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subcontract.
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(d) The Contractor shall insert appropriate clauses in all
subcontracts to bind subcontractors to the terms and
conditions of this contract insofar as they are applicable

to the work of subcontractors.
(e) Nothing contained in this contract shall create any

contractual relationship between any subcontractor and
the PHA or between the subcontractor and HUD.

38. Subcontracting with Small and Minority Firms,
Women's Business Enterprise, and Labor Surplus

Area Firms

The Contractor shall take the following steps to ensure

that, whenever possible, subcontracts are awarded to
small business firms, minority firms, women’s business
enterprises, and labor surplus area firms:

(a) Placing qualified small and minority businesses and
women'’s business enterprises on solicitation lists;

(b) Ensuring that small and minority businesses and
women'’s business enterprises are solicited whenever they
are potential sources;

(c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minority businesses and women’s
business enterprises;

(d) Establishing delivery schedules, where the requirements
of the contract permit, which encourage participation by small
and minority businesses and women'’s business enterprises;
and

(e) Using the services and assistance of the U.S. Small
Business Administration, the Minority Business
Development Agency of the U.S. Department of

Commerce, and State and local governmental small
business agencies.

39. Equal Employment Opportunity

During the performance of this contract, the Contractor/
Seller agrees as follows:
(a) The Contractor/Seller shall not discriminate against any
employee or applicant for employment because of of race color,
religion, sex, sexual orientation, gender identity, disability, or
national origin.

(b) The Contractor/Seller shall take affirmative action to
ensure that applicants are employed, and that employees
are treated during employment without regard to their race,
color, religion, sex, sexual orientation, gender identity,
disability, or national origin. Such action shall
include, but not be limited to, (1) employment, (2) upgrading
demotion, (4) transfer, (5) recruitment or
recruitment advertising, (6) layoff or termination, (7)
rates of pay or other forms of compensation, and (8)
selection for training,including apprenticeship
form HUD-5370 (1/2014)




(c) The Contractor/Seller agrees to post in conspicuous places
available to employees and applicants for employment the notices
to be provided by the Contracting Officer setting forth the
provisions of this nondiscrimination clause.
(d) The Contractor/Seller shall, in all solicitations or
advertisements for employees placed by or on behalf of the
Contractor/Seller, state that all qualified applicants will receive
consideration for employment without regard to race, color,
religion, sex, or national origin.
(e) The Contractor/Seller shall send, to each labor union or
representative of workers with which it has a collective
bargaining agreement or other contract or understanding, the
notice to be provided by the Contracting Officer advising the
labor union or workers’ representative of the Contractor’s
commitments under this clause, and post copies of the notice
in conspicuous places available to employees and applicants
for employment.
(f) The Contractor/Seller shall comply with Executive Order
11246, as amended, and the rules, regulations, and orders of
the Secretary of Labor.
(g) The Contractor/Seller shall furnish all information and reports
required by Executive Order 11246, as amended, Section 503 of
the Rehabilitation Act of 1973, as amended, and by rules,
regulations, and orders of the Secretary of Labor, or pursuant
thereto. The Contractor/Seller shall permit
access to its books, records, and accounts by the
Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and
orders.
(h) In the event of a that the Contractor/Seller is in noncompliance
with the nondiscrimination clauses of this contract or with any of
such rules, regulations, or orders, this contract may be canceled,
terminated or suspended in whole or in part and the
contractor/seller may be declared ineligible for further
Government contracts in accordance with procedures authorized
in Executive Order 11246 of September 24, 1965, and such other
sanctions may be imposed and remedies invoked as provided in
Executive Order 11246 of September 24, 1965, or by rule,
regulation, or order of the Secretary of Labor, or as otherwise
provided by law.

() The contractor/seller will include the provisions of
paragraphs (a) through (h) in every subcontract or purchase
order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to section 204 of Executive
Order 11246 of September 24, 1965, so that such provisions
will be binding upon each sub[contractor/seller] or vendor. The
[contractor/seller] will take such action with respect to any
subcontract or purchase order as may be directed by the
Secretary of Labor as a means of enforcing such provisions in
cluding sanctions for noncompliance: Provided, however, that
in the event the [contractor/seller] becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a
result of such direction, the [contractor/seller] may request the
United States to enter into such litigation to protect the
interests of the United States.

(j) Compliance with the requirements of this clause shall be
to the maximum extent consistent with, but not in
derogation of, compliance with section 7(b) of the Indian
Self-Determination and Education Assistance Act and the
Indian Preference clause of this contract.

40. Employment, Training, and Contracting
Opportunities for Low-Income Persons, Section 3 of the
Housing and Urban Development Act of 1968.

(a) The work to be performed under this contract is subject to
the requirements of Section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u (section
3). The purpose of section 3 is to ensure that employment and
other economic opportunities generated by HUD assistance or
HUD-assisted projects covered by Section 3, shall, to the greatest
extent feasible, be directed to low- and very low-income persons,
particularly persons who are recipients of HUD assistance for
housing.
(b) The parties to this contract agree to comply with HUD's
regulations in 24 CFR Part 75, which implement Section 3. As
evidenced by their execution of this contract, the parties to this
contract certify that they are under no contractual or other
impediment that would prevent them from complying with the
Part 75 regulations.
(c) The contractor agrees to send to each labor organization
or representative of workers with which the contractor has a
collective bargaining agreement or other understanding, if any,
a notice advising the labor organization or workers'
representative of the contractor's commitments under this
section 3 clause and will post copies of the notice in
conspicuous places at the work site where both employees and
applicants for training and employment positions can see the
notice. The notice shall describe the Section 3 prioritization
requirements and shall state the minimum percentages of labor
hour requirements established in the Benchmark Notice (FR-
6085-N-04).
(d) The contractor agrees to include this section 3 clause in
every subcontract subject to compliance with regulations in 24
CFR Part 75, and agrees to take appropriate action, as
provided in an applicable provision of the subcontract or in this
section 3 clause, upon a finding that the subcontractor is in
violation of the regulations in 24 CFR Part 75. The contractor
will not subcontract with any subcontractor where the
contractor has notice or knowledge that the subcontractor has
been found in violation of the regulations in 24 CFR Part 75.
(e) Noncompliance with HUD's regulations in 24 CFR Part 75
may result in sanctions, termination of this contract for default,
and debarment or suspension from future HUD assisted
contracts.
()  Contracts, subcontracts, grants, or subgrants subject to
Section 7(b) of the Indian Self-Determination and Education
Assistance Act (25 U.S.C. 5307(b)) or subject to tribal
preference requirements as authorized under 101(k) of the
Native American Housing Assistance and Self-Determination
Act (25 U.S.C. 4111(k)) must provide preferences in
employment, training, and business opportunities to Indians and
Indian organizations, and are therefore not subject to the
requirements of 24 CFR Part 75.
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41.

42,

43.

(a)

(b

-

44.

45.

Interest of Members of Congress

No member of or delegate to the Congress of the United

States of America shall be admitted to any share or part of

this contract or to any benefit that may arise therefrom.

Interest of Members, Officers, or Employees and
Former Members, Officers, or Employees

No member, officer, or employee of the PHA, no member
of the governing body of the locality in which the project
is situated, no member of the governing body of the
locality in which the PHA was activated, and no other
public official of such locality or localities who exercises

any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof.

Limitations on Payments made to Influence Certain
Federal Financial Transactions

The Contractor agrees to comply with Section 1352 of
Title 31, United States Code which prohibits the use of
Acts Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Congress in connection with any of the
following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the
making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any
Federal contract, grant, loan, or cooperative agreement.
The Contractor further agrees to comply with the
requirement of the Act to furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal
transaction) have been paid, or will be paid, to any person
for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, loan, or cooperative agreement.

Royalties and Patents

The Contractor shall pay all royalties and license fees. It
shall defend all suits or claims for infringement of any
patent rights and shall save the PHA harmless from loss
on account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reason to believe that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason to believe that any design, process or product

specified is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss.

Examination and Retention of Contractor's Records

(a) The PHA, HUD, or Comptroller General of the United

States, or any of their duly authorized representatives
shall, until 3 years after final payment under this contract,

have access to and the right to examine any of the
Contractor’s directly pertinent books, documents, papers,

or other records involving transactions related to this

contract for the purpose of making audit, examination,
excerpts, and transcriptions.

(b) The Contractor agrees to include in first-tier subcontracts

under this contract a clause substantially the same as
paragraph (a) above. “Subcontract,” as used in this

clause, excludes purchase orders not exceeding
$10,000.

(c) The periods of access and examination in paragraphs (a)

and (b) above for records relating to (1) appeals under the
Disputes clause of this contract, (2) litigation or settlement
of claims arising from the performance of this contract, or
(3) costs and expenses of this contract to which the PHA,

HUD, or Comptroller General or any of their duly
authorized representatives has taken exception shall
continue until disposition of such appeals, litigation,

claims, or exceptions.

46. Labor Standards - Davis-Bacon and Related

If the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause below shall
apply to the development or construction work to be
performed under the contract.

(a) Minimum Wages.

(1) All laborers and mechanics employed under this
contract in the development or construction of the
project(s) involved will be paid unconditionally and not
less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)), the full amount of wages and bona fide fringe benefits
(or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of
any contractual relationship which may be alleged to exist
between the Contractor and such laborers and
mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which
cover the regular weekly period, are deemed to be
constructively made or incurred during such weekly
period. Such laborers and mechanics shall be paid the

appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually
performed, without regard to skill, except as provided in
29 CFR 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be
compensated at the rate specified for each classification
for the time actually worked therein; provided, that the
employer’s payroll records accurately set forth the time
spent in each classification in which work is performed. The
wage determination (including any additional classification
and wage rates conformed under 29 CFR 5.5(a)(1)(ii) and
the Davis-Bacon poster (WH-1321) shall
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(i)

(iii)

(iv)

be posted at all times by the Contractor and its

subcontractors at the site of the work in a prominent and

accessible place where it can be easily seen by the
workers.

(2) (i) Any class of laborers or mechanics, including
helpers, which is not listed in the wage
determination and which is to be employed under
the contract shall be classified in conformance with
the wage determination. HUD shall approve an
additional classification and wage rate and fringe
benefits therefor only when all the following criteria
have been met: (A) The work to be performed by
the classification requested is not performed by a
classification in the wage determination; and (B)
The classification is utilized in the area by the
construction industry; and (C) The proposed wage
rate, including any bona fide fringe benefits, bears
a reasonable relationship to the wage rates
contained in the wage
determination.

If the Contractor and the laborers and mechanics
to be employed in the classification (if known), or
their representatives, and HUD or its designee
agree on the classification and wage rate
(including the amount designated for fringe
benefits where appropriate), a report of the action
taken shall be sent by HUD or its designee to the
Administrator of the Wage and Hour Division,
Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210.
The Administrator, or an authorized
representative, will approve, modify, or disapprove
every additional classification action within 30 days
of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period
that additional time is necessary.

In the event the Contractor, the laborers or
mechanics to be employed in the classification or
their representatives, and HUD or its designee do
not agree on the proposed classification and wage
rate (including the amount designated for fringe
benefits, where appropriate), HUD or its designee
shall refer the questions, including the views of all

interested parties and the recommendation of HUD

or its designee, to the Administrator of the Wage
and Hour Division for determination. The

Administrator, or an authorized representative, will

issue a determination within 30 days of receipt and
so advise HUD or its designee or will notify HUD or

its designee within the 30-day period that

additional time is necessary.
The wage rate (including fringe benefits where

appropriate) determined pursuant to
subparagraphs (a)(2)(ii) or (iii) of this clause shall
be paid to all workers performing work in the
classification under this contract from the first day

on which work is performed in classification.
(3) Whenever the minimum wage rate prescribed in the

contract for a class of laborers or mechanics includes

a fringe benefit which is not expressed as an hourly
rate, the Contractor shall either pay the benefit as

stated in the wage determination or shall pay another

bona fide fringe benefit or an hourly cash equivalent
thereof.

(4) If the Contractor does not make payments to a trustee
or other third person, the Contractor may consider as

part of the wages of any laborer or mechanic the

amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or
program; provided, that the Secretary of Labor has

found, upon the written request of the Contractor, that
the applicable standards of the Davis-Bacon Act have

been met. The Secretary of Labor may require the
Contractor to set aside in a separate account assets

for the meeting of obligations under the plan or
program.

(b) Withholding of funds. HUD or its designee shall, upon its

own action or upon written request of an authorized
representative of the Department of Labor, withhold or
cause to be withheld from the Contractor under this
contract or any other Federal contract with the same
prime Contractor, or any other Federally-assisted
contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime
Contractor, so much of the accrued payments or
advances as may be considered necessary to pay
laborers and mechanics, including apprentices, trainees,
and helpers, employed by the Contractor or any
subcontractor the full amount of wages required by the
contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper,
employed or working in the construction or development
of the project, all or part of the wages required by the
contract, HUD or its designee may, after written notice to
the Contractor, take such action as may be necessary to
cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.
HUD or its designee may, after written notice to the
Contractor, disburse such amounts withheld for and on
account of the Contractor or subcontractor to the

respective employees to whom they are due.

(c) Payrolls and basic records.

(1) Payrolls and basic records relating thereto shall be

maintained by the Contractor during the course of the
work and preserved for a period of three years

thereafter for all laborers and mechanics working in

the construction or development of the project. Such
records shall contain the name, address, and social

security number of each such worker, his or her

correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated

for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of

the Davis-Bacon Act), daily and weekly number of

hours worked, deductions made, and actual wages
paid. Whenever the Secretary of Labor has found,

under 29 CFR 5.5(a)(1)(iv), that the wages of any

laborer or mechanic include the amount of costs
reasonably anticipated in providing benefits under a

plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the Contractor shall maintain

records which show that the commitment to provide
such benefits is enforceable, that the plan or program

is financially responsible, and that the plan or
program has been communicated in writing to the

laborers or mechanics affected, and records which

show the costs anticipated or the actual cost incurred
in providing such benefits. Contractors employing

apprentices or trainees under approved programs

shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee

programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in

the applicable programs.
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(2) (i) The Contractor shall submit weekly for each week
in which any contract work is performed a copy of
all payrolls to the Contracting Officer for
transmission to HUD or its designee. The payrolls
submitted shall set out accurately and completely
all of the information required to be maintained
under subparagraph (c)(1) of this clause. This
information may be submitted in any form desired.
Optional Form WH-347 (Federal Stock Number
029-005-00014-1) is available for this purpose and
may be purchased from the Superintendent of
Documents, U.S. Government Printing Office,
Washington, D.C. 20402. The Contractor is
responsible for the submission of copies of
payrolls by all subcontractors. (Approved by the
Office of Management and Budget under OMB
Control Number 1214-0149.)

(i) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent
who pays or supervises the payment of the
persons employed under the contract and shall
certify the following:

That the payroll for the payroll period contains
the information required to be maintained
under paragraph (c) (1) of this clause and that
such information is correct and complete;
That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on
the contract during the payroll period has been
paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no
deductions have been made either directly or
indirectly from the full wages earned, other
than permissible deductions as set forth in 29
CFR Part 3; and

That each laborer or mechanic has been paid
not less than the applicable wage rates and
fringe benefits or cash equivalents for the
classification of work performed, as specified
in the applicable wage determination
incorporated into the contract.

(iii) The weekly submission of a properly executed
certification set forth on the reverse side of

Optional Form WH-347 shall satisfy the
requirements for submission of the “Statement of

(A)

(B)

(©)

Compliance” required by subparagraph (c)(2)(ii) of

this clause.
(iv) The falsification of any of the above certifications

may subject the Contractor or subcontractor to civil

or criminal prosecution under Section 1001 of Title
18 and Section 3729 of Title 31 of the United

States Code.

(3) The Contractor or subcontractor shall make the
records required under subparagraph (c)(1) available
for inspection, copying, or transcription by authorized
representatives of HUD or its designee, the
Contracting Officer, or the Department of Labor and
shall permit such representatives to interview
employees during working hours on the job. If the
Contractor or subcontractor fails to submit the
required records or to make them available, HUD or
its designee may, after written notice to the
Contractor, take such action as may be necessary to
cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure
to submit the required records upon request or to

make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

(d) (1) Apprentices. Apprentices will be permitted to work at

less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Department of
Labor, Employment and Training Administration,
Office of Apprenticeship and Training, Employer and
Labor Services (OATELS), or with a State
Apprenticeship Agency recognized by OATELS, orif a
person is employed in his or her first 90 days of
probationary employment as an apprentice in such an
apprenticeship program, who is not individually
registered in the program, but who has been certified
by OATELS or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of
apprentices to journeymen on the job site in any craft
classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force
under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated in this
paragraph, shall be paid not less than the applicable
wage rate on the wage determination for the
classification of work actually performed. In addition,
any apprentice performing work on the job site in
excess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performed. Where a contractor is performing
construction on a project in a locality other than that in
which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman’s
hourly rate) specified in the Contractor’s or
subcontractor’s registered program shall be observed.
Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s
level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe
benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program
does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If
the Administrator of the Wage and Hour Division
determines that a different practice prevails for the
applicable apprentice classification, fringes shall be
paid in accordance with that determination. In the
event OATELS, or a State Apprenticeship Agency
recognized by OATELS, withdraws approval of an
apprenticeship program, the Contractor will no longer
be permitted to utilize apprentices at less than the

applicable predetermined rate for the work performed
until an acceptable

program is approved.

(2) Trainees. Except as provided in 29 CFR 5.16,
trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they
are employed pursuant to and individually registered in
a program which has received prior approval,
evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under
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the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less

than the rate specified in the approved program for the
trainee’s level of progress, expressed as a percentage
of the journeyman hourly rate specified in the
applicable wage determination. Trainees shall be paid
fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not
mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed in the wage

(2) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States

Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed
in the U. S. Criminal Code, 18 U.S.C. 1001.

(j) Contract Work Hours and Safety Standards Act. As used

in this paragraph, the terms “laborers” and “mechanics”
include watchmen and guards.
(1) Overtime requirements. No contractor or

determination unless the Administrator of the Wage
and Hour Division determines that there is an
apprenticeship program associated with the
corresponding journeyman wage rate in the wage
determination which provides for less than full fringe
benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and
participating in a training plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rate in the wage
determination for the classification of work actually
performed. In addition, any trainee performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the
applicable wage rate in the wage determination for the
work actually performed. In the event the Employment
and Training Administration withdraws approval of a
training program, the Contractor will no longer be
permitted to utilize trainees at less than the applicable
predetermined rate for the work performed

until an acceptable program is approved.

(3) Equal employment opportunity. The utilization of
apprentices, trainees, and journeymen under this
clause shall be in conformity with the equal
employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR Part 30.

(e) Compliance with Copeland Act requirements. The
Contractor shall comply with the requirements of 29 CFR
Part 3, which are hereby incorporated by reference in this
contract.

(f) Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the contract and
for debarment as a Contractor and a subcontractor as
provided in 29 CFR 5.12.

(g) Compliance with Davis-Bacon and related Act

requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3,

and 5 are herein incorporated by reference in this
contract.

(h) Disputes concerning labor standards. Disputes arising out
of the labor standards provisions of this clause shall not
be subject to the general disputes clause of this contract.
Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29
CFR Parts 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the Contractor (or

any of its subcontractors) and the PHA, HUD, the U.S.
Department of Labor, or the employees or their

subcontractor contracting for any part of the contract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or
mechanic in any workweek in which the individual is

employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic

receives compensation at a rate not less than one and
one-half times the basic rate of pay for all hours

worked in excess of 40 hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated

damages. In the event of any violation of the
provisions set forth in subparagraph (j)(1) of this
clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid
wages. In addition, such Contractor and
subcontractor shall be liable to the United States (in
the case of work done under contract for the District
of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual laborer or mechanic (including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j)(1) of this clause, in the
sum of $27 for each calendar day on which such
individual was required or permitted to work in excess
of the standard workweek of 40 hours without

payment of the overtime wages required by

provisions set forth in subparagraph (j)(1) of this
clause. DOL posts current fines at: https://www.dol.gov/whd/
govcontracts/cwhssa.htm#cmp

(3) Withholding for unpaid wages and liquidated

damages. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on
account of work performed by the Contractor or
subcontractor under any such contract or any Federal
contract with the same prime Contractor, or any other
Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held
by the same prime Contractor, such sums as may be
determined to be necessary to satisfy any liabilities of
such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions

set forth in subparagraph (j)(2) of this clause.

(k) Subcontracts. The Contractor or subcontractor shall insert
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the United States Government by virtue of section
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

Replaces form HUD-5370-A

Page 18 of 19

in any subcontracts all the provisions contained in this
clause, and such other clauses as HUD or its designee

may by appropriate instructions require, and also a

clause requiring the subcontractors to include these
provisions in any lower tier subcontracts. The prime

Contractor shall be responsible for the compliance by any

subcontractor or lower tier subcontractor with all these
provisions.

form HUD-5370 (1/2014)



47. Non-Federal Prevailing Wage Rates

(a) Any prevailing wage rate (including basic hourly rate and
any fringe benefits), determined under State or tribal law
to be prevailing, with respect to any employee in any
trade or position employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds:
(1) The applicable wage rate determined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C.

3141 et seq.) to be prevailing in the locality with
respect to such trade;

(b) An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with

the U.S. Department of Labor (DOL) or a DOL-

recognized State Apprenticeship Agency; or

(c) An applicable trainee wage rate based thereon specified
in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

(a) In accordance with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the highest
percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition. The
Contractor shall procure items designated in the EPA
guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are not reasonably
available in a reasonable period of time; (2) fail to meet
reasonable performance standards, which shall be
determined on the basis of the guidelines of the National
Institute of Standards and Technology, if applicable to the
item; or (3) are only available at an
unreasonable price.
() Paragraph (a) of this clause shall apply to items
purchased under this contract where: (1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or (2) during the preceding
Federal fiscal year, the Contractor: (i) purchased any
amount of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency or a State agency or agency of a
political subdivision of a State; and (ii) purchased a
total of in excess of $10,000 of the item both under
and outside that contract.
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SUPPLEMENTARY CONDITIONS of the CONTRACT for CONSTRUCTION

GENERAL

The documents listed below will be used during the construction phases of this contract. Also refer to the
General Conditions to the Contract for other items which are required of the Contractor.

DOCUMENTS

HUD form HUD-2554 Supplementary Conditions of the Contract for Construction
Current Edition Exp.12/31/2027; Total of nine (9) pages

END OF SECTION
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. i OMB A| | No. 2502-0470
Supplementary Conditions of petrviatl e (Expires 12/31/2021)
the Contract for Construction Office of Housing

Public reporting burden for this collection of information is estimated to average 30 minutes per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
reviewing the collection of information. This information is required to obtain benefits and voluntary. HUD may not collect this
information, and you are not required to complete this form, unless it displays a currently valid OMB control number.

This information collection is necessary to ensure that viable projects are developed. It is important to obtain information from
applicants to assist HUD in determining if nonprofit organizations initially funded continue to have the financial and
administrative capacity needed to develop a project and that the project design meets the needs of the residents. The
Department will use this information to set forth the obligations of the contractor or subcontractor performing under the
covered contract. This information is required in order to obtain benefits. This information is considered non-sensitive and no
assurance of confidentiality is provided.

Article 1 — Labor Standards
Instructions

Whenever only FHA mortgage insurance is involved, use paragraph (A) and (C) of Article 1 — Labor Standards. Whenever
any direct form of assistance (Section 8, Section 202/811 Capital Advance, grants etc.) is involved, use paragraphs (A) and
(B) and (C) of Article 1 — Labor Standards.

Applicability

The Project or Program to which the construction work covered by this contract pertains is being assisted or insured by the
United States of America and the following Federal Labor Standards Provisions are included in this Contract or related
instrument pursuant to the provisions applicable to such Federal assistance or insurance.

“The applicable requirements include, but are not limited to: the Copeland Act (42 U.S.C. 3145) and its implementing
regulations (29 CFR parts 1, 3, 5, 6, and 7), the Contract Work Hours and Safety Standards Act (40 U.S.C. 3701, et seq.)
(CWHSSA), (Davis-Bacon Act (40 U.S.C. 3141 et seq.) (DBA), the HUD Davis-Bacon Related Acts (e.g. 12 U.S.C.
1701q(k)(5), 42 USC 8013(j)(5)), (Related Acts), and any implementing regulations.”

1. Minimum wages and fringe benefits

i.All laborers and mechanics employed or working upon the site of the work (or otherwise working in construction or
development of the project under a development statute), will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted
by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of basic
hourly wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates
not less than those contained in the wage determination of the Secretary of Labor which is attached hereto and
made a part hereof, regardless of any contractual relationship which may be alleged to exist between the contractor
and such laborers and mechanics. As provided in 29 CFR 5.5(d) and (e), the appropriate wage determinations are
effective by operation of law even if they have not been attached to the contract. Contributions made or costs
reasonably anticipated for bona fide fringe benefits under the Davis-Bacon Act (40 U.S.C. 3141(2)(B)) on behalf of
laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of
paragraph (a)(1)(v) of these contract clauses; also, regular contributions made or costs incurred for more than a
weekly period (but not less often than quarterly) under plans, funds, or programs which cover the particular weekly
period, are deemed to be constructively made or incurred during such weekly period. Such laborers and mechanics
must be paid the appropriate wage rate and fringe benefits on the wage determination for the classification(s) of
work actually performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics
performing work in more than one classification may be compensated at the rate specified for each classification for
the time actually worked therein: Provided, That the employer’s payroll records accurately set forth the time spent in
each classification in which work is performed. The wage determination (including any additional classifications and
wage rates conformed under 29 CFR 5.5(a)(1)(iii)) and the Davis-Bacon poster (WH-1321) must be posted at all
times by the contractor and its subcontractors at the site of the work in a prominent and accessible place where it
can be easily seen by the workers.
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Frequently recurring classifications
A. In addition to wage and fringe benefit rates that have been determined to be prevailing under the procedures
set forth in 29 CFR part 1, a wage determination may contain, pursuant to § 1.3(f), wage and fringe benefit rates
for classifications of laborers and mechanics for which conformance requests are regularly submitted pursuant to
29 CFR 5.5(a)(1)(iii), provided that:
The work performed by the classification is not performed by a classification in the wage determination for
which a prevailing wage rate has been determined;
2. The classification is used in the area by the construction industry; and
3. The wage rate for the classification bears a reasonable relationship to the prevailing wage rates contained in
the wage determination.

The Administrator will establish wage rates for such classifications in accordance with 29 CFR
5.5(a)(1)(iii)(A)(3). Work performed in such a classification must be paid at no less than the wage and fringe
benefit rate listed on the wage determination for such classification.

Conformance

A. The contracting officer must require that any class of laborers or mechanics, including helpers, which is not listed in

Vi.

the wage determination and which is to be employed under the contract be classified in conformance with the

wage determination. Conformance of an additional classification and wage rate and fringe benefits is

appropriate only when the following criteria have been met:

1. The work to be performed by the classification requested is not performed by a classification in the wage
determination; and

2. The classification is used in the area by the construction industry; and

3. The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

B. The conformance process may not be used to split, subdivide, or otherwise avoid application of classifications
listed in the wage determination.

C. If the contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and the contracting officer agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the action taken will be sent by the contracting
officer by email to DBAconformance@dol.gov. The Administrator, or an authorized representative, will
approve, modify, or disapprove every additional classification action within 30 days of receipt and so advise
the contracting officer or will notify the contracting officer within the 30—day period that additional time is
necessary.

D. Inthe event the contractor, the laborers or mechanics to be employed in the classification or their
representatives, and the contracting officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where appropriate), the contracting officer will, by email
to_DBAconformance@dol.gov, refer the questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator for determination. The Administrator, or an
authorized representative, will issue a determination within 30 days of receipt and so advise the contracting
officer or will notify the contracting officer within the 30—-day period that additional time is necessary.

E. The contracting officer must promptly notify the contractor of the action taken by the Wage and Hour Division
under 29 CFR 5.5 (a)(2)(iii)(C) and (D). The contractor must furnish a written copy of such determination to
each affected worker or it must be posted as a part of the wage determination. The wage rate (including fringe
benefits where appropriate) determined pursuant to 29 CFR 5.5 (a)(1)(iii)(C) or (D) must be paid to all workers
performing work in the classification under this contract from the first day on which work is performed in the
classification.

Fringe benefits not expressed as an hourly rate

Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a

fringe benefit which is not expressed as an hourly rate, the contractor may either pay the benefit as stated in

the wage determination or may pay another bona fide fringe benefit or an hourly cash equivalent thereof.

Unfunded plans

If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of

the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe

benefits under a plan or program, Provided, That the Secretary of Labor has found, upon the written request of the
contractor, in accordance with the criteria set forth in 29 CFR 5.28, that the applicable standards of the Davis-

Bacon Act have been met. The Secretary of Labor may require the contractor to set aside in a separate account

assets for the meeting of obligations under the plan or program.

Interest In the event of a failure to pay all or part of the wages required by the contract, the contractor will

be required to pay interest on any underpayment of wages.
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2.

Withholding

Withholding requirements

The U. S. Department of Housing and Urban Development may, upon its own action, or must, upon written request
of an authorized representative of the Department of Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for the full amount of wages and monetary relief, including interest, required by the
clauses set forth in 29 CFR 5.5(a) for violations of this contract, or to satisfy any such liabilities required by any
other Federal contract, or federally assisted contract subject to Davis-Bacon labor standards, that is held by the
same prime contractor (as defined in 29 CFR 5.2). The necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime contractor, or any other federally assisted contract
that is subject to Davis-Bacon labor standards requirements and is held by the same prime contractor, regardless
of whether the other contract was awarded or assisted by the same agency, and such funds may be used to satisfy
the contractor liability for which the funds were withheld. In the event of a contractor’s failure to pay any laborer or
mechanic, including any apprentice or helper working on the site of the work (or otherwise working in construction
or development of the project under a development statute) all or part of the wages required by the contract, or
upon the contractor’s failure to submit the required records as discussed in 29 CFR 5.5(a)(3)(iv), HUD may on its
own initiative and after written notice to the contractor, sponsor, applicant, owner, or other entity, as the case may
be, take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee
of funds until such violations have ceased.

Priority to withheld funds
The Department has priority to funds withheld or to be withheld in accordance with 29 CFR 5.5(a)(2)(i) or (b)(3)(i),
or both, over claims to those funds by:

A. A contractor’s surety(ies), including without limitation performance bond sureties and payment bond sureties;
B. A contracting agency for its reprocurement costs;
C. A trustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy of a contractor, or a
contractor’s bankruptcy estate;
D. A contractor’s assignee(s);
E. A contractor’s successor(s); or
F. A claim asserted under the Prompt Payment Act, 31 U.S.C. 3901-3907.
Records and certified payrolls

i. Basic record requirements

A. Length of record retention. All regular payrolls and other basic records must be maintained by the contractor
and any subcontractor during the course of the work and preserved for all laborers and mechanics working at
the site of the work (or otherwise working in construction or development of the project under a development
statute) for a period of at least 3 years after all the work on the prime contract is completed.

B. Information required Such records must contain the name; Social Security number; last known address,
telephone number, and email address of each such worker; each worker’s correct classification(s) of work
actually performed; hourly rates of wages paid (including rates of contributions or costs anticipated for
bona fide fringe benefits or cash equivalents thereof of the types described in 40 U.S.C. 3141(2)(B) of the
Davis-Bacon Act); daily and weekly number of hours actually worked in total and on each covered
contract; deductions made; and actual wages paid.

C. Additional records relating to fringe benefits. Whenever the Secretary of Labor has found under 29 CFR
5.5(a)(1)(v) that the wages of any laborer or mechanic include the amount of any costs reasonably
anticipated in providing benefits under a plan or program described in 40 U.S.C. 3141(2)(B) of the Davis-
Bacon Act, the contractor must maintain records which show that the commitment to provide such benefits is
enforceable, that the plan or program is financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated
or the actual cost incurred in providing such benefits.

D. Additional records relating to apprenticeship Contractors with apprentices working under approved
programs must maintain written evidence of the registration of apprenticeship programs, the registration of
the apprentices, and the ratios and wage rates prescribed in the applicable programs.

ii. Certified payroll requirements

A. Frequency and method of submission The contractor or subcontractor must submit weekly, for each week
in which any DBA- or Related Acts-covered work is performed, certified payrolls to HUD if the agency is a
party to the contract, but if the agency is not such a party, the contractor will submit the certified payrolls to
the applicant, sponsor, owner, or other entity, as the case may be, that maintains such records, for
transmission to HUD. The prime contractor is responsible for the submission of all certified payrolls by all
subcontractors. A contracting agency or prime contractor may permit or require contractors to submit certified
payrolls through an electronic system, as long as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting agency, and the Department of Labor to access
the certified payrolls upon request for at least 3 years after the work on the prime contract has
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been completed; and the contracting agency or prime contractor permits other methods of submission in

situations where the contractor is unable or limited in its ability to use or access the electronic system B.
Information required The certified payrolls submitted must set out accurately and completely all of the

information required to be maintained under 29 CFR 5.5(a)(3)(i)(B), except that full Social Security
numbers and last known addresses, telephone numbers, and email addresses must not be included on
weekly transmittals. Instead, the certified payrolls need only include an individually identifying number for
each worker (e.g., the last four digits of the worker’s Social Security number). The required weekly certified
payroll information may be submitted using Optional Form WH-347 or in any other format desired. Optional
Form WH-347 is available for this purpose from the Wage and Hour Division Web site at
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a subcontractor to provide full Social Security
numbers and last known addresses, telephone numbers, and email addresses to the prime contractor for
its own records, without weekly submission by the subcontractor to the sponsoring government agency (or
the applicant, sponsor, owner, or other entity, as the case may be, that maintains such records).

C. Statement of Compliance Each certified payroll submitted must be accompanied by a “Statement of

Compliance,” signed by the contractor or subcontractor, or the contractor’s or subcontractor’s agent who

pays or supervises the payment of the persons working on the contract, and must certify the following:
That the certified payroll for the payroll period contains the information required to be provided under 29
CFR 5.5(a)(3)(ii), the appropriate information and basic records are being maintained under 29 CFR 5.5
(a)(3)(i), and such information and records are correct and complete;
That each laborer or mechanic (including each helper and apprentice) working on the contract during
the payroll period has been paid the full weekly wages earned, without rebate, either directly or
indirectly, and that no deductions have been made either directly or indirectly from the full wages
earned, other than permissible deductions as set forth in 29 CFR part 3; and
That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits
or cash equivalents for the classification(s) of work actually performed, as specified in the applicable
wage determination incorporated into the contract.
Use of Optional Form WH-347 The weekly submission of a properly executed certification set forth on
the reverse side of Optional Form WH-347 will satisfy the requirement for submission of the “Statement
of Compliance” required by 29 CFR 5.5(a)(3)(ii)(C).
Signature The signature by the contractor, subcontractor, or the contractor’s or subcontractor’s agent
must be an original handwritten signature or a legally valid electronic signature.
Falsification: WARNING: Anyone who knowingly submits a false claim or makes a false statement is
subject to criminal and/or civil penalties, including confinement for up to 5 years, fines, and civil and
administrative penalties. (18 U.S.C. §§ 287, 1001, 1010, 1012, 1014; 31 U.S.C. §3729, 3802).
Length of certified payroll retention The contractor or subcontractor must preserve all certified payrolls
during the course of the work and for a period of 3 years after all the work on the prime contract is
completed.

iii. Contracts, subcontracts, and related documents The contractor or subcontractor must maintain this contract or
subcontract and related documents including, without limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve these contracts, subcontracts, and related documents
during the course of the work and for a period of 3 years after all the work on the prime contract is completed.

Iv. Required disclosures and access

A.

Required record disclosures and access to workers The contractor or subcontractor must make the
records required under 29 CFR 5.5(a)(3)(i)—(iii), and any other documents that HUD or the Department of
Labor deems necessary to determine compliance with the labor standards provisions of any of the
applicable statutes referenced by 29 CFR 5.1, available for inspection, copying, or transcription by
authorized representatives of HUD or the Department of Labor, and must permit such representatives to
interview workers during working hours on the job.

Sanctions for non-compliance with records and worker access requirements If the contractor or
subcontractor fails to submit the required records or to make them available, or refuses to permit worker
interviews during working hours on the job, the Federal agency may, after written notice to the contractor,
sponsor, applicant, owner, or other entity, as the case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the required records upon request or to
make such records available, or to permit worker interviews during working hours on the job, may be
grounds for debarment action pursuant to 29 CFR 5.12. In addition, any contractor or other person that fails
to submit the required records or make those records available to WHD within the time WHD requests that
the records be produced will be precluded from introducing as evidence in an administrative proceeding
under 29 CFR part 6 any of the required records that were not provided or made available to WHD. WHD
will take into consideration a reasonable request from the contractor or person for an extension of the time
for submission of records. WHD will determine the reasonableness of the request and may consider, among
other things, the location of the records and the volume of production.

Required information disclosures Contractors and subcontractors must maintain the full Social Security
number and last known address, telephone number, and email address of each covered worker, and must
provide them upon request to HUD if the agency is a party to the contract, or to the Wage and Hour
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4.

Division of the Department of Labor. If the Federal agency is not such a party to the contract, the
contractor, subcontractor, or both, must, upon request, provide the full Social Security number and last
known address, telephone number, and email address of each covered worker to the applicant,
sponsor, owner, or other entity, as the case may be, that maintains such records, for transmission to
HUD, the contractor, or the Wage and Hour Division of the Department of Labor for purposes of an
investigation or other compliance action.

Apprentices and equal employment opportunity

i. Apprentices

A. Rate of pay Apprentices will be permitted to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually registered in a bona fide apprenticeship
program registered with the U.S. Department of Labor, Employment and Training Administration, Office
of Apprenticeship (OA), or with a State Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been certified by the OA or a State Apprenticeship
Agency (where appropriate) to be eligible for probationary employment as an apprentice, will be
permitted to work at less than the predetermined rate for the work they perform in the first 90 days of
probationary employment as an apprentice in such a program. In the event the OA or a State
Apprenticeship Agency recognized by the OA withdraws approval of an apprenticeship program, the
contractor will no longer be permitted to use apprentices at less than the applicable predetermined rate
for the work performed until an acceptable program is approved.

B. Fringe benefits Apprentices must be paid fringe benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must
be paid the full amount of fringe benefits listed on the wage determination for the applicable classification.
If the Administrator determines that a different practice prevails for the applicable apprentice
classification, fringe benefits must be paid in accordance with that determination.

C. Apprenticeship ratio The allowable ratio of apprentices to journeyworkers on the job site in any craft
classification must not be greater than the ratio permitted to the contractor as to the entire work force
under the registered program or the ratio applicable to the locality of the project pursuant to 29 CFR
5.5(a)(4)(i)(D). Any worker listed on a payroll at an apprentice wage rate, who is not registered or
otherwise employed as stated in 29 CFR 5.5(a)(4)(i)(A), must be paid not less than the applicable wage
rate on the wage determination for the classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the ratio permitted under this section must be
paid not less than the applicable wage rate on the wage determination for the work actually performed.

D. Reciprocity of ratios and wage rates Where a contractor is performing construction on a project in a
locality other than the locality in which its program is registered, the ratios and wage rates (expressed in
percentages of the journeyworker’s hourly rate) applicable within the locality in which the construction is
being performed must be observed. If there is no applicable ratio or wage rate for the locality of the
project, the ratio and wage rate specified in the contractor’s registered program must be observed.

ii Equal employment opportunity The use of apprentices and journeyworkers under this part must be in
conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 29
CFR part 30.

5 Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3,

which are incorporated by reference in this contract.

6 Subcontracts. The contractor or subcontractor must insert in any subcontracts the clauses contained in 29 CFR

7

5.5(a)(1) through (11), along with the applicable wage determination(s) and such other clauses or contract
modifications as the U.S. Department of Housing and Urban Development may by appropriate instructions require,
and a clause requiring the subcontractors to include these clauses and wage determination(s) in any lower tier
subcontracts. The prime contractor is responsible for the compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in this section. In the event of any violations of these clauses, the prime contractor and
any subcontractor(s) responsible will be liable for any unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-tier subcontractors, and may be subject to debarment,
as appropriate.

Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of
the contract, and for debarment as a contractor and a subcontractor as provided in 29 CFR 5.12.

8 Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and

Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract.

9 Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be

10.

subject to the general disputes clause of this contract. Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors) and the contracting agency, the U.S. Department
of Labor, or the employees or their representatives.

Certification of eligibility.

i. By entering into this contract, the contractor certifies that neither it nor any person or firm who has an interest in the
contractor’s firm is a person or firm ineligible to be awarded Government contracts by virtue of 40 U.S.C. 3144(b) or 29
CFR 5.12(a).

ii. No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by
virtue of 40 U.S.C. 3144(b) or 29 CFR 5.12(a).
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iii. I/We, the undersigned, certify under penalty of perjury that the information provided above is true and correct.
WARNING: Anyone who knowingly submits a false claim or makes a false statement is subject to criminal and/or civil
penalties, including confinement for up to 5 years, fines, and civil and administrative penalties. (18 U.S.C. 8§ 287,
1001, 1010, 1012, 1014; 31 U.S.C. §3729, 3802)

11 Anti-retaliation It is unlawful for any person to discharge, demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate against, any worker or job applicant for:

iv.

Notifying any contractor of any conduct which the worker reasonably believes constitutes a violation of the
DBA, Related Acts, or 29 CFR parts 1, 3, or 5;

Filing any complaint, initiating or causing to be initiated any proceeding, or otherwise asserting or seeking to
assert on behalf of themselves or others any right or protection under the DBA, Related Acts, or 29 CFR parts
1,3,0r5;

Cooperating in any investigation or other compliance action, or testifying in any proceeding under the

DBA, Related Acts, or 29 CFR parts 1, 3, or 5; or

Informing any other person about their rights under the DBA, Related Acts, or 29 CFR parts 1, 3, or 5.

Contract Work Hours and Safety Standards Act (CWHSSA)

The Agency Head must cause or require the contracting officer to insert the following clauses set forth in 29 CFR
5.5(b)(1), (2), (3), (4), and (5) in full, or (for contracts covered by the Federal Acquisition Regulation) by reference, in
any contract in an amount in excess of $100,000 and subject to the overtime provisions of the Contract Work Hours
and Safety Standards Act. These clauses must be inserted in addition to the clauses required by 29 CFR 5.5(a) or
4.6. As used in this paragraph, the terms “laborers and mechanics” include watchpersons and guards.

1.

Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which
may require or involve the employment of laborers or mechanics shall require or permit any such laborer or
mechanic in any workweek in which he or she is employed on such work to work in excess of forty hours in
such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-
half times the basic rate of pay for all hours worked in excess of forty hours in such workweek.

Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set
forth in 29 CFR 5.5(b)(1) the contractor and any subcontractor responsible therefore shall be liable for the
unpaid wages and interest from the date of the underpayment. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done under contract for the District of Columbia or a
territory, to such District or to such territory), for liquidated damages. Such liquidated damages shall be
computed with respect to each individual laborer or mechanic, including watchpersons and guards, employed
in violation of the clause set forth in 29 CFR 5.5(b)(1), in the sum of $32 for each calendar day on which such
individual was required or permitted to work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in 29 CFR 5.5(b)(1).

3 Withholding for unpaid wages and liquidated damages

Withholding process The U.S Department of Housing and Urban Development or the recipient of Federal
assistance may, upon its own action, or must, upon written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from the contractor so much of the accrued payments or
advances as may be considered necessary to satisfy the liabilities of the prime contractor or any subcontractor
for any unpaid wages; monetary relief, including interest; and liquidated damages required by the clauses set
forth in 29 CFR 5.5(b) on this contract, any other Federal contract with the same prime contractor, or any other
federally assisted contract subject to the Contract Work Hours and Safety Standards Act that is held by the
same prime contractor (as defined in 29 CFR 5.2). The necessary funds may be withheld from the contractor
under this contract, any other Federal contract with the same prime contractor, or any other federally assisted
contract that is subject to the Contract Work Hours and Safety Standards Act and is held by the same prime
contractor, regardless of whether the other contract was awarded or assisted by the same agency, and such
funds may be used to satisfy the contractor liability for which the funds were withheld.

ii Priority to withheld funds The Department has priority to funds withheld or to be withheld in accordance with

29 CFR 5.5(a)(2)(i) or (b)(3)(i), or both, over claims to those funds by:

A. A contractor’s surety(ies), including without limitation performance bond sureties and payment bond
sureties;

B. A contracting agency for its reprocurement costs;

C. Atrustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy of a contractor, or a
contractor’s bankruptcy estate;

D. A contractor’s assignee(s);

E. A contractor’s successor(s); or

F. Aclaim asserted under the Prompt Payment Act, 31 U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert in any subcontracts the clauses set forth in 29 CFR 5.5(b)(1)
through (5) and a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime
contractor is responsible for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in 29
CFR 5.5(b)(1) through (5). In the event of any violations of these clauses, the prime contractor and any subcontractor(s)
responsible will be liable for any unpaid wages and monetary relief, including interest from the date of the
underpayment or loss, due to any workers of lower-tier subcontractors, and associated liquidated damages and may be
subject to debarment, as appropriate.

Page 6 of 9 form HUD-2554
ref. Handbook 4571.1



5 Anti-retaliation It is unlawful for any person to discharge, demote, intimidate, threaten, restrain, coerce, blacklist,
harass, or in any other manner discriminate against, or to cause any person to discharge, demote, intimidate, threaten,
restrain, coerce, blacklist, harass, or in any other manner discriminate against, any worker or job applicant for:

i.  Notifying any contractor of any conduct which the worker reasonably believes constitutes a violation of the
Contract Work Hours and Safety Standards Act (CWHSSA) or its implementing regulations in 29 CFR part 5;

ii.  Filing any complaint, initiating or causing to be initiated any proceeding, or otherwise asserting or seeking to
assert on behalf of themselves or others any right or protection under CWHSSA or 29 CFR part 5;

iii. Cooperating in any investigation or other compliance action, or testifying in any proceeding under CWHSSA or
29 CFR part 5; or

iv. Informing any other person about their rights under CWHSSA or 29 CFR part 5.

v. CWHSSA required records clause In addition to the clauses contained in 29 CFR 5.5(b), in any contract
subject only to the Contract Work Hours and Safety Standards Act and not to any of the other laws referenced
by 29 CFR 5.1, the Agency Head must cause or require the contracting officer to insert a clause requiring that
the contractor or subcontractor must maintain regular payrolls and other basic records during the course of the
work and must preserve them for a period of 3 years after all the work on the prime contract is completed for all
laborers and mechanics, including guards and watchpersons, working on the contract. Such records must
contain the name; last known address, telephone number, and email address; and social security number of
each such worker; each worker’s correct classification(s) of work actually performed; hourly rates of wages
paid; daily and weekly number of hours actually worked; deductions made and actual wages paid. Further, the
Agency Head must cause or require the contracting officer to insert in any such contract a clause providing that
the records to be maintained under this paragraph must be made available by the contractor or subcontractor
for inspection, copying, or transcription by authorized representatives of the (write the name of agency) and the
Department of Labor, and the contractor or subcontractor will permit such representatives to interview workers
during working hours on the job.

vi. Incorporation of contract clauses and wage determinations by reference Although agencies are required
to insert the contract clauses set forth in this section, along with appropriate wage determinations, in full into
covered contracts, and contractors and subcontractors are required to insert them in any lower-tier
subcontracts, the incorporation by reference of the required contract clauses and appropriate wage
determinations will be given the same force and effect as if they were inserted in full text.

vii. Incorporation by operation of law The contract clauses set forth in this section (or their equivalent under the
Federal Acquisition Regulation), along with the correct wage determinations, will be considered to be a part of
every prime contract required by the applicable statutes referenced by 29 CFR 5.1 to include such clauses,
and will be effective by operation of law, whether or not they are included or incorporated by reference into
such contract, unless the Administrator grants a variance, tolerance, or exemption from the application of this
paragraph. Where the clauses and applicable wage determinations are effective by operation of law under this
paragraph, the prime contractor must be compensated for any resulting increase in wages in accordance with
applicable law.

C. The Contractor will be required to execute FHA Form No. 2403-A, Contractor's Prevailing Wage Certificate, as a
condition precedent to insurance by the Federal Housing Administration of that certain mortgage loan, or an advance
thereof, made or to be made by the mortgagee in connection with the construction of the project.

Article 2 — Equal Employment Opportunity

The applicant hereby agrees that it will incorporate or cause to be incorporated into any contract for construction work, or
maodification thereof, as defined in the regulations of the Secretary of Labor at 41 CFR Chapter 60, which is paid for in
whole or in part with funds obtained from the Federal Government or borrowed on the credit of the Federal Government
pursuant to a grant, contract, loan insurance, or guarantee, or undertaken pursuant to any Federal program involving such
grant, contract, loan, insurance, or guarantee, the following equal opportunity clause:

During the performance of this contract, the Contractor agrees as follows:

A. The Contractor will not discriminate against any employee or applicant for employment because of race, color,
religion, sex, sexual orientation, disability, or national origin. The Contractor will take affirmative action to ensure that
applicants are employed, and that employees are treated during employment without regard to their race, color, religion,
sex, sexual orientation,  disability, or national origin. Such action shall include, but not be limited to the following:
Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training including apprenticeship. The Contractor agrees to post in
conspicuous places available to employees and applicants for employment notices to be provided setting forth the provisions
of this nondiscrimination clause.

B. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the Contractor state
that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, sexual
orientation, or national origin.

C. The contractor will not discharge or in any other manner discriminate against any employee or applicant for
employment because such employee or applicant has inquired about, discussed, or disclosed the compensation of the
employee or applicant or another employee or applicant. This provision shall not apply to instances in which an employee
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who has access to the compensation information of other employees or applicants as a part of such employee’s essential
job junctions discloses the compensation of such other employees or applicants to individuals who do not otherwise have
access to such information, unless such disclosure in in response to a formal complaint or charge, in furtherance of an
investigation, proceeding, hearing, or action, including an investigation conducted by the employer, or is consistent with the
contractor’s legal duty to furnish information.

D. The Contractor will send to each labor union or representative of workers with which it has a collective bargaining
agreement or other contract or understanding a notice to be provided advising the labor union or workers representatives of
the Contractor's commitments under section 202 of Executive Order 11246 of September 24, 1965, and shall post copies of the
notice in conspicuous places available to employees and applicants for employment.

E. The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965 and of the rules,
regulations, and relevant orders of the Secretary of Labor.

F. The Contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965, and
by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to its books,
records, and accounts by the contracting agency and the Secretary of Labor for purposes of investigation to ascertain
compliance with such rules, regulations, and orders.

G. In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or with any of such
rules, regulations, or orders, this contract may be canceled, terminated, or suspended in whole or in part and the Contractor
may be declared ineligible for further government contracts or federally assisted construction contracts in accordance with
procedures authorized in Executive Order 11246 of September 24, 1965, and such other sanctions may be imposed and
remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulations or order of the
Secretary of Labor, or as otherwise provided by law.

H. The Contractor will include the portion of the sentence immediately preceding paragraph A and the provisions of
paragraphs A through G in every subcontract or purchase order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to Section 204 of Executive Order 11246 of September 24, 1965, so that such provisions
will be binding upon each subcontractor or vendor. The Contractor will take such action with respect to any subcontract or
purchase order as the Secretary of Housing and Urban Development or the Secretary of Labor may direct as a means of
enforcing such provisions, including sanctions for noncompliance. Provided, however, that in the event the Contractor
becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such direction by the
Secretary of Housing and Urban Development or the Secretary of Labor, the Contractor may request the United States to
enter into such litigation to protect the interests of the United States.

E. The applicant further agrees that it will be bound by the above equal opportunity clause with respect to its own employment
practices when it participates in federally assisted construction work: Provided, That if the applicant so participating is a
State or local government, the above equal opportunity clause is not applicable to any agency, instrumentality or subdivision
of such government which does not participate in work on or under the contract.

F. The applicant agrees that it will assist and cooperate actively with the administering agency and the Secretary of Labor in
obtaining the compliance of contractors and subcontractors with the equal opportunity clause and the rules, regulations, and
relevant orders of the Secretary of Labor, that it will furnish the administering agency and the Secretary of Labor such
information as they may require for the supervision of such compliance, and that it will otherwise assist the administering
agency in the discharge of the agency's primary responsibility for securing compliance.

G. The applicant further agrees that it will refrain from entering into any contract or contract modification subject to Executive
Order 11246 of September 24, 1965, with a contractor debarred from, or who has not demonstrated eligibility for, Government
contracts and federally assisted construction contracts pursuant to the Executive order and will carry out such sanctions and
penalties for violation of the equal opportunity clause as may be imposed upon contractors and subcontractors by the
administering agency or the Secretary of Labor pursuant to Part Il, Subpart D of the Executive order. In addition, the applicant
agrees that if it fails or refuses to comply with these undertakings, the administering agency may take any or all of the following
actions: Cancel, terminate, or suspend in whole or in part this grant (contract, loan, insurance, guarantee); refrain from
extending any further assistance to the applicant under the program with respect to which the failure or refund occurred until
satisfactory assurance of future compliance has been received from such applicant; and refer the case to the Department of
Justice for appropriate legal proceedings.

Article 3 — Equal Opportunity for Businesses and Lower Income Persons Located Within the
Project Area

(Applicable to Section 236 projects, where the estimated replacement cost of the project as determined by the Secretary of
Housing and Urban Development exceeds $500,000, and to all projects, including Section 236 regardless of estimated
replacement cost, receiving rent supplement assistance under Title |, Section 101 of the Housing and Urban Development
Act of 1965.)

A. The work to be performed under this contract is on a project assisted under a program providing direct Federal financial
assistance from the Department of Housing and Urban Development and is subject to the requirements of Section 3 of the
Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u and its implementing regulations at 24 C.F.R.
part 75. Section 3 requires that to the greatest extent feasible opportunities for training and employment be given to lower
income residents of the unit of local government or the metropolitan area (or nonmetropolitan county) as determined by the
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Secretary of Housing and Urban Development in which the projects located and contracts for work in connection with the
project be awarded to business concerns which are located in, or owned in substantial part by persons residing in the same
metropolitan area (or nonmetropolitan county) as the project.

Article 4 — Health and Safety
The provisions of this paragraph (F) are applicable where the amount of the prime contract exceeds $100,000.

1. No laborer or mechanic shall be required to work in surroundings or under working conditions which are unsanitary,
hazardous, or dangerous to his or her health and safety, as determined under construction safety and health standards
promulgated by the Secretary of Labor by regulation.

2. The contractor shall comply with all regulations issued by the Secretary of Labor pursuant to 29 CFR Part 1926 and
failure to comply may result in imposition of sanctions pursuant to the Contract Work Hours and Safety Standards Act,
(Public Law 91-54, 83 Stat 96), 40 U.S.C. § 3701 et seq.

3. The contractor shall include the provisions of this paragraph in every subcontract, so that such provisions will be binding
on each subcontractor. The contractor shall take such action with respect to any subcontractor as the Secretary of
Housing and Urban Development or the Secretary of Labor shall direct as a means of enforcing such provisions.
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SUPPLEMENTARY / SPECIAL CONDITIONS

The following Special Conditions modify, change, delete, or add to the General Conditions, HUD Form
5370 (1-2014). Where any part of the General Conditions is modified or voided by these Paragraphs, the
unaltered provisions of that part shall remain in effect.

AMENDMENTS TO GENERAL CONDITIONS, HUD 5370.(1/2014):
The General Conditions shall be modified as follows:

Paragraph 1 - Definitions:

Add the following to the end of Paragraph (b):

Filing of the Contract for Construction:

(1). Once the Contract is signed by the Housing Authority, the Contractor shall cause the Contract to be
recorded in the mortgage office of the County in which the work has been done. A copy of the recorded
contract shall be provided to the Architect prior to the first Application for Payment.

Paragraph 2 — Contractor’s Responsibility for Work
C) Add the following subparagraph:

(1) The Contractor’s Job Superintendent is an important position for work
coordination and supervision, and he may work in other job categories with his
tools.

a. The General Contractor shall submit the name of his proposed Job
Superintendent along with a resume of his previous experience as a Job
Superintendent; name of Architects Project previously completed, size,
type work, and location. He must be acceptable to the Contracting Officer
and Architect.

b. As required by HUD, all parts of this contract shall be daily done
under the supervision of the Contractor’s Superintendent. If this
person is to be away from the job for an extended period of time, he will
designate a responsible person to assume his duties until he returns. The
Owner shall be notified of this change in advance of the time.

Paragraph 9 — Specifications and Drawings for Construction
(e) (h) Add the following subparagraph:

(1) Shop Drawings and Materials Submittals are required on all materials and
fabrications proposed for use in this Contract. Submit three (3) copies to Architect
initially for review and approval.

a. Copies of all of these will be on site at all times.

) Add the following subparagraph;
The Contractor will be furnished, free of charge three (3) copies of the Drawings
and Specifications and will be furnished, at actual cost of reproduction, as many
additional copies as he may require.

Paragraph 11 — Material and Workmanship
(d) Add the following subparagraph:
Where the Plans and/or Specifications state “Or Equal”, the Contractor shall submit
information and samples of the Product to the Architect for review. The Architect shall
render a decision on the submission and his determination shall prevail.

Paragraph 15 - Availability and Use of Utility Services:
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Add the following as Paragraph (c):
c. At each Building worked on, the Contractor shall provide his own electrical power.

Paragraph 20 - Inspection and Acceptance of Construction:
Add the following at the end of subparagraph (j):

Filing of the Substantial Completion.

(2). In those states having statutes relating to liens on private and public works, upon Substantial
Completion of the Work upon the recommendations of the Architect, the Owner shall accept the work in
accordance with the Certificate of Substantial Completion, AIA Document G-704. The Owner shall sign
the Certificate of Substantial Completion of the Work and the Contractor shall cause the Certificate to be
recorded in the mortgage office of the County in which the work has been done.

Issuance of the Certificate of Substantial Completion does not constitute acceptance.

Final Completion and Final Payment

(2). In those states having statutes relating to liens on private and public works, neither the final payment
nor any part of the retained percentage shall become due until the Contractors have deliver to the Owner
a certificate by the Clerk of Court in the County in which the project is located that the Owner's
Substantial Completion certificate has been recorded, more than forty-five (45) days has elapsed since
the recordation in the case of public works, and no liens have been recorded affecting this property and
all affidavits, consents and releases specified in General Conditions have been submitted to the
Architect.

(3). If the clear lien certificate is not available at the Clerk of Court, the Contractor shall provide a lien
waiver from all sub-contractors and suppliers that have worked on this project.

Paragraph 25 — Time for Completion
€)) The work shall be commenced at the time stipulated in the Notice to Proceed to the
Contractor and shall be fully completed within 60 consecutive calendar days thereafter.

Paragraph 27 - Payments:

Add the following at the end of subparagraph d:

Application for Payment forms shall be AIA G702 and G703 which shall be supplied by the Contractor.
Applications for Payment for monthly pay period shall be submitted by the 25th day of each month.
Owner will endeavor to make payments within fifteen (15) working days after reception from the Architect.

Paragraph 29 - Changes

Under Paragraph (g) add the following regarding weather related delays:

If adverse weather conditions are the basis for a claim for additional time, the Contractor shall document
that weather conditions had an adverse effect on the scheduled construction. An increase in the contract
time due to weather shall not be cause for an increase in the contract sum. At the end of each month,
the Contractor shall make one Claim for any adverse weather days occurring within the month. The
Claim must be accompanied by sufficient documentation evidencing the adverse days and the
impact on construction. Failure to make such Claim within twenty-one (21) days from the last day of the
month shall prohibit any future claims for adverse days for that month.

The following are considered reasonably anticipated days of adverse weather on a monthly basis:

January 6 days July 5 days
February 5 days August 5 days
March 9days September 6 days
April 8days October _7 days
May 8 days November _7 days
June _7 days December 8 days

Paragraph 33 Liguidated Damages
Add the following sum for liquidated damages: $ 250.00 for each consecutive calendar day of delay.
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Paragraph 36 — Insurance

Under Paragraph (a) (2) add the following limit per occurrence $1,000,000.

Under Paragraph (a) (3) add the following combined single limit per occurrence $ 1,000,000.
Revise Subparagraph (b) as follows:

The Contractor shall not be required to carry Builder's Risk Insurance for the work.

Paragraph 37 — Subcontractor Approval

(f)

Add the following subparagraph:

The Contractor shall submit the names, addresses and prior experience of all

Subcontractors proposed for work under this Contract to the Architect and the Housing

Authority for their approval before any Work begins.

(1) If the Contractor furnishes materials and the mechanic performs site work; this
Paragraph applies to that craft.

Paragraph 46 - Labor Standards - Davis-Bacon and Related Acts:
The General Decision included in the project manual for wage rates and fringes.

Paragraph 49 — Communications

(@)
(b)

(c)

(1)
(d)

All notices, demands, requests, instructions, approvals, proposals, and claims must be in
writing.

Any notice to or demand upon the Contractor shall be sufficiently given if delivered at the
office of the Contractor stated on the signature page of the Contract (at such other office
as he may from time to time designate in writing to the Local Housing Authority , “LHA”),
or deposited in the United States mail in a sealed, postage-prepaid envelope, or if
delivered, with charges prepaid to any telegraph company for transmission; in each case
addressed to such office.

All papers required to be delivered to the LHA shall, unless otherwise specified in writing
to the Contractor, be delivered to the _Owner_at the Office Building on 400 Hobson St.
Nocona, Texas 76255, and any notice to or demand upon the LHA shall be sufficiently
given if so delivered, or deposited in the United States mail in a sealed, postage-prepaid
envelope, or delivered with charges prepaid to any telegraph company for transmission to
said __ Owner_at such address, or to such other representatives of the LHA or to such
other address as the LHA may subsequently specify in writing to the Contractor for such
purpose.

All certificates for Payment are to be sent to Architect for approval. Architect will review
and forward to Owner.

Any such notice shall be deemed to have been given as of the time of actual delivery; or,
in the case of mailing, when the same should have been received in due course of post;
or, in the case of telegrams, at the time of actual receipt.

End of Section
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SECTION 00075
BUILD AMERICA, BUY AMERICA IMPLEMENTATION
FOR THE PUBLIC HOUSING PROGRAM

FOR HUD PROJECTS

"‘u.u:_“

:'-? ' ', U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT
=t I“"I[I *t WASHINGTON, DC 20410-5000
-,l"% .“-*

OFFICE OF PUBLIC AND INDIAN HOUSING

SPECIAL ATTENTION OF: 2024-01pihn

Office Directors of Public Housing; [ssued: January 3, 2024

Regional Directors; Public Housing

Agencies Expires: This notice remains in effect until

amended, superseded, or rescinded.

Cross References: Sections 70901-52 of Pub. L. No.
117-58

SUBJECT: BUILD AMERICA, BUY AMERICA IMPLEMENTATION GUIDANCE
FOR THE PUBLIC HOUSING PROGRAM

1. PURPOSE

This Notice is intended to assist Public Housing Agencies (PHAs) by providing them with
information about the “Buy America preference” (BAP) requirement created by the Build
America, Buy America Act (BABA) and its impact on Public and Indian Housing (PIH)
programs. This Notice also provides a timeline for the application of the BAP and highlights

issues that PHAs may want to consider when preparing for HUD's full implementation of the
BAP over the next year.

Note: The guidance provided in this Notice is subject to change if the Office of Management and
Budget (OMB) guidance on the application of BABA in Federal financial assistance (FFA)
programs for infrastructure is updated. This notice does not apply to FFA provided to Tribes,

Tribally Designated Housing Entities (TDHEs), and other Tribal Entities collectively referred to
as "Tribal Recipients."

https://www.hud.gov/sites/dfiles/lOCHCO/documents/2024-01pihn.pdf

END OF BUY AMERICA EXCERPT
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BUY AMERICAN PREFERENCE
CERTIFICATE

BUY AMERICAN / BUILD AMERICA

(@)

Domestic sourced Products:

(1)

(2)

(3)

The Offeror certifies that each end product, except those listed in paragraph (b) of this provision,
is a domestic end product and that each domestic end product listed in paragraph (c) of this
provision contains a critical component.

The Offeror shall list as foreign end products those end products manufactured in the United
States that do not qualify as domestic end products. For those foreign end products that do not
consist wholly or predominantly of iron or steel or a combination of both, the Offeror shall also
indicate whether these foreign end products exceed 55 percent domestic content, except for
those that are COTS items. If the percentage of the domestic content is unknown, select “no”.

The Offeror shall separately list the line item numbers of domestic end products that contain a
critical component (see FAR 25.105).

Foreign End Products:

(4)

The terms “commercially available off-the-shelf (COTS) item,” “critical component,” "domestic
end product," "end product," and "foreign end product" are defined in the clause of this
solicitation entitled "Buy American-Supplies."

Line Item No. Country of Origin Exceeds 55% domestic content (yes/no)

[List as necessary]

Domestic end products containing a critical component:

Line-Item No. Country of Origin Exceeds 55% domestic content (yes/no)

[List as necessary]

Contractor Date
Offered/certified

END OF CERTIFICATE
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SECTION 00076

FEDERAL LABOR STANDARDS PROVISIONS

GENERAL

The documents listed below will be used during the construction phases of this contract. Also refer to the
General Conditions to the Contract for other items which are required of the Contractor.

DOCUMENTS

HUD form HUD-4010 Federal Labor Standards Provisions
Current Edition 10/2023; Total of ten (10) pages

END OF SECTION
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HUD-4010 U.S. Department of Housing and Urban Development
Federal Labor Standards Provisions Office of Davis-Bacon and Labor Standards

A. APPLICABILITY
The Project or Program to which the construction work covered by this Contract pertains is being
assisted by the United States of America, and the following Federal Labor Standards Provisions are
included in this Contract pursuant to the provisions applicable to such Federal assistance.

1. Minimum wages and fringe benefits

All laborers and mechanics employed or working upon the site of the work (or otherwise working in
construction or development of the project under a development statute), will be paid
unconditionally and not less often than once a week, and without subsequent deduction or rebate
on any account (except such payroll deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of basic hourly wages
and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at
rates not less than those contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual relationship which may be
alleged to exist between the contractor and such laborers and mechanics. As provided in 29 CFR
5.5(d) and (e), the appropriate wage determinations are effective by operation of law even if they
have not been attached to the contract. Contributions made or costs reasonably anticipated for bona
fide fringe benefits under the Davis-Bacon Act (40 U.S.C. 3141(2)(B)) on behalf of laborers or
mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of
paragraph (a)(1)(v) of these contract clauses; also, regular contributions made or costs incurred for
more than a weekly period (but not less often than quarterly) under plans, funds, or programs which
cover the particular weekly period, are deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the appropriate wage rate and fringe
benefits on the wage determination for the classification(s) of work actually performed, without
regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in
more than one classification may be compensated at the rate specified for each classification for the
time actually worked therein: Provided, That the employer’s payroll records accurately set forth the
time spent in each classification in which work is performed. The wage determination (including any
additional classifications and wage rates conformed under 29 CFR 5.5(a)(1)(iii)) and the Davis-Bacon
poster (WH-1321) must be posted at all times by the contractor and its subcontractors at the site of
the work in a prominent and accessible place where it can be easily seen by the workers.
Frequently recurring classifications

A. In addition to wage and fringe benefit rates that have been determined to be prevailing under

the procedures set forth in 29 CFR part 1, a wage determination may contain, pursuant to § 1.3(f),

wage and fringe benefit rates for classifications of laborers and mechanics for which conformance

requests are regularly submitted pursuant to 29 CFR 5.5(a)(1)(iii), provided that:

1. The work performed by the classification is not performed by a classification in the wage
determination for which a prevailing wage rate has been determined,;

2. The classification is used in the area by the construction industry; and

3. The wage rate for the classification bears a reasonable relationship to the prevailing wage rates
contained in the wage determination.

B. The Administrator will establish wage rates for such classifications in accordance with 29 CFR
5.5(a)(1)(iii)(A)(3). Work performed in such a classification must be paid at no less than the wage
and fringe benefit rate listed on the wage determination for such classification.

Conformance

A. The contracting officer must require that any class of laborers or mechanics, including helpers,

which is not listed in the wage determination and which is to be employed under the contract be
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classified in conformance with the wage determination. Conformance of an additional classification

and wage rate and fringe benefits is appropriate only when the following criteria have been met:

1. The work to be performed by the classification requested is not performed by a classification in
the wage determination; and

2. The classification is used in the area by the construction industry; and

3. The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

B. The conformance process may not be used to split, subdivide, or otherwise avoid application of
classifications listed in the wage determination.

C. If the contractor and the laborers and mechanics to be employed in the classification (if known),
or their representatives, and the contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to DBAconformance@dol.gov. The
Administrator, or an authorized representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and so advise the contracting officer or
will notify the contracting officer within the 30—day period that additional time is necessary.

D. Inthe event the contractor, the laborers or mechanics to be employed in the classification or
their representatives, and the contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe benefits, where appropriate), the
contracting officer will, by email to DBAconformance@dol.gov, refer the questions, including
the views of all interested parties and the recommendation of the contracting officer, to the
Administrator for determination. The Administrator, or an authorized representative, will issue
a determination within 30 days of receipt and so advise the contracting officer or will notify
the contracting officer within the 30—day period that additional time is necessary.

E. The contracting officer must promptly notify the contractor of the action taken by the Wage
and Hour Division under 29 CFR 5.5 (a)(1)(iii)(C) and (D). The contractor must furnish a written
copy of such determination to each affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where appropriate) determined
pursuant to 29 CFR 5.5 (a)(1)(iii)(C) or (D) must be paid to all workers performing work in the
classification under this contract from the first day on which work is performed in the
classification.

iv. Fringe benefits not expressed as an hourly rate

Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics

includes a fringe benefit which is not expressed as an hourly rate, the contractor may either pay the

benefit as stated in the wage determination or may pay another bona fide fringe benefit or an hourly
cash equivalent thereof.
v. Unfunded plans

If the contractor does not make payments to a trustee or other third person, the contractor may

consider as part of the wages of any laborer or mechanic the amount of any costs reasonably

anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the

Secretary of Labor has found, upon the written request of the contractor, in accordance with the

criteria set forth in 29 CFR 5.28, that the applicable standards of the Davis-Bacon Act have been met.

The Secretary of Labor may require the contractor to set aside in a separate account assets for the

meeting of obligations under the plan or program.

vi. Interest In the event of a failure to pay all or part of the wages required by the contract, the
contractor will be required to pay interest on any underpayment of wages.
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2. Withholding
i. Withholding requirements
The U. S. Department of Housing and Urban Development may, upon its own action, or must, upon
written request of an authorized representative of the Department of Labor, withhold or cause to be
withheld from the contractor so much of the accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any subcontractor for the full amount
of wages and monetary relief, including interest, required by the clauses set forth in 29 CFR 5.5(a)
for violations of this contract, or to satisfy any such liabilities required by any other Federal
contract, or federally assisted contract subject to Davis-Bacon labor standards, that is held by the
same prime contractor (as defined in 29 CFR 5.2). The necessary funds may be withheld from the
contractor under this contract, any other Federal contract with the same prime contractor, or any
other federally assisted contract that is subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the other contract was awarded or
assisted by the same agency, and such funds may be used to satisfy the contractor liability for which
the funds were withheld. In the event of a contractor’s failure to pay any laborer or mechanic,
including any apprentice or helper working on the site of the work (or otherwise working in
construction or development of the project under a development statute) all or part of the wages
required by the contract, or upon the contractor’s failure to submit the required records as
discussed in 29 CFR 5.5(a)(3)(iv), HUD may on its own initiative and after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the case may be, take such action as may
be necessary to cause the suspension of any further payment, advance, or guarantee of funds until
such violations have ceased.
ii. Priority to withheld funds
The Department has priority to funds withheld or to be withheld in accordance with 29 CFR
5.5(a)(2)(i) or (b)(3)(i), or both, over claims to those funds by:

A. A contractor’s surety(ies), including without limitation performance bond sureties and
payment bond sureties;

B. A contracting agency for its reprocurement costs;

C. Atrustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy of a
contractor, or a contractor’s bankruptcy estate;

D. A contractor’s assignee(s);

E. A contractor’s successor(s); or

F. A claim asserted under the Prompt Payment Act, 31 U.S.C. 3901-3907.

3. Records and certified payrolls
i. Basic record requirements

A. Length of record retention. All regular payrolls and other basic records must be maintained by
the contractor and any subcontractor during the course of the work and preserved for all
laborers and mechanics working at the site of the work (or otherwise working in construction
or development of the project under a development statute) for a period of at least 3 years
after all the work on the prime contract is completed.

B. Information required Such records must contain the name; Social Security number; last known
address, telephone number, and email address of each such worker; each worker’s correct
classification(s) of work actually performed; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of
the types described in 40 U.S.C. 3141(2)(B) of the Davis-Bacon Act); daily and weekly number of
hours actually worked in total and on each covered contract; deductions made; and actual
wages paid.

C. Additional records relating to fringe benefits. Whenever the Secretary of Labor has found
under 29 CFR 5.5(a)(1)(v) that the wages of any laborer or mechanic include the amount of any
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costs reasonably anticipated in providing benefits under a plan or program described in 40
U.S.C. 3141(2)(B) of the Davis-Bacon Act, the contractor must maintain records which show that
the commitment to provide such benefits is enforceable, that the plan or program is financially
responsible, and that the plan or program has been communicated in writing to the laborers or
mechanics affected, and records which show the costs anticipated or the actual cost incurred
in providing such benefits.

D. Additional records relating to apprenticeship Contractors with apprentices working under
approved programs must maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios and wage rates prescribed in the
applicable programs.

ii. Certified payroll requirements

A. Frequency and method of submission The contractor or subcontractor must submit weekly,
for each week in which any DBA- or Related Acts-covered work is performed, certified
payrolls to HUD if the agency is a party to the contract, but if the agency is not such a party,
the contractor will submit the certified payrolls to the applicant, sponsor, owner, or other
entity, as the case may be, that maintains such records, for transmission to HUD. The prime
contractor is responsible for the submission of all certified payrolls by all subcontractors. A
contracting agency or prime contractor may permit or require contractors to submit certified
payrolls through an electronic system, as long as the electronic system requires a legally valid
electronic signature; the system allows the contractor, the contracting agency, and the
Department of Labor to access the certified payrolls upon request for at least 3 years after
the work on the prime contract has been completed; and the contracting agency or prime
contractor permits other methods of submission in situations where the contractor is unable
or limited in its ability to use or access the electronic system

B. Information required The certified payrolls submitted must set out accurately and completely

all of the information required to be maintained under 29 CFR 5.5(a)(3)(i)(B), except that full
Social Security numbers and last known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the certified payrolls need only include
an individually identifying number for each worker (e.g., the last four digits of the worker’s
Social Security number). The required weekly certified payroll information may be submitted
using Optional Form WH-347 or in any other format desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division Web site at_https.//www.dol.gov/
sites/dolgov/files/WHD/leqacy/files/wh347.pdf or its successor website. It is not a violation of
this section for a prime contractor to require a subcontractor to provide full Social Security
numbers and last known addresses, telephone numbers, and email addresses to the prime
contractor for its own records, without weekly submission by the subcontractor to the
sponsoring government agency (or the applicant, sponsor, owner, or other entity, as the case
may be, that maintains such records).

C. Statement of Compliance Each certified payroll submitted must be accompanied by a
“Statement of Compliance,” signed by the contractor or subcontractor, or the contractor’s or
subcontractor’s agent who pays or supervises the payment of the persons working on the
contract, and must certify the following:

1. That the certified payroll for the payroll period contains the information required to be
provided under 29 CFR 5.5(a)(3)(ii), the appropriate information and basic records are being
maintained under 29 CFR 5.5 (a)(3)(i), and such information and records are correct and
complete;

2. That each laborer or mechanic (including each helper and apprentice) working on the contract
during the payroll period has been paid the full weekly wages earned, without rebate, either
directly or indirectly, and that no deductions have been made either directly or indirectly
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from the full wages earned, other than permissible deductions as set forth in 29 CFR part 3;
and

3. That each laborer or mechanic has been paid not less than the applicable wage rates and
fringe benefits or cash equivalents for the classification(s) of work actually performed, as
specified in the applicable wage determination incorporated into the contract.

D. Use of Optional Form WH-347 The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by 29 CFR 5.5(a)(3)(ii)(C).

E. Signature The signature by the contractor, subcontractor, or the contractor’s or
subcontractor’s agent must be an original handwritten signature or a legally valid electronic
signature.

F. Falsification The falsification of any of the above certifications may subject the contractor
or subcontractor to civil or criminal prosecution under 18 U.S.C. 1001 and 31 U.S.C. 3729.

G. Length of certified payroll retention The contractor or subcontractor must preserve all
certified payrolls during the course of the work and for a period of 3 years after all the work
on the prime contract is completed.

iii. Contracts, subcontracts, and related documents The contractor or subcontractor must maintain this
contract or subcontract and related documents including, without limitation, bids, proposals,
amendments, modifications, and extensions. The contractor or subcontractor must preserve these
contracts, subcontracts, and related documents during the course of the work and for a period of 3
years after all the work on the prime contract is completed.

iv Required disclosures and access

A. Required record disclosures and access to workers The contractor or subcontractor must
make the records required under 29 CFR 5.5(a)(3)(i)—(iii), and any other documents that
HUD or the Department of Labor deems necessary to determine compliance with the labor
standards provisions of any of the applicable statutes referenced by 29 CFR 5.1, available
for inspection, copying, or transcription by authorized representatives of HUD or the
Department of Labor, and must permit such representatives to interview workers during
working hours on the job.

B. Sanctions for non-compliance with records and worker access requirements If the
contractor or subcontractor fails to submit the required records or to make them available,
or refuses to permit worker interviews during working hours on the job, the Federal agency
may, after written notice to the contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs such workers, take such action as
may be necessary to cause the suspension of any further payment, advance, or guarantee of
funds. Furthermore, failure to submit the required records upon request or to make such
records available, or to permit worker interviews during working hours on the job, may be
grounds for debarment action pursuant to 29 CFR 5.12. In addition, any contractor or other
person that fails to submit the required records or make those records available to WHD
within the time WHD requests that the records be produced will be precluded from
introducing as evidence in an administrative proceeding under 29 CFR part 6 any of the
required records that were not provided or made available to WHD. WHD will take into
consideration a reasonable request from the contractor or person for an extension of the
time for submission of records. WHD will determine the reasonableness of the request and
may consider, among other things, the location of the records and the volume of
production.

C. Required information disclosures Contractors and subcontractors must maintain the full
Social Security number and last known address, telephone number, and email address of
each covered worker, and must provide them upon request to HUD if the agency is a party to
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the contract, or to the Wage and Hour Division of the Department of Labor. If the Federal
agency is not such a party to the contract, the contractor, subcontractor, or both, must,
upon request, provide the full Social Security number and last known address, telephone
number, and email address of each covered worker to the applicant, sponsor, owner, or
other entity, as the case may be, that maintains such records, for transmission to HUD, the
contractor, or the Wage and Hour Division of the Department of Labor for purposes of an
investigation or other compliance action.

4. Apprentices and equal employment opportunity
i. Apprentices

A.

Rate of pay Apprentices will be permitted to work at less than the predetermined rate for
the work they perform when they are employed pursuant to and individually registered in a
bona fide apprenticeship program registered with the U.S. Department of Labor,
Employment and Training Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is not individually registered in
the program, but who has been certified by the OA or a State Apprenticeship Agency
(where appropriate) to be eligible for probationary employment as an apprentice, will be
permitted to work at less than the predetermined rate for the work they perform in the
first 90 days of probationary employment as an apprentice in such a program. In the event
the OA or a State Apprenticeship Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be permitted to use apprentices at
less than the applicable predetermined rate for the work performed until an acceptable
program is approved.

Fringe benefits Apprentices must be paid fringe benefits in accordance with the provisions
of the apprenticeship program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator determines that a
different practice prevails for the applicable apprentice classification, fringe benefits must
be paid in accordance with that determination.

Apprenticeship ratio The allowable ratio of apprentices to journeyworkers on the job site in
any craft classification must not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio applicable to the locality of
the project pursuant to 29 CFR 5.5(a)(4)(i)(D). Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise employed as stated in 29 CFR
5.5(a)(4)(i)(A), must be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any apprentice
performing work on the job site in excess of the ratio permitted under this section must be
paid not less than the applicable wage rate on the wage determination for the work actually
performed.

Reciprocity of ratios and wage rates Where a contractor is performing construction on a
project in a locality other than the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker’s hourly rate) applicable within the
locality in which the construction is being performed must be observed. If there is no
applicable ratio or wage rate for the locality of the project, the ratio and wage rate specified
in the contractor’s registered program must be observed.

ii Equal employment opportunity The use of apprentices and journeyworkers under this part must
be in conformity with the equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.
5 Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29
CFR part 3, which are incorporated by reference in this contract.
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Subcontracts. The contractor or subcontractor must insert in any subcontracts the clauses contained in
29 CFR 5.5(a)(1) through (11), along with the applicable wage determination(s) and such other clauses
or contract modifications as the U.S. Department of Housing and
Urban Development may by appropriate instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any lower tier subcontracts. The prime
contractor is responsible for the compliance by any subcontractor or lower tier subcontractor with all
the contract clauses in this section. In the event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any unpaid wages and monetary relief, including
interest from the date of the underpayment or loss, due to any workers of lower-tier subcontractors,
and may be subject to debarment, as appropriate.
7 Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for
termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29
CFR 5.12.
8 Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the
Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.
9 Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be
resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6,
and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its
subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees or their
representatives.
10. Certification of eligibility.

i. By entering into this contract, the contractor certifies that neither it nor any person or firm who

has an interest in the contractor’s firm is a person or firm ineligible to be awarded Government

contracts by virtue of 40 U.S.C. 3144(b) or 29 CFR 5.12(a).

ii. No part of this contract shall be subcontracted to any person or firm ineligible for award of a

Government contract by virtue of 40 U.S.C. 3144(b) or 29 CFR 5.12(a).

iii. The penalty for making false statements is prescribed in the U.S. Code, Title 18 Crimes and

Criminal Procedure, 18 U.S.C. 1001.

Anti-retaliation It is unlawful for any person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate against, or to cause any person to
discharge, demote, intimidate, threaten, restrain, coerce, blacklist, harass, or in any other manner
discriminate against, any worker or job applicant for:

i. Notifying any contractor of any conduct which the worker reasonably believes constitutes a
violation of the DBA, Related Acts, or 29 CFR parts 1, 3, or 5;

ii. Filing any complaint, initiating or causing to be initiated any proceeding, or otherwise asserting or
seeking to assert on behalf of themselves or others any right or protection under the DBA,
Related Acts, or 29 CFR parts 1, 3, or 5;

iii. Cooperating in any investigation or other compliance action, or testifying in any proceeding under
the DBA, Related Acts, or 29 CFR parts 1, 3, or 5; or

iv. Informing any other person about their rights under the DBA, Related Acts, or 29 CFR parts 1, 3,
or5.

Contract Work Hours and Safety Standards Act (CWHSSA)

The Agency Head must cause or require the contracting officer to insert the following clauses set
forth in 29 CFR 5.5(b)(1), (2), (3), (4), and (5) in full, or (for contracts covered by the Federal
Acquisition Regulation) by reference, in any contract in an amount in excess of $100,000 and subject
to the overtime provisions of the Contract Work Hours and Safety Standards Act. These clauses must

Previous editions obsolete 7 Form HUD-4010, (10/2023)

ref. Handbook 1344.1



be inserted in addition to the clauses required by 29 CFR 5.5(a) or 4.6. As used in this paragraph, the

terms “laborers and mechanics” include watchpersons and guards.

1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract
work which may require or involve the employment of laborers or mechanics shall require or
permit any such laborer or mechanic in any workweek in which he or she is employed on such
work to work in excess of forty hours in such workweek unless such laborer or mechanic receives
compensation at a rate not less than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the
clause set forth in 29 CFR 5.5(b)(1) the contractor and any subcontractor responsible therefor
shall be liable for the unpaid wages and interest from the date of the underpayment. In addition,
such contractor and subcontractor shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such District or to such territory), for
liguidated damages. Such liquidated damages shall be computed with respect to each individual
laborer or mechanic, including watchpersons and guards, employed in violation of the clause set
forth in 29 CFR 5.5(b)(1), in the sum of $31 for each calendar day on which such individual was
required or permitted to work in excess of the standard workweek of forty hours without
payment of the overtime wages required by the clause set forth in 29 CFR 5.5(b)(1).

3. Withholding for unpaid wages and liquidated damages

i. Withholding process The U.S Department of Housing and Urban Development or the recipient of

Federal assistance may, upon its own action, or must, upon written request of an authorized

representative of the Department of Labor, withhold or cause to be withheld from the contractor

so much of the accrued payments or advances as may be considered necessary to satisfy the
liabilities of the prime contractor or any subcontractor for any unpaid wages; monetary relief,
including interest; and liquidated damages required by the clauses set forth in 29 CFR 5.5(b) on
this contract, any other Federal contract with the same prime contractor, or any other federally
assisted contract subject to the Contract Work Hours and Safety Standards Act that is held by the
same prime contractor (as defined in 29 CFR 5.2). The necessary funds may be withheld from the
contractor under this contract, any other Federal contract with the same prime contractor, or any
other federally assisted contract that is subject to the Contract Work Hours and Safety Standards

Act and is held by the same prime contractor, regardless of whether the other contract was

awarded or assisted by the same agency, and such funds may be used to satisfy the contractor

liability for which the funds were withheld.

Priority to withheld funds The Department has priority to funds withheld or to be withheld in

accordance with 29 CFR 5.5(a)(2)(i) or (b)(3)(i), or both, over claims to those funds by:

A. A contractor’s surety(ies), including without limitation performance bond sureties and
payment bond sureties;

B. A contracting agency for its reprocurement costs;

C. Atrustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy of a
contractor, or a contractor’s bankruptcy estate;

D. A contractor’s assignee(s);

E. A contractor’s successor(s); or

F. Aclaim asserted under the Prompt Payment Act, 31 U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert in any subcontracts the clauses set forth in
29 CFR 5.5(b)(1) through (5) and a clause requiring the subcontractors to include these clauses in any
lower tier subcontracts. The prime contractor is responsible for compliance by any subcontractor or
lower tier subcontractor with the clauses set forth in 29 CFR 5.5(b)(1) through (5). In the event of any
violations of these clauses, the prime contractor and any subcontractor(s) responsible will be liable for
any unpaid wages and monetary relief, including interest from the date of the underpayment or loss,
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due to any workers of lower-tier subcontractors, and associated liquidated damages and may be subject
to debarment, as appropriate.

5 Anti-retaliation It is unlawful for any person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate against, or to cause any person to
discharge, demote, intimidate, threaten, restrain, coerce, blacklist, harass, or in any other manner
discriminate against, any worker or job applicant for:

i. Notifying any contractor of any conduct which the worker reasonably believes constitutes a
violation of the Contract Work Hours and Safety Standards Act (CWHSSA) or its implementing
regulations in 29 CFR part 5;

ii. Filing any complaint, initiating or causing to be initiated any proceeding, or otherwise asserting
or seeking to assert on behalf of themselves or others any right or protection under CWHSSA or
29 CFR part 5;

iii. Cooperating in any investigation or other compliance action, or testifying in any proceeding
under CWHSSA or 29 CFR part 5; or

iv. Informing any other person about their rights under CWHSSA or 29 CFR part 5.

C. CWHSSA required records clause In addition to the clauses contained in 29 CFR 5.5(b), in any contract
subject only to the Contract Work Hours and Safety Standards Act and not to any of the other laws
referenced by 29 CFR 5.1, the Agency Head must cause or require the contracting officer to insert a
clause requiring that the contractor or subcontractor must maintain regular payrolls and other basic
records during the course of the work and must preserve them for a period of 3 years after all the work
on the prime contract is completed for all laborers and mechanics, including guards and watchpersons,
working on the contract. Such records must contain the name; last known address, telephone number,
and email address; and social security number of each such worker; each worker’s correct
classification(s) of work actually performed; hourly rates of wages paid; daily and weekly number of
hours actually worked; deductions made and actual wages paid. Further, the Agency Head must cause
or require the contracting officer to insert in any such contract a clause providing that the records to be
maintained under this paragraph must be made available by the contractor or subcontractor for
inspection, copying, or transcription by authorized representatives of the (write the name of agency)
and the Department of Labor, and the contractor or subcontractor will permit such representatives to
interview workers during working hours on the job.

D. Incorporation of contract clauses and wage determinations by reference Although agencies are
required to insert the contract clauses set forth in this section, along with appropriate wage
determinations, in full into covered contracts, and contractors and subcontractors are required to insert
them in any lower-tier subcontracts, the incorporation by reference of the required contract clauses
and appropriate wage determinations will be given the same force and effect as if they were inserted in
full text.

E. Incorporation by operation of law The contract clauses set forth in this section (or their equivalent
under the Federal Acquisition Regulation), along with the correct wage determinations, will be
considered to be a part of every prime contract required by the applicable statutes referenced by 29
CFR 5.1 to include such clauses, and will be effective by operation of law, whether or not they are
included or incorporated by reference into such contract, unless the Administrator grants a variance,
tolerance, or exemption from the application of this paragraph. Where the clauses and applicable wage
determinations are effective by operation of law under this paragraph, the prime contractor must be
compensated for any resulting increase in wages in accordance with applicable law.
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F. HEALTH AND SAFETY

The provisions of this paragraph (F) are applicable where the amount of the prime contract exceeds
$100,000.

No laborer or mechanic shall be required to work in surroundings or under working conditions which are
unsanitary, hazardous, or dangerous to his or her health and safety, as determined under construction
safety and health standards promulgated by the Secretary of Labor by regulation.

The contractor shall comply with all regulations issued by the Secretary of Labor pursuant to 29 CFR Part
1926 and failure to comply may result in imposition of sanctions pursuant to the Contract Work Hours and
Safety Standards Act, (Public Law 91-54, 83 Stat 96), 40 U.S.C. § 3701 et seq.

The contractor shall include the provisions of this paragraph in every subcontract, so that such provisions
will be binding on each subcontractor. The contractor shall take such action with respect to any
subcontractor as the Secretary of Housing and Urban Development or the Secretary of Labor shall direct as
a means of enforcing such provisions.

Previous editions obsolete 10 Form HUD-4010, (10/2023)
ref. Handbook 1344.1



SECTION 00078 - WAGE RATES

GENERAL

The documents listed below will be used during the construction phases of this contract. Also refer to the
General Conditions to the Contract for other items which are required of the Contractor.

DOCUMENTS

Wage Decision: TX20260105 dated May 18, 2026 Total of five (5) pages

END OF SECTION
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"General Decision Number: TX20260105 05/18/2026

State: Texas

Construction Types: Residential

Counties: Texas Counties of

Bosque, Camp, Cherokee, Erath, Fannin,
Franklin, Hamilton, Harrison, Henderson,
Hill, Hood, Hopkins, Lamar, Marion,
Montague, Nacogdoches, Palo Pinto,
Panola, Rains, Red River, Somervell,
Titus, Van Zandt and Wood

RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family homes and apartments up
to and including 4 stories)

Modification Number Publication Date
%] 01/02/2026
1 05/18/2026

SUTX2009-147 04/22/2009

Rates Fringes
200 = $ 9.07 0.00
PLUMBER. vttt ittt ittt e ineieneenernnceneenennnns $ 20.00 0.00
PAINTER: BRUSH AND ROLLER......iiiiiiiirnnenennnns $ 9.33 0.00
LABORER: COMMON OR GENERAL........iiiiiiiiiennnnnnn $ 7.91 0.00
FLOOR LAYER: VINYL FLOORING.......eveiveeneenennns $ 10.00 0.00
ELECTRICTIAN. ¢t ittt ittt eteeeonnesaneennenannennns $ 15.99 0.00
CEMENT MASON/CONCRETE FINISHER........civviiuiuininnnnn $ 10.67 0.00
CARPENTER, INCLUDES CABINET INSTALLATION............ $ 10.86 0.00

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.



Note: Executive Order 13658 generally applies to contracts subject

to the Davis-Bacon Act that were awarded on or between January 1,

2015 and January 29, 2022, and that have not been renewed or

extended on or after January 30, 2022. Executive Order 13658 does

not apply to contracts subject only to the Davis-Bacon Related Acts
regardless of when they were awarded. If a contract is subject to
Executive Order 13658, the contractor must pay all covered workers

at least $13.65 per hour (or the applicable wage rate listed on this
wage determination, if it is higher) for all hours spent performing on
the contract from May 11, 2026, through December 31, 2026. The
applicable Executive Order minimum wage rate will be adjusted annually.
Additional information on contractor requirements and worker
protections under Executive Order 13658 is available at
www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
OSU@, QUAVGQ, @SAQ, or @SC@ denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates

in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-0OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.



Survey Rate Identifiers

The @SU€ identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

©SU@ wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The @SA€@ identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the @SA€ identifier took
effect under state law in the state from which the rates were
adopted.
WAGE DETERMINATION APPEALS PROCESS
1) Has there been an initial decision in the matter? This can
be:
a) a survey underlying a wage determination
b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
and rate) determination
On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:
Branch of Wage Surveys
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210
Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:
Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210



2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

Wage and Hour Administrator

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210.

END OF GENERAL DECISION



VERIFICATION OF EMPLOYMENT ELIGIBILITY

Project:
HVAC Replacement Project, Ph.2; Hobson St. site:

Office located at 400 Hobson St.; Nocona, TX 76255; TX186.

General: Federal law requires that all employees complete INS Form [-9. This must be done in
accordance with the Immigration Reform and Control Act of 1986 to verify that the person is entitled
to work in this country. Federal law also requires that the employee must be stopped from working
if either Section 1 or 2 are not completed within the time limits specified for each section. To ensure
full compliance with applicable law, following provisions shall apply.

Completion of Form 1-9: Form I-9 must be completed within three (3) business days of the date of
hire. If an individual is employed for less than three (3) days, the form must be completed before
the end of the employee’s first day.

Acceptable Documents for Verifying Employment Eligibility: All employees hired after November 6,
1986, will need to provide a document of documents to that establish identity and employment
eligibility.

Attached is a copy of Form 1-9 and a List of Acceptable Documents.

Additional information is available at the following: www.uscis.gov/i-9

Submission of Documents:

At the Pre-Construction meeting; the contractor shall submit the required employment eligibility
documents for the Contractor and all sub-contractors scheduled to work on this project. Failure to
submit the documents may hold up the progress payments to the Contractor.

SECTION 00079 - Verification of Employment Eligibility - 1



Employment Eligibility Verification USCIS

. Form I-9
Depgrtmeqt of Homel.and .Securlt}.f OMB No.1615-0047
U.S. Citizenship and Immigration Services Expires 05/31/2027

START HERE: Employers must ensure the form instructions are available to employees when completing this form. Employers are liable for
failing to comply with the requirements for completing this form. See below and the Instructions.

ANTI-DISCRIMINATION NOTICE: All employees can choose which acceptable documentation to present for Form I-9. Employers cannot ask
employees for documentation to verify information in Section 1, or specify which acceptable documentation employees must present for Section 2 or
Supplement B, Reverification and Rehire. Treating employees differently based on their citizenship, immigration status, or national origin may be illegal.

Section 1. Employee Information and Attestation: Employees must complete and sign Section 1 of Form I-9 no later than the first
day of employment, but not before accepting a job offer.

Last Name (Family Name) First Name (Given Name) Middle Initial (if any) | Other Last Names Used (if any)

Address (Street Number and Name) Apt. Number (if any) | City or Town State ZIP Code

Date of Birth (mm/dd/yyyy) U.S. Social Security Number Employee's Email Address Employee's Telephone Number
| |

| am aware that federal law Check one of the following boxes to attest to your citizenship or immigration status (See page 2 and 3 of the instructions.):

provides for imprisonment and/or
fines for false statements, or the
use of false documents, in
connection with the completion of
this form. | attest, under penalty
of perjury, that this information,
including my selection of the box
attesting to my citizenship or

. Acitizen of the United States

1

2. A noncitizen national of the United States (See Instructions.)
3. A lawful permanent resident (Enter USCIS or A-Number.) |
4

I

. An alien authorized to work until (exp. date, if any)

If you check Item Number 4., enter one of these:

immigration status, is true and USCIS A-Number R Form 1-94 Admission Number R Foreign Passport Number and Country of Issuance
correct. o o
Signature of Employee Today's Date (mm/dd/yyyy)

If a preparer and/or translator assisted you in completing Section 1, that person MUST complete the Preparer and/or Translator Certification on Page 3.

Section 2. Employer Review and Verification: Employers or their authorized representative must complete and sign Section 2 within three
business days after the employee's first day of employment, and must physically examine, or examine consistent with an alternative procedure
authorized by the Secretary of DHS, documentation from List A OR a combination of documentation from List B and List C. Enter any additional
documentation in the Additional Information box; see Instructions.

List A OR List B AND List C
Document Title 1
Issuing Authority
Document Number (if any)
Expiration Date (if any)
Document Title 2 (if any) Additional Information

Issuing Authority

Document Number (if any)

Expiration Date (if any)

Document Title 3 (if any)

Issuing Authority

Document Number (if any)

Expiration Date (if any)

D Check here if you used an alternative procedure authorized by DHS to examine documents.

Certification: | attest, under penalty of perjury, that (1) | have examined the documentation presented by the above-named F|rst/3:/y of Employment
employee, (2) the above-listed documentation appears to be genuine and to relate to the employee named, and (3) to the (mm/ddlyyyy):
best of my knowledge, the employee is authorized to work in the United States.

Last Name, First Name and Title of Employer or Authorized Representative Signature of Employer or Authorized Representative Today's Date (mm/dd/yyyy)

Employer's Business or Organization Name Employer's Business or Organization Address, City or Town, State, ZIP Code

For reverification or rehire, complete Supplement B, Reverification and Rehire on Page 4.
Form [-9 Edition 01/20/25 Page 1 of 4



http://www.uscis.gov/I-9
https://www.uscis.gov/i-9
https://www.uscis.gov/i-9

LISTS OF ACCEPTABLE DOCUMENTS

All documents containing an expiration date must be unexpired.
* Documents extended by the issuing authority are considered unexpired.
Employees may present one selection from List A or a
combination of one selection from List B and one selection from List C.
Examples of many of these documents appear in the Handbook for Employers (M-274).

LISTA

Documents that Establish Both Identity
and Employment Authorization

OR

LISTB

Documents that Establish Identity

AND

LISTC

Documents that Establish Employment
Authorization

1. U.S. Passport or U.S. Passport Card

2. Permanent Resident Card or Alien
Registration Receipt Card (Form 1-551)

3. Foreign passport that contains a
temporary |1-551 stamp or temporary
1-551 printed notation on a machine-
readable immigrant visa

4. Employment Authorization Document
that contains a photograph (Form |-766)

5. For an individual temporarily authorized
to work for a specific employer because
of his or her status or parole:

a. Foreign passport; and

b. Form 1-94 or Form I-94A that has
the following:

(1) The same name as the
passport; and

(2) An endorsement of the
individual's status or parole as
long as that period of
endorsement has not yet
expired and the proposed
employment is not in conflict
with any restrictions or
limitations identified on the form.

6. Passport from the Federated States of
Micronesia (FSM) or the Republic of the
Marshall Islands (RMI) with Form 1-94 or
Form I-94A indicating nonimmigrant
admission under the Compact of Free
Association Between the United States
and the FSM or RMI

1. Driver's license or ID card issued by a State or
outlying possession of the United States
provided it contains a photograph or
information such as name, date of birth,
sex, height, eye color, and address

2. ID card issued by federal, state or local
government agencies or entities, provided it
contains a photograph or information such as
name, date of birth, sex, height, eye color,
and address

1. A Social Security Account Number card,
unless the card includes one of the following
restrictions:

(1) NOT VALID FOR EMPLOYMENT

(2) VALID FOR WORK ONLY WITH
INS AUTHORIZATION

(3) VALID FOR WORK ONLY WITH
DHS AUTHORIZATION

3. School ID card with a photograph

4. Voter's registration card

2. Certification of report of birth issued by the
Department of State (Forms DS-1350,
FS-545, FS-240)

5. U.S. Military card or draft record

6. Military dependent's ID card

3. Original or certified copy of birth certificate
issued by a State, county, municipal
authority, or territory of the United States
bearing an official seal

7. U.S. Coast Guard Merchant Mariner Card

4. Native American tribal document

8. Native American tribal document

5. U.S. Citizen ID Card (Form |-197)

9. Driver's license issued by a Canadian
government authority

6. Identification Card for Use of Resident
Citizen in the United States (Form 1-179)

For persons under age 18 who are
unable to present a document
listed above:

10. School record or report card

11. Clinic, doctor, or hospital record

12. Day-care or nursery school record

7. Employment authorization document
issued by the Department of Homeland
Security

For examples, see Section 7 and
Section 13 of the M-274 on
uscis.gov/i-9-central.

The Form I-766, Employment
Authorization Document, is a List A, ltem
Number 4. document, not a List C
document.

Acceptable Receipts

May be presented in lieu of a document listed above for a temporary period.
For receipt validity dates, see the M-274.

e Receipt for a replacement of a lost,
stolen, or damaged List A document.

e Form I-94 issued to a lawful
permanent resident that contains an
1-5651 stamp and a photograph of the
individual.

e Form I-94 with “RE” notation or
refugee stamp issued to a refugee.

OR

Receipt for a replacement of a lost, stolen, or
damaged List B document.

Receipt for a replacement of a lost, stolen, or
damaged List C document.

*Refer to the Employment Authorization Extensions page on 1-9 Central for more information.

Form I-9 Edition 01/20/25
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https://www.uscis.gov/i-9-central/handbook-for-employers-m-274/60-evidence-of-status-for-certain-categories
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https://www.uscis.gov/i-9-central/form-i-9-acceptable-documents/employment-authorization-extensions

Supplement A, USCIS

Preparer and/or Translator Certification for Section 1 Form I-9
. Supplement A
Department of Homeland Security OMB No. 1615-0047
U.S. Citizenship and Immigration Services Expires 05/31/2027
Last Name (Family Name) from Section 1. First Name (Given Name) from Section 1. Middle initial (if any) from Section 1.

Instructions: This supplement must be completed by any preparer and/or translator who assists an employee in completing Section 1
of Form I-9. The preparer and/or translator must enter the employee's name in the spaces provided above. Each preparer or translator

must complete, sign, and date a separate certification area. Employers must retain completed supplement sheets with the employee's
completed Form 1-9.

| attest, under penalty of perjury, that | have assisted in the completion of Section 1 of this form and that to the best of my
knowledge the information is true and correct.

Signature of Preparer or Translator Date (mm/dd/yyyy)
Last Name (Family Name) First Name (Given Name) Middle Initial (if any)
Address (Street Number and Name) City or Town State ZIP Code

| attest, under penalty of perjury, that | have assisted in the completion of Section 1 of this form and that to the best of my
knowledge the information is true and correct.

Signature of Preparer or Translator Date (mm/dd/yyyy)
Last Name (Family Name) First Name (Given Name) Middle Initial (if any)
Address (Street Number and Name) City or Town State ZIP Code

| attest, under penalty of perjury, that | have assisted in the completion of Section 1 of this form and that to the best of my
knowledge the information is true and correct.

Signature of Preparer or Translator Date (mm/dd/yyyy)
Last Name (Family Name) First Name (Given Name) Middle Initial (if any)
Address (Street Number and Name) City or Town State ZIP Code

| attest, under penalty of perjury, that | have assisted in the completion of Section 1 of this form and that to the best of my
knowledge the information is true and correct.

Signature of Preparer or Translator Date (mm/dd/yyyy)
Last Name (Family Name) First Name (Given Name) Middle Initial (if any)
Address (Street Number and Name) City or Town State ZIP Code

Form [-9 Edition 01/20/25 Page 3 of 4



Supplement B, USCIS

Reverification and Rehire (formerly Section 3) Form I-9
Supplement B
Department of Homeland Security OMB No. 1615-0047
U.S. Citizenship and Immigration Services Expires 05/31/2027
Last Name (Family Name) from Section 1. First Name (Given Name) from Section 1. Middle initial (if any) from Section 1.

Instructions: This supplement replaces Section 3 on the previous version of Form 1-9. Only use this page if your employee requires
reverification, is rehired within three years of the date the original Form I-9 was completed, or provides proof of a legal name change. Enter
the employee's name in the fields above. Use a new section for each reverification or rehire. Review the Form I-9 instructions before
completing this page. Keep this page as part of the employee’s Form I-9 record. Additional guidance can be found in the_

Handbook for Employers: Guidance for Completing Form I-9 (M-274)

Date of Rehire (if applicable) |New Name (if applicable)

Date (mm/dd/yyyy) Last Name (Family Name) First Name (Given Name) Middle Initial

Reverification: If the employee requires reverification, your employee can choose to present any acceptable List A or List C documentation to show
icontinued employment authorization. Enter the document information in the spaces below.

Document Title Document Number (if any) Expiration Date (if any) (mm/dd/yyyy)

| attest, under penalty of perjury, that to the best of my knowledge, this employee is authorized to work in the United States, and if the
employee presented documentation, the documentation | examined appears to be genuine and to relate to the individual who presented it.

Name of Employer or Authorized Representative Signature of Employer or Authorized Representative Today's Date (mm/dd/yyyy)

Additional Information (Initial and date each notation.) Check here if you used an

[] atternative procedure authorized
by DHS to examine documents.

Date of Rehire (if applicable) |New Name (if applicable)

Date (mm/dd/yyyy) Last Name (Family Name) First Name (Given Name) Middle Initial

Reverification: If the employee requires reverification, your employee can choose to present any acceptable List A or List C documentation to show
icontinued employment authorization. Enter the document information in the spaces below.

Document Title Document Number (if any) Expiration Date (if any) (mm/dd/yyyy)

| attest, under penalty of perjury, that to the best of my knowledge, this employee is authorized to work in the United States, and if the
employee presented documentation, the documentation | examined appears to be genuine and to relate to the individual who presented it.

Name of Employer or Authorized Representative Signature of Employer or Authorized Representative Today's Date (mm/dd/yyyy)

Additional Information (Initial and date each notation.) Check here if you used an

D alternative procedure authorized
by DHS to examine documents.

Date of Rehire (if applicable) |New Name (if applicable)

Date (mm/dd/yyyy) Last Name (Family Name) First Name (Given Name) Middle Initial

Reverification: If the employee requires reverification, your employee can choose to present any acceptable List A or List C documentation to show
icontinued employment authorization. Enter the document information in the spaces below.

Document Title Document Number (if any) Expiration Date (if any) (mm/dd/yyyy)

| attest, under penalty of perjury, that to the best of my knowledge, this employee is authorized to work in the United States, and if the
employee presented documentation, the documentation | examined appears to be genuine and to relate to the individual who presented it.

Name of Employer or Authorized Representative Signature of Employer or Authorized Representative Today's Date (mm/dd/yyyy)

Additional Information (Initial and date each notation.) Check here if you used an

|:| alternative procedure authorized
by DHS to examine documents.

Form [-9 Edition 01/20/25 Page 4 of 4


https://www.uscis.gov/i-9-central/form-i-9-resources/handbook-for-employers-m-274

SECTION 00080

PREVIOUS PARTICIPATION

GENERAL

The documents listed below will be used during the construction phases of this contract. Also refer to the
General Conditions to the Contract for other items which are required of the Contractor.

DOCUMENTS
HUD 2530 Previous Participation Certificate
Current Edition Exp. 01/31/2026; Total of five (5) pages

END OF SECTION

SECTION 00080 - Previous Participation-1
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SECTION 00082

Certification for a Drug-Free Workplace

GENERAL

The documents listed below will be used during the construction phases of this contract. Also refer to the
General Conditions to the Contract for other items which are required of the Contractor.

DOCUMENTS
HUD 50070  Certification for a Drug-Free Workplace
Current Edition Exp. 2/28/2027; Total of two (2) page

END OF SECTION

SECTION 00082 - Drug-Free Workplace-1



Certification for
a Drug-Free Workplace

U.S. Department of Housing
and Urban Development

OMB Number: 2501-0044
Expiration Date: 2/28/2027

Public reporting burden. Public reporting burden for this collection of information is estimated to average 0.25 hours per response, including the time for reviewing instructions,
searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Comments regarding the accuracy of this
burden estimate and any suggestions for reducing this burden can be sent to: U.S. Department of Housing and Urban Developme nt, Office of the Chief Data Officer, R, 451 7th St SW,
Room 8210, Washington, DC 20410-5000. Do not send completed forms to this address. This agency may not collect this information, and you are not required to complete this form,
unless it displays a currently valid OMB control number. HUD is authorized to collect this information under the authority cited in the Notice of Funding Opportunity for this grant
program. The information collected will provide proposed budget data for multiple programs. HUD will use this information in the selection of applicants. This information is required to
obtain the benefit sought in the grant program. This information will not be held confidential and may be made available to the public in accordance with the Freedom of Information Act

(5U.S.C. §552).

Applicant Name

Program/Activity Receiving Federal Grant Funding

Acting on behalf of the above named Applicant as its Authorized Official, | make the following certifications and agreements to the
Department of Housing and Urban Development (HUD) regarding the sites listed below:

I certify that the above named Applicant will or will continue to
provide a drug-free workplace by:

a. Publishing a statement notifying employees that the un-
lawful manufacture, distribution, dispensing, possession, or use
of a controlled substance is prohibited in the Applicant's work-
place and specifying the actions that will be taken against
employees for violation of such prohibition.

b. Establishing an on-going drug-free awareness program to
inform employees ---

(1) The dangers of drug abuse in the workplace;

(2) The Applicant's policy of maintaining a drug-free
workplace;

(3) Any available drug counseling, rehabilitation, and
employee assistance programs; and

(4) The penalties that may be imposed upon employees for
drug abuse violations occurring in the workplace.

¢. Making it a requirement that each employee to be engaged in
the performance of the grant be given a copy of the statement
required by paragraph a.;

d. Notifying the employee in the statement required by paragraph
a. that, as a condition of employment under the grant, the employee
will ---

(1) Abide by the terms of the statement; and

(2) Notify the employer in writing of his or her conviction
for a violation of a criminal drug statute occurring in the workplace
no later than five calendar days after such conviction;

e. Notifying the agency in writing, within ten calendar days
after receiving notice under subparagraph d.(2) from an em-
ployee or otherwise receiving actual notice of such conviction.
Employers of convicted employees must provide notice, includ-
ing position title, to every grant officer or other designee on
whose grant activity the convicted employee was working,
unless the Federalagency has designated a central point for the
receipt of such notices. Notice shall include the identification
number(s) of each affected grant;

f. Taking one of the following actions, within 30 calendar days of
receiving notice under subparagraph d.(2), with respect to any
employee who is so convicted ---

(1) Taking appropriate personnel action against such an
employee, up to and including termination, consistent with the
requirements of the Rehabilitation Act of 1973, as amended; or

(2) Requiring such employee to participate satisfactorily
in a drug abuse assistance or rehabilitation program approved for
such purposes by a Federal, State, or local health, law
enforcement, or other appropriate agency;

g. Making a good faith effort to continue to maintain a drug-free
workplace through implementation of paragraphs a. thru f.

2. Sites for Work Performance. The Applicant shall list (on separate pages) the site(s) for the performance of work done in connection with the HUD funding
of the program/activity shown above: Place of Performance shall include the street address, city, county, State, and zip code. Identify each sheet with the

Applicant name and address and the program/activity receiving grant funding.)

Check here

if there are workplaces on file that are not identified on the attached sheets.



I/We, the undersigned, certify under penalty of perjury that the information provided above is true, accurate, and correct.
WARNING: Anyone who knowingly submits a false claim or makes a false statement is subject to criminal and/or civil penalties, including confinement for up

to 5 years, fines, and civil and administrative penalties. (18 U.S.C. §§ 287, 1001, 1010, 1012, 1014; 31 U.S.C. §3729, 3802).

Name of Authorized Official

Title

Signature

Date

X

form HUD-50070 (3/98)
ref. Handbooks 7417.1, 7475.13, 7485.1 & .3



SECTION 00086

Contractors Implementation of Section 3
of the HUD Act of 1968

Contractor shall prepare and submit a SECTION 3 COMPLIANCE PLAN.

Documents available for Contractor’s use in preparing the Section 3 Compliance Plan
1. SECTION 3 Questions and Answers; four (4) pages.
2. SECTION 3 Business Certification form; one (1) page.
3. SECTION 3 Residential Certification form; two (2) pages.
4. SECTION 3 Compliance Plan; three (3) pages.

SECTION 00086 - Compliance with Section 3 - 1



Contractors Implementation of Section 3 of the HUD Act of 1968

“‘SECTION 3" COMPLIANCE IN THE PROVISION OF TRAINING, EMPLOYMENT AND
BUSINESS OPPORTUNITIES

This Contract is subject to the requirements of Section 3 of the Housing and Urban Development
Act of 1968 (12 USC 1701u) as amended, the HUD regulations issued pursuant thereto at 14 CFR,
Part 135, and any applicable rules and orders of HUD issued thereunder prior to the execution of
this contract. The Section 3 clause, set forth in 24 CFR, 135.20(b) provides:

A.

The work to be performed under this contract is subject to the requirements of Section 3 of
the HUD Act of 1968, as amended (2 USC 1701u (Section Three). The purpose of Section
3 is to ensure that employment and other economic opportunities generated by HUD
Assistance or HUD-assisted projects covered by Section 3, shall, to the greatest extent
feasible, be directed to low- and very low-income persons, particularly persons who are
recipients of HUD assistance for housing.

The parties to this contract agree to comply with HUD’s regulations in 24 CFR part 135,
which implement Section 3. As evidenced by their execution of this contract, the parties to
this contract certify that they are under no contractual or other impediment that would
prevent them from complying with part 135 regulations.

The proposer agrees to send to each labor organization or representative of workers with
which the proposer has a collective bargaining agreement or other understanding, if any, a
notice advising the labor organization or workers representative of the proposer’s
commitments under this Section 3 clause, and will post copies of the notice in conspicuous
places at the work site where both employees and applicants for training and employment
positions can see the notice. The notice shall describe the Section 3 preference, shall set
forth minimum number and job titles subject to hire, availability of apprenticeship and
training positions, the qualifications for each; and the name and location of the person(s)
taking applications for each of the positions; and the anticipated date the work shall begin.

The proposer agrees to include this Section 3 clause in every subcontract subject to
compliance with regulations in 24 CFR part 135, and agrees to take appropriate action, as
provided in an applicable provision of the subcontract in this Section 3 clause, upon a
finding that the subcontractor is in violation of the regulations in 24 CFR Part 135. The
contractor will not subcontract with any subcontractor where the contractor has notice or
knowledge that the subcontractor has been found in violation of the regulations in 24 CFR
part 135.

The proposer will certify that any vacant employment positions, including training positions,
that are filled (1) after the proposer is selected but before the contract is executed, and (2)
with persons other than those to whom the regulations of 24 CFR part 135 require
employment opportunities to be directed, were not filled to circumvent the proposer’s
obligations under 24 CFR part 135.

Noncompliance with HUD’s regulations of 24 CFR part 135 may result in sanctions,

termination of this contract for default, and debarment or suspension from future HUD
assisted contracts.

SECTION 00086 - Compliance with Section 3 - 2



With respect to work performed in connection with Section 3 covered Indian Housing
assistance, Section 7(b) of the Indian Self-Determination and Education Assistance Act (24
USC 450e) also applies to the work to be performed under this contract . Section 7(b)
requires that to the greatest extent feasible (1) preference and opportunities for training and
employment shall be given to Indians, and (2) preference in the award of contracts and
subcontract shall be given to Indian organizations and Indian-owned Economic Enterprises.
Parties to this contract that are subject to the provisions of Section 3 and Section 7(b) agree
to comply with Section 3 to the maximum extent feasible, but not in derogation of
compliance with Section 7(b).

Pursuant to 24 CFR 905.170(b), compliance with Section 3 requirements shall be to the
maximum extent consistent with, but not in derogation of compliance with section 7(b) of the
Indian Self-Determination and Education Assistance 25 USC Section 450e(b) when this law
is applicable.

Section 3 Summary Report; Contractor shall submit form HUD-60002 to report annual
accomplishments regarding implementation of the Section 3 economic opportunities.

SECTION 00086 - Compliance with Section 3 - 3



Section 3

What is Section 3?

Section 3 is a provision of the Housing and Urban Development (HUD) Act of 1968
that helps foster local economic development, neighborhood economic improvement,
and individual self-sufficiency. The Section 3 program requires that recipients of
certain HUD financial assistance, to the greatest extent feasible, provide job training,
employment, and contracting opportunities for low- or very-low income residents in
connection with projects and activities in their neighborhoods.

How does Section 3 promote self- sufficiency?

Section 3 is a starting point to obtain job training, employment and contracting
opportunities. From this integral foundation coupled with other resources comes the
opportunity for economic advancement and self-sufficiency.

» Federal, state and local programs
= Advocacy groups
e Community and faith-based organizations

How does Section 3 promote homeownership?

Section 3 is a starting point to homeownership. Once a Section 3 resident has
obtained employment or contracting opportunities they have begun the first step to
self-sufficiency.

Remember, “It doesn’t have to be fields of dreams”. Homeownership is achievable.
For more information visit our HUD website.

Who are Section 3 residents?
Section 3 residents are:
= Public housing residents or

= Persons who live in the area where a HUD-assisted project is located and who
have a household income that falls below HUD’s income limits.

Determining Income Levels
e Low income is defined as 80% or below the median income of that area.

< Very low income is defined as 50% or below the median income of that area.

What is a Section 3 business concern?
A business that:
< Is 51 percent or more owned by Section 3 residents;

< Employs Section 3 residents for at least 30 percent of its full-time, permanent
staff; or


http://www.hud.gov/
http://www.huduser.org/datasets/il/il07/index.html

e Provides evidence of a commitment to subcontract to Section 3 business
concerns, 25 percent or more of the dollar amount of the awarded contract.

What programs are covered?

Section 3 applies to HUD-funded Public and Indian Housing assistance for
development, operating, and modernization expenditures.

Section 3 also applies to certain HUD-funded Housing and Community Development
projects that complete housing rehabilitation, housing construction, and other public
construction.

What types of economic opportunities are available under Section 3?
< Job training
< Employment
* Contracts

Any employment resulting from these expenditures, including administration,
management, clerical support, and construction, is subject to compliance with
Section 3.

Examples of Opportunities include:

= Accounting = Electrical * Marketing

< Architecture = Elevator Construction e Painting

= Appliance repair = Engineering = Payroll Photography
= Bookkeeping * Fencing = Plastering

= Bricklaying = Florists « Plumbing

e Carpentry = Heating = Printing Purchasing
e Carpet Installation « Iron Works * Research

- Catering = Janitorial e Surveying
 Cement/Masonry « Landscaping = Tile setting

e Computer/Information < Machine Operation e Transportation

* Demolition = Manufacturing * Word processing

e Drywall

Who will award the economic opportunities?

Recipients of HUD financial assistance will award the economic opportunities. They
and their contractors and subcontractors are required to provide, to the greatest
extent feasible, economic opportunities consistent with existing Federal, State, and
local laws and regulations.



Who receives priority under Section 3?

For training and employment:
= Persons in public and assisted housing
e Persons in the area where the HUD financial assistance is spent
» Participants in HUD Youthbuild programs

= Homeless persons

For contracting:

« Businesses that meet the definition of a Section 3 business concern

How can businesses find Section 3 residents to work for them?

Businesses can recruit Section 3 residents in public housing developments and in the
neighborhoods where the HUD assistance is being spent. Effective ways of informing
residents about available training and job opportunities are:

» Contacting resident organizations, local community development and
employment agencies

= Distributing flyers
e Posting signs

= Placing ads in local newspapers

Are recipients, contractors, and subcontractors required to provide long-
term employment opportunities, not simply seasonal or temporary
employment?

Recipients are required, to the greatest extent feasible, to provide all types of
employment opportunities to low and very low-income persons, including permanent
employment and long-term jobs.

Recipients and contractors are encouraged to have Section 3 residents make up at
least 30 percent of their permanent, full-time staff.

A Section 3 resident who has been employed for 3 years may no longer be counted
towards meeting the 30 percent requirement. This encourages recipients to continue
hiring Section 3 residents when employment opportunities are available.

What if it appears an entity is not complying with Section 3?

There is a complaint process. Section 3 residents, businesses, or a representative for
either may file a complaint if it seems a recipient is violating Section 3 requirements
are being on a HUD-funded project.

Will HUD require compliance?

Yes. HUD monitors the performance of contractors, reviews annual reports from
recipients, and investigates complaints. HUD also examines employment and



contract records for evidence that recipients are training and employing Section 3
residents and awarding contracts to Section 3 businesses.

How can Section 3 residents or Section 3 business concerns allege Section 3
violations?

You can file a written complaint with your local HUD Field Office.

A written complaint should contain:
< Name and address of the person filing the complaint

< Name and address of subject of complaint (HUD recipient, contractor or
subcontractor)

= Description of acts or omissions in alleged violation of Section 3
« Statement of corrective action sought i.e. training, employment or contracts


http://www.hud.gov/offices/fheo/aboutfheo/fhhubs.cfm

. SECTION 3

TEXAS DEPARTMENT OF BUSINESS CERTIFICATION
HOUSING & COMMUNITY AFFAIRS  FoR THOSE SEEKING

75 Sengthening Communtios PREFERENCE IN CONTRACTING AND
DEMONSTRATION OF CAPABILITY

Name of Business:

Address of Business:

Type of Business: [ICorporation [IPartnership [_1Sole Proprietorship
[ ]Joint Venture [ INon-Profit [ ]Consortium

Attach the following documentation as evidence of Section 3 eligible status:
(Definition of “Section 3 business concern” in 24 CFR 135 describes three alternative qualifications.)

For Business claiming status as a Section 3 resident-owned enterprise:
[ICopy of resident lease [ICopy of receipt of public assistance
[ICopy of evidence of participation in a public assistance program
[]Other evidence

For business entity as applicable:
[_ICopy of Articles of Incorporation [ICertificate of Good Standing
[JAssumed Business Name Certificate  [_]Partnership Agreement
[List of owners/stockholders and % ownership of each appointing officers
[Corporation Annual Report [ JLatest Board minutes
[]Organization chart with names and titles and brief function statement
[]Additional documentation

If claiming Section 3 status by subcontracting 25 percent of the dollar awarded to qualified Section 3 business:
[]List of subcontracted Section 3 business(es) and subcontract amount

If basing Section 3 status by claiming at least 30 percent of workforce qualifies as current Section 3 residents or

Section 3 eligible within 3 years of date of first employment with the business:
[List of all current full-time employees [List of employees claiming Section 3 status
[JPHA/IHA Residential lease less than 3 years from day of employment

[_]Other evidence of Section 3 status less than 3 years from date of employment

Evidence of ability to perform successfully under the terms and conditions of the proposed contract:
[_]Current financial statement []Statement of ability to comply with public policy
[List of owned equipment [ List of all contracts for the past two years

Authorizing Name and Signature

Attested by:
SEC3biz-cert 11/14/2011




. SECTION 3

TEXAS DEPARTMENT OF RESIDENT CERTIFICATION
. HOUSING & COMMUNITY AFFAIRS EMPLOYMENT OPPORTUNITY
uilding Homes. Strengthening Communities DATA

ELIGIBILITY FOR PREFERENCE

Eligibility for Preference

A section 3 resident seeking the preference in training and employment provided by 24 CFR Part 135 shall
certify, or submit evidence to the recipient, subrecipient, contractor, or subcontractor, if requested, that the
person qualifies as a Section 3 resident, as defined in §135.5. (An example of evidence of eligibility for the
preference is evidence of receipt of public assistance, or evidence of participation in a public assistance
program and residence in general vicinity of project job site.)

Section 3 Resident Certification
for Worker Seeking Preference in
Training and Employment

I , legally reside in
and meet the income eligibility guidelines for a low- or very-low-income person as published on the TDHCA web site.
Income and Rent Limits http://www.tdhca.state.tx.us/pmcompl/irl/index.htm

My permanent address is:

| have attached the following required documentation as evidence of my status:
(] Copy of lease (] Copy of receipt of public assistance

(] Copy of Evidence of participation in a public (] Other evidence
assistance program

Signature

Print Name Date

SEC3Rez-cert Page 1 of 2 10/23/2018 9:49:00 AM
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SECTION 3 COMPLIANCE PLAN
Effective Date; November 30, 2020

Project Name Date:

Company Name

Contact Phone:

Email

This Compliance Plan is to be completed by the General Contractor as a part of the construction
documentation process.

The General Contractor is required to complete a Section 3 Employment & Contracting Report
(similar to HUD 60002) for any prime contract, or as Directed by the Housing Authority.

Purpose: Section 3 is a “Clause” in the Housing and Urban Development Act of 1968. Its intent is to
provide job training and employment opportunities from programs that receive HUD funding to local low
income residents and the businesses they own or that employ them.

Benchmarks: Section 3 Benchmarks for Creating Economic Opportunities for Low- and Very Low-
Income Persons and Eligible Businesses

Section 3 benchmarks for total number of labor hours worked by Section 3 workers and by Targeted
Section 3 workers.

The benchmark for Section 3 workers is set at 25 percent (25%) or more of the total number of labor
hours worked by all workers employed with public housing financial assistance in the PHA's or other
recipient's fiscal year.

The benchmark for Targeted Section 3 workers is set at 5 percent (5%) or more of the total number of
labor hours worked by all workers employed with public housing financial assistance in the PHA's or
other recipient's fiscal year.

Definition of Section 3 Worker and Targeted Section 3 Worker:

HUD defines a Section 3 Worker for both public housing financial assistance and Section 3 projects as a
worker that meets one of the following requirements:

| The worker's income is below the income limit established by HUD.
[ ] The worker is employed by a Section 3 business concern.
[ The worker is a YouthBuild participant.

HUD defines a Targeted Section 3 Worker differently for public housing financial assistance and Section
3 projects. For 8§ 75.11, public housing financial assistance, a Targeted Section 3 worker includes any
worker who is employed by a Section 3 business concern or is a:

| Resident of public housing or Section 8-assisted housing;
| Resident of another project managed by the PHA that is expending assistance; or
[ YouthBuild participant.

For 8 75.21, Section 3 projects, a Targeted Section 3 worker includes any worker who is employed
by a Section 3 business concern or is a Section 3 worker who is:

" Living within the service area or neighborhood of the project; or

" A YouthBuild participant.

Section 3 Compliance Plan - 1



HUD defines a Section 3 business concern as a business concern that meets

one of the following requirements:
m Itis at least 51 percent owned by low- or very low-income persons;
m  Over 75 percent of the labor hours performed for the business are performed by
low- or very low-income persons; or
m Itis a business at least 51 percent owned by current public housing residents or
residents who currently live in Section 8-assisted housing.

Contractor Responsibilities:

Recordkeeping responsibilities for Contractors/subcontractors: Recordkeeping requirements for
recipients are found at 24 CFR § 75.31. Recipients are required to maintain documentation to
demonstrate compliance with the regulations and are responsible for requiring their
contractors/subcontractors to maintain or provide any documentation that will assist recipients in
demonstrating compliance, including documentation that shows hours worked by Section 3 workers,
Targeted Section 3 workers, and any qualitative efforts to comply with Section 3.

Outreach for Section 3 Workers and Targeted Section 3 Workers:

¢ The General Contractor is to ensure their subcontractors follow their Section 3 responsibilities.

o Section 3 outreach and contract requirements are necessary for only Section 3 covered
contracts which include any Public Housing contracts or contracts.
o Section 3 reporting submitted by the general contractor is required on all subcontracts.

e For Section 3 covered contracts document outreach efforts to recruit potential Section 3 residents
for employment opportunities and Section 3 business concerns for any subcontracting
opportunities through methods such as the Texas Department of Housing and Community Affairs,
local advertising, notices to professional associations and trade networks, signs placed a job site
and local community organizations.

o Complete the Section 3 Employment & Contracting Report for all contracts with information on:

o Contracts with any Section 3 businesses
o Work hours performed by any Section 3 residents
o Outreach efforts to Section 3 residents businesses for any Section 3 Covered contracts

Sub-Contracting Opportunities
e Any subcontracting opportunity from a Section 3 covered contract must be directed to Section 3
business concerns:
o Section 3 business concern is a business that meets at least one of the following criteria,
documented within the last six-month period:
o Atleast 51 percent owned and controlled by low- or very low-income persons;
o Over 75 percent of the labor hours performed for the business over the prior three-
month period are performed by Section 3 workers; or
o A business at least 51 percent owned and controlled by current public housing
residents or residents who currently live in Section 8-assisted housing.
e When considering the award of contracts to business concerns, to use the order of priority as
outlined in the PHA’s Section 3 plan
e To use the Section 3 Clause in any subcontract
e Properly document any contracts with Section 3 businesses and unsuccessful bids from Section
3 businesses to complete Section 3 Employment & Contracting Report.

Section 3 Compliance Plan - 2



e Describe in the space below the strategies you will implement to hire Section 3 business

concerns.

Contractor Acceptance

| certify that | have read this Section 3 Compliance Plan and will work to implement all aspects of
this program.

| also certify that | will provide documentation requested by the Housing Authority for the

certification to HUD of statutory, regulatory, and contractual compliance with Section 3

Signature: Date:

Section 3 Compliance Plan - 3



SECTION 3 INCOME LIMITS

All residents of public housing developments of the Housing Authority of

qualify as Section 3 residents.
Alternatively, individuals residing in the

City of

Or County of

Who meet the income limits set forth below, can also qualify for Section 3 status.
A picture identification card and proof of current residency is required.

HUD updates area median income annually and income limits vary by county.
Use the Project Income and Rent Tool (XLS) found on the TDHCA web site to determine income
limits for the specific county: http://www.tdhca.state.tx.us/pmcompl/irl/index.htm

Income Eligibility Guidelines

Number in Household Very Low Income (50% AMI) Low Income (80% AMI)

1 individual

2 individuals

3 individuals

4 individuals

5 individuals

6 individuals

7 individuals

8 individuals

TDHCA Page 2 of 2 Section 3 Resident Certification



http://www.tdhca.state.tx.us/pmcomp/irl/docs/11-IncomeLimitsCalc.xls
http://www.tdhca.state.tx.us/pmcomp/irl/index.htm

SECTION 3 COMPLIANCE PLAN - Recordkeeping
Effective Date: November 30, 2020

75.31 Recordkeeping.

(a) HUD shall have access to all records, reports, and other documents or items of the recipient
that are maintained to demonstrate compliance with the requirements of this part, or that are
maintained in accordance with the regulations governing the specific HUD program by which the
Section 3 project is governed, or the public housing financial assistance is provided or otherwise
made available to the recipient, subrecipient, contractor, or subcontractor.

(b) Recipients must maintain documentation, or ensure that a subrecipient, contractor, or
subcontractor that employs the worker maintains documentation, to ensure that workers meet
the definition of a Section 3 worker or Targeted Section 3 worker, at the time of hire or the first
reporting period, as follows:

(1) For a worker to qualify as a Section 3 worker, one of the following must be maintained:

(i) A worker's self-certification that their income is below the income limit from the prior calendar
year;

(i) A worker's self-certification of participation in a means-tested program such as public
housing or Section 8-assisted housing;

(iii) Certification from a PHA, or the owner or property manager of project-based Section 8-
assisted housing, or the administrator of tenant-based Section 8-assisted housing that the
worker is a participant in one of their programs;

(iv) An employer's certification that the worker's income from that employer is below the income
limit when based on an employer's calculation of what the worker's wage rate would translate to
if annualized on a full-time basis; or

(v) An employer's certification that the worker is employed by a Section 3 business concern.

(2) For a worker to qualify as a Targeted Section 3 worker, one of the following must be
maintained:

(i) For a worker to qualify as a Targeted Section 3 worker under subpart B of this part:

(A) A worker's self-certification of participation in public housing or Section 8-assisted housing
programs;

(B) Certification from a PHA, or the owner or property manager of project-based Section 8-
assisted housing, or the administrator of tenant-based Section 8-assisted housing that the
worker is a participant in one of their programs;

(C) An employer's certification that the worker is employed by a Section 3 business concern; or
(D) A worker's certification that the worker is a YouthBuild participant.

(i) For a worker to qualify as a Targeted Section 3 worker under subpart C of this part:

00087-Section 3 Compliance Plan Recordkeeping - 1



(A) An employer's confirmation that a worker's residence is within one mile of the work site or, if
fewer than 5,000 people live within one mile of a work site, within a circle centered on the work
site that is sufficient to encompass a population of 5,000 people according to the most recent
U.S. Census;

(B) An employer's certification that the worker is employed by a Section 3 business concern; or
(C) A worker's self-certification that the worker is a YouthBuild participant.

(c) The documentation described in paragraph (b) of this section must be maintained for the
time period required for record retentions in accordance with applicable program regulations or,
in the absence of applicable program regulations, in accordance with 2 CFR part 200.

(d) A PHA or recipient may report on Section 3 workers and Targeted Section 3 workers for five
years from when their certification as a Section 3 worker or Targeted Section 3 worker is
established.

00087-Section 3 Compliance Plan Recordkeeping - 2
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ATTENDANCE LIST FOR PRE-BID CONFERENCE OR OTHER MEETING
INCLUDING REQUIREMENTS OF SECTION 3

HELD ON (INSERT DATE OF MEETING)

FOR REPORTING PERIOD FROM TO

Name of Program:
Maintain a separate sheet for each program. Attach a copy of meeting notice to this list.

Description of Work in Bid Process or Purpose of Other Meeting:

Put an “X” in
Col if
Name & Address of Contact chue':l';:, Requires
Contractor or Others in Bhona Acknowledgement Attendees’ Comments or Follow-Up
Attendance along with , p Questions by PHA
of PHA’s Section 3
Affiliation Number (Yes or No)

Policy/Plan




RESIDENT EMPLOYMENT OPPORTUNITY DATA

THE HOUSING AUTHORITY OF THE CITY OF NOCONA
ELIGIBILITY FOR PREFERENCE IN HIRING

A section 3 resident seeking employment provided by this part shall certify, or submit
evidence to the recipient, contractor or subcontractor, if requested, that the person is
a Section 3 resident, as defined in Section 24 CFR Part 75. (An example of evidence
of eligibility for the preference is evidence of receipt of public assistance, or evidence
of participation in a public assistance program.)

Certification for Resident Seeking Section 3 Preference in Training and
Employment

Certification for Resident Seeking Section 3 Preference in Training and Employment

I, , am a legal resident of the

and meet the income
eligibility guidelines for a low-income or very-low-income person as published on
the reverse.

My permanent address is:

| have attached the following documentation as evidence of my status:

O Copy of lease O Copy of evidence of participation in a
Youthbuild Program

O Copy of Evidence of participation O Other evidence
in a public assistance program

Signature

Print Name Date

SECTION 00087.4 — RESIDENT EMPLOYMENT OPPORTUNITY




SECTION 3 INCOME LIMITS

All residents of public housing and assisted housing managed by the Housing Authority
the City of Nocona qualify as Section 3 residents. Additionally, individuals residing in
the City of Nocona and County of Montague who meet the income limits set forth below,
can also qualify for Section 3 Worker status.

A picture identification card, proof of income, and proof of current residency
is required.

S—
' Eligibility Information J

Individual’'s

Name of Individual Seeking p '"_°°mer°"
Section 3 Worker Status revious Year or

Very Low Low Income
Income Limit Income

' Most Recent 12 0 be completed
Months L ‘

—— e

SECTION 00087.4 — RESIDENT EMPLOYMENT OPPORTUNITY



FY 2026 Income Limits Documentation System

FY 2026 Income Limits Summary

Persons in Family

5 6 7 8

FY 2026 Income Limit Area Median Family Income FY 2026 Income Limit Category
1 2 3 4

43,200 46,700 50,150 53,600 57,050

Very Low (50%) Income Limits ($) 30,250 34,600 38,900

Extremely Low Income Limits ($)* 18,150 21,640 27,320 33,000 38,680 44,360 50,040 55,720

$86,400

Montague County, TX

74,650 80,200 85,700 91,250

Low (80%)_Income Limits (§) 48400 | 55300 | 62,200 | 69,100

* The FY 2014 Consolidated Appropriations Act changed the definition of extremely low-income to be the greater of 30/50ths (60 percent) of the Section 8 very low-income limit or the poverty
guideline as established by the Department of Health and Human Services (HHS), provided that this amount is not greater than the Section 8 50% very low-income limit. Consequently, the

extremely low income limits may equal the very low (50%) income limits.

SECTION 00087.5 — INCOME LIMITS




SECTION 00090

CONTRACT ADMINISTRATION DOCUMENTS

GENERAL

The documents listed below will be used during the construction phases of this contract. Also refer to the
General Conditions to the Contract for other items which are required of the Contractor.

DOCUMENTS

Examples of Document provided:

AIA Document G701 Change Order

AIA Document G702 Application and Certification for Payment
AIA Document G704 Certificate of Substantial Completion

Other Documents available to Contractor if needed, examples not provided:
HUD 5372 Construction Progress Schedule

HUD 51000 Schedule of Amounts Contract Payments

HUD 51001 Periodic Estimate of Partial Payments

HUD 51002 Schedule of Change Orders

HUD 51003 Schedule of Stored Materials

HUD 51004 Summary of Materials Stored

END OF SECTION

SECTION 00090 - Construction Administration Documents



PROJECT: (Name and address) CHANGE ORDER NUMBER:

OWNER [
DATE: ARCHITECT OJ
ARCHITECT’S PROJECT NUMBER: CONTRACTOR [
TO CONTRACTOR: (Name and address) FELD OO
' CONTRACT DATE: oTHER 3
CONTRACT FOR:

The Contract is changed as follows:
{Include, where applicable, any undisputed amount attributable to previously executed Construction Change Directives)

d Change Orders
aximum Price) prior to this Change Order was s
d Maximum Price) will be (increased) (decreased) (unchanged)
amount of
ranteed Maximum Price) including this Change Order will be s

( ) days
ompletion as of the date of this Change Order therefore is
-Order does not include changes in the Contract Sum, Contract Time or Guaranteed Maximmum Price

) authorized by Construction Change Directive uniil the cost and time have been agreed upon by both the
0 ,m which case a Change Order is executed to supersede the Construction Change Directive.)

- NGT VALID UNTIL SIGNED BY THE ARCHITECT, CONTRACTOR AND OWNER.
ARGIITECT (Firm name) CONTRACTOR (Firm name) OWNER (Firm name)

, BY (:Sigqqmre) . - BY-(Signature) BY (Signamn}‘l‘ .

{Typed name) {Typed m}

DATE ~  DATE DATE
CAUTION: You should sign an original AlA Contract Document, on which this text appears in RED. An original assures that

changes wili not be obscured.

AJA Document G701™ — 2001. Copyright © 1979, 1987, 2000 and 2001 by The American Institute of Architecis. AR rights reserved. WARNING: This
ATA® Document is protected by U.S. Copyright Law and internationat Treaties. Unauthorized repraduction or distribution of this AIA® Document,
or any portion of {, may result in severs civil and criminal penalties, and will be prosecutsd o the maxiekint extent possible under the faw.
Purchasers are permitted 1o veproduce ton {10) copies of this dociiment when completed. To réport copyvight violaBions of A Contract Documents, e-mail
The Amenican InstiRule of Archliet!s” legal counsel, copyright@aia.ong.
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Document G704™ - 2000

ertificate of Substantial Completion

| PROJECT( Name and address) PROJECT NUMBER:

~OWNER O3
CONTRACT FOR: ARCHITECT (]
T . - CONTRACT DATE: CONTRACTORC] -
~ TOOWNER: (Name and address) TO CONTRACTOR: (Nime and address) FIELD 1
| "~ OTHER I

. PROJECT OR PORTION OF THE PROJECT DESIGNATED FOR PARTIAL OCCUPANCY OR USE SHALL INCLUDE:

d, to the Architect’s best knowledge. mﬁotmauon
’;agemtheprogress oftheWozkwh the -

-.by-ttns 'Cemﬁcate, wmch is also the datc of QQ n
tDocumems except as. stamibelow. )

: ertlﬁcate of Paymcnt or the date of final payment

y orkthat is mcomplew or defecnve $ »

ThefCﬁntractm will complete or correct the Work on the list of items. aﬁaﬁheﬁhercmwnhm‘
) days from the above date of Substanual Completlon N

BY DATE

" The Owner accepts the Work or designated p i as substantlaﬂy complete and wﬂl a_ssume full J085e!

ce counsel should determine and

thie Owner and Contractor for security, mmntenance,
as follows: (Note: Owner’s and Contractor’s legal and
review insurance requirements and coverage.)

AlA Document GT04™ -~ 2000, Copyrlght © 1963, 1978, 1992 and 2000 by The American instinte of Amhlzecls Alirights | RNING: T
- AIA® Document 18 pr B4y U.S-Copyright Law and Intemationial Treatles. Uliauthorized reproduction’ ordkﬂbwon of this Ai “Décinnor
‘or any portion ot it, nmymulun savere civil and crlmimlpeua!ﬂes, and will ba prmmmadtn the maximum extent dar the law

* Purchasers are permitted to réproducs ten'(10) coples of this docuniett whish comipisted: “fo feport copy ‘vtotaﬁonsom “Cantratt Doe

The American institute of Architects’ iegal counsel, copyright@aia.org.



SECTION 01 1100

SUMMARY OF WORK

PART 1 - GENERAL

1.1 SUMMARY

A

Section Includes:

Project information and description.
Work included in Contract Documents.
Coordination with Occupants.

Access to project site.

Contractor’s use of site and premises.
Required documents,

ok wn -~

1.2 PROJECT INFORMATION

B.

C.

A. Project Identification:  HVAC Replacement Project Ph.2 ; Hobson St. site

Project: TX186

NOCONA HOUSING AUTHORITY

400 Hobson St.

Nocona, Texas 76255

Phone: (940) 825-6515 Fax: (940) 825-6517
Email: noconaha@gmail.com

Owner’s Representative: Ms. Tara Hall, Exec. Director

Architect: James W. Dean Architect, LLC. 8912 Augusta Drive; Granbury, TX.,
Phone: (817) 964-1830 Email: jwd.architect.tx@gmail.com

1.3 PROJECT DESCRIPTION

A. Work of Project is defined by the Contract Documents and in general includes the following:

Replacement of existing HVAC equipment, including furnace, evaporator coil, outdoor condensing
unit and condensate pump; see work schedule for Work at various apartments.
The Bid Form includes a Base Bid and one (2) Additive Alternate Bid. The Unit Price Bid Form is
included for an additional electrical outlet if required by the local Code officials.

The Dwelling units will be OCCUPIED during the entire construction period, but the Adjacent dwelling
unit will be OCCUPIED. Contractor shall be aware and coordinate construction activities, to limit the
disruption to the Residents.

Location of Project: Housing Authority site in Nocona, Texas. Office located at 400 Hobson St.;
Nocona, Texas. Apartment Buildings located on Hobson St.

Type of Contract; Project will be constructed under a single prime contract.

1.4 ACCESS TO SITE

A

General: Contractor shall have limited use of Project site for construction operations as indicated on
Drawings by the Contract limits and as indicated by requirements of this Section. The dwelling units
and other buildings will be occupied during the entire construction period.

Use of Site: Limit use of Project site to work in areas indicated. Do not disturb portions of Project site
beyond areas in which the Work is indicated.

01 1100-1 Summary of Work



1.5

1.6

1. Limits: Confine construction operations to locations in close proximity of the dwelling units
indicated in the drawings.

2. Driveways, Walkways and Entrances: Keep driveways, loading areas, and entrances serving
premises clear and available to Owner, Owner's employees, and emergency vehicles at all times.
Do not use these areas for parking or storage of materials.

a. Schedule deliveries to minimize use of driveways and entrances by construction operations.

b. Schedule deliveries to minimize space and time requirements for storage of materials and
equipment on-site.

c. Condition of Existing Building: Maintain portions of existing building affected by construction
operations in a weathertight condition throughout construction period. Repair damage caused by
construction operations.

MATERIAL STORAGE On-Site
A. Store material so as not to impact access to the site.

B.  Assume full responsibility for protection and safekeeping of products under this Contract stored on site.
The Contractor will be responsible for any damages or missing Tenant items.

C. Obtain and pay for use of any additional storage or work areas needed for operations.

WORK RESTRICTIONS

A. Work Restrictions, General: Comply with restrictions on construction operations.
1. WORK shall not begin until the Notice to Proceed has been authorized. WORK shall not begin until
adjacent Tenant’s have been notified of planned work.
2. The Contractor shall be aware that the Work is in OCCUPIED apartments, and the disruption to the
Residents shall be limited. Notify Residents and Housing Authority of the planned dates to enter the
Occupied apartments.
3. Comply with limitations on use of public streets and with other requirements of authorities having
jurisdiction.

B. On-Site Work Hours: Limit work to normal business working hours of 8:00 a.m. to 5:00 p.m., Monday
through Friday, unless otherwise indicated.

C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Tenant or others unless
permitted under the following conditions and then only after providing temporary utility services according to
requirements indicated:

1. Notify Owner/Tenant not less than two days in advance of proposed utility interruptions. Comply with

Owner’s construction procedure requirements.

2. Obtain Owner's written permission before proceeding with utility interruptions.

D. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and vibration,
odors, or other disruption to Tenant occupancy with Owner.

1. Notify Owner/Tenant not less than two days in advance of proposed disruptive operations.

2. Obtain Owner's written permission before proceeding with disruptive operations.

E. Nonsmoking Building: Smoking is not permitted within the building or within 25 feet (8 m) of entrances,
operable windows, or outdoor-air intakes.

F. Controlled Substances: Use of tobacco products and other controlled substances within the existing
building or on Project site is not permitted.

G. The adjacent neighbors are residential homes, schedule construction activity to minimize unusual
hours of operation and potential disturbance to neighbors.
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H.  The Contractor shall wear proper work attire while on Site. The Contractor shall not swear or use vulgar
language while on Site; the Dwelling Units and play areas are home to children.

1.7 TENANT NOTIFICATIONS

A.  The Contractor is responsible for Notifying the Tenants of the intended schedule for the apartment
renovation work.

B. The Contractor is responsible for coordinating with Tenant’s for access to the Dwelling Units.

C. The Contractor is responsible for notifying the Tenants to remove furnishings from intended Work
areas.

D. The Contractor shall provide to the Architect and Housing Authority, a Schedule of the Work with the
Units and the planned date for renovations. The Housing Authority will make the initial notification to the
Tenants. The Contractor will be responsible for maintaining the Schedule or notifying the Tenants of any
changes.

1.8 SUPERITENDENT QUALIFICATIONS

A. The job site Superintendent shall be qualified in residential construction. The job site
Superintendent shall be “English” speaking and shall be on site when any workers are on site.

B. Anytime that Work is ongoing at the Housing Authority site, a Superintendent shall be on-site.

1.9 SPECIFICATION AND DRAWING CONVENTIONS

A. Specification Content: The Specifications use certain conventions for the style of language and

the intended meaning of certain terms, words, and phrases when used in particular situations.

These conventions are as follows:
1. Imperative mood and streamlined language are generally used in the Specifications. The words
"shall," "shall be," or "shall comply with," depending on the context, are implied where a colon (:) is
used within a sentence or phrase.
2. Specification requirements are to be performed by Contractor unless specifically stated otherwise.

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work of all
Sections in the Specifications.

C. Drawing Coordination: Requirements for materials and products identified on Drawings are described in
detail in the Specifications. One or more of the following are used on Drawings to identify materials and
products:
1. Terminology: Materials and products are identified by the typical generic terms used in the individual
Specifications Sections.
2. Abbreviations: Materials and products are identified by abbreviations scheduled on Drawings.
PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF SECTION
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SECTION 01 2300

ALTERNATES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

SUMMARY

A

C.

Section Includes
1. Documentation of changes to Contract Sum and Contract Time.
2. Additive Alternate Bid to include additional work in the Contract.

Contract Documents contain pertinent requirements for materials and methods to accomplish work
described herein.

Provide alternate costs for inclusion in Contract Sum if accepted by Owner.

RELATED REQUIREMENTS

A. Owner/Contractor Agreement: Alternates accepted by Owner for incorporation into the Work.

B. Individual specification sections identified.

PROCEDURES

A. Alternates will be exercised at the option of Owner.

B. Coordinate related work and modify surrounding work as required to complete the work, including

changes under each Alternate, when acceptance is designated in Owner/Contractor Agreement.

DESCRIPTION OF ALTERNATES

A

Alternate No. 1 — Provide and install new HVAC equipment as indicated in the documents. Apartments
include One Bedroom Units, total of 3 apartments. Units include 429, 431, and 443.

1. Base Bid, no Work on these Units.

2. Install new HVAC equipment at three (3) dwelling units.

3. Work described on Drawing Sheets AS1, A1.1 and M1. Add five (5) calendar days.

PART 2 - PRODUCTS

Not used

PART 3 - EXECUTION

Not used END OF SECTION
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SECTION 01 2400
UNIT PRICES
PART 1- GENERAL
1.1  SUMMARY
A.  Section Includes:
1. Measurement.

2. Payment.

B. Related Sections:
1. Individual specification sections.

1.2 UNIT PRICES

A. Provide unit prices for items listed, for inclusion in Contract, guaranteed to apply for duration of Project
as basis for additions to or deductions from Contract Sum.

B. Take measurements and compute quantities.

C. Quantities and measurements indicated are for Contract purposes only. Actual quantities and
measurements supplied or placed in the Work will determine payment.

D. Payment includes full compensation for all required labor, Products, tools, equipment, plant,
transportation, services, and incidentals, and for erection, application, or installation of an item of the
Work.
E. Adjustments to Contract Sum will be made by Change Order based on net cumulative change for each
item of the Work.
PART 2 - PRODUCTS

Not used

PART 3 - EXECUTION
3.1 UNIT PRICE SCHEDULE

A. UNIT PRICE No. 1: Install new GFI outdoor outlet with Waterproof cover. Install new electrical circuit,
see Note E3 on Mechanical Drawing M1.

1. Install new surface mounted outlet.
2. Unit of Measure: Per each outlet installed.
3. Coordinate with Housing Authority for replacement quantities.

END OF SECTION
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SECTION 01 2500

SUBSTITUTION PROCEDURES

PART 1 - GENERAL

1.1

A.

1.2

13

SUMMARY

Section includes general administrative procedures for submittal and review of Contractor-proposed
product option and substitutions.

INTERPRETATION OF SPECIFICATIONS

Wherever a product or construction process is specified with the terms "approved"”, "approved equal”,
"equal to", "or equal”, "substitute", "acceptable", "acceptable substitute", or similar words or phrases are
used, it is the intent to set a definite standard by which the Architect shall judge all other products or
construction processes; it is not the intent to discriminate against any product or construction process of
other manufacturers. No specification for any material is intended to be "closed" or restricted and open

competition is expected and required.

SUBSTITUTIONS

Architect will consider formal request for substitution of products in place of those mentioned by name or
as standard in the Contract Documents. Substitution requests must be received prior to bid opening in
accordance with Instructions to Bidders Document. The substitution request shall contain complete data
on the proposed substitute (including cost data), and Contractor shall submit samples for comparison and
tests as may be requested by Architect.

By making request for substitutions, the Contractor:

Represents that he has personally investigated the proposed substitute product and determined that
it is equal or superior in all respects to that specified;

2. Represents that he will provide the same or greater warranty for the substitution that he would for
that specified;

3. Will coordinate the installation of the accepted substitute, making such changes as may be required
for the Work to be complete in all respects;

4, Certifies that the cost data presented is complete and includes all related cost under this Contract
but excludes costs under separate contracts, and excludes the Architect's redesign cost and waives
all claims for additional costs related to the substitution which subsequently become apparent; and

5. Agrees to replace the substituted materials which prove to be defective or otherwise unsatisfactory
for the service intended within the warranty period with material or equipment originally specified at
no additional cost to the Owner.

Substitutions will not be considered when acceptance will require substantial revision of Contract
Documents. No substitute material shall be installed in the project prior to receiving written acceptance
from the Architect.

The Architect has sole authority to determine acceptability of proposed substitution, and will issue
acceptance or rejection by notation on the shop drawing review stamp or in other written form.

The Owner intends to use products that comply with the “Buy American” provisions, and those products
will take priority over other products.

PART 2 - PRODUCTS

012500-1

Substitution Procedures



2.1 SUBSTITUTIONS

A. Substitutions for Cause: Submit requests for substitution immediately on discovery of need for change, but
not later than 15 days prior to time required for preparation and review of related submittals.

1. Conditions: Architect will consider Contractor's request for substitution when the following conditions are
satisfied:
a. Requested substitution is consistent with the Contract Documents and will produce
indicated results.
b. Requested substitution will not adversely affect Contractor's construction schedule.
c. Requested substitution has received necessary approvals of authorities having jurisdiction.
d. Requested substitution is compatible with other portions of the Work.
e. Requested substitution has been coordinated with other portions of the Work.
f. Requested substitution provides specified warranty.
g. If requested substitution involves more than one contractor, requested substitution has been
coordinated with other portions of the Work, is uniform and consistent, is compatible with other
products, and is acceptable to all contractors involved.

B. Substitutions for Convenience: Not allowed.

END OF SECTION
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DOCUMENT 01 2519

SUBSTITUTION REQUEST FORM

DATE:

TO:

ATTENTION:

PROJECT:

We submit for your consideration the following product as a substitution for the specified product:

Section No. Paragraph Specified Product

Proposed Substitution:

Reason for Substitution:

Product Data:
Attach complete technical data for both the specified product and the proposed substitution. Include
information on changes to Contract Documents that the proposed substitution will require for its proper
installation.

Samples:

____ Attached ____ Will be furnished upon request

Does the substitution affect dimensions shown on Drawings?

No __ Yes (explain)

Effects of proposed substitution on other Work:

Differences between proposed substitution and specified Product:
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Manufacturer's warranties of the proposed substitution are:

____Same ____Different (explain)

Maintenance service and spare parts are available for proposed substitution from:

Previous installations where proposed substitution may be seen:

Project: Project:
Owner: Owner:
Architect: Architect:
Date Installed: Date Installed:

Cost savings to be realized by Owner, if proposed substitution is approved:

Change to Contract Time, if proposed substitution is approved:

____No Change Add days ____ Deduct days

Submittal constitutes a representation that [Contractor] [Construction Manager] has read and agrees to the
provisions of Section 01 2500.

Submitted by [Contractor:] [Construction Manager:]

Signature

Firm
For Use by Architect:

Based on the information supplied by the [Contractor,] [Construction Manager,] the Architect has reviewed
the proposed substitution on the basis of design concept of the Work and conformance with information given
in Contract Documents.

___ Approved ___Approved as Noted ___ Rejected

Submit Additional Information:

By: Date:
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SECTION 01 2600

CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

11

1.2

SUMMARY

A.

Section Includes:

ahrwbhpE

Supplemental Instructions.
Proposal Requests.

Contractor proposed changes.
Construction Change Directives.
Change Orders.

Related Sections:

1.

Supplemental Conditions of the Contract.

CHANGE PROCEDURES

A.

Architect's Supplemental Instructions:

1.
2.

Format: AIA Document G710 - Architect's Supplemental Instructions, or similar instructions.
Architect will advise of minor changes in Work not involving an adjustment to Contract Sum or
Contract Time as authorized by the Conditions of the Contract.

Proposal Requests:

1.
2.

3.

4.

5.
6.

Format: AIA Document G709 - Proposal Request, or similar instructions.

Architect may issue a Proposal Request that includes a detailed description of a proposed

change with supplemental or revised Drawings and specifications.

Prepare and submit an estimate of any change to Contract Sum or Contract Time within 7

calendar days after receipt. Include:

a. Quantities and unit costs, with total cost or credit to Owner. If requested, furnish
documentation of quantities.

b. Taxes, delivery charges, equipment rentals, and trade discounts as applicable.

C. If change in Contract Time is involved, provide updated Progress Schedule.

Do not stop work or initiate changes in response to a Proposal Request. If approved, Architect will

prepare and issue a Change Order.

Submit three (3) copies; or submit electronically in Adobe PDF format.

Refer to Article 10 of the General Conditions of the Contract.

Contractor Proposed Changes:

1.
2.
3.

4,

Format: Contractor’'s standard format.

Contractor may propose a change by submitting request for change to Architect.

Describe proposed change, reason for change, its full effect on Work, and any change to

Contract Sum or Contract Time. Include:

a. Quantities and unit costs, with total cost or credit to Owner. If requested, furnish
documentation of quantities.

b. Taxes, delivery charges, equipment rentals, and trade discounts as applicable.

c. If change in Contract Time is involved, provide updated Progress Schedule.

Submit three (3) copies, or submit electronically in Adobe PDF format.

Construction Change Directive:

1.
2.

3.

Format: AIA Document G713 - Construction Change Directive.

Architect may issue a directive, signed by Owner, instructing Contractor to proceed with a change
for subsequent inclusion in a Change Order.

Documentation will describe changes in Work and designate method of determining any change
to Contract Sum or Contract Time. Promptly execute change.
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E. Change Orders:
1. Format: AIA Document G701 - Change Order.
2. Execution: Architect will issue Change Orders for signature of parties as provided in Conditions of
the Contract.
PART 2 - PRODUCTS
Not used
PART 3 - EXECUTION

Not used

END OF SECTION
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SECTION 01 2900

PAYMENT PROCEDURES

PART 1 - GENERAL
1.1 SUMMARY

A. Section includes administrative procedures and submittal requirements for applications for payment.
B.  Prior to Payment to the Contractor, all documentation must be up to date including 1-9 Forms, Certified
Payrolls (Form WH-347) for all workers.

1.2 SUBMITTALS

A. Prior to submittal of the first Application for Payment, submit the following items for review and approval:
Construction Schedule

List of Subcontractors and Major Suppliers.

Schedule of Values.

Copy of Building Permit

Other items listed in General and Supplemental Conditions.

o=

B. Construction Progress schedule:

1. Within fourteen (14) days of date established for "commencement of the work", submit a
comprehensive schedule indicating each significant category or unit of work to be performed at
the site.

2. Arrange schedule to indicate required sequencing of units, and to show time allowances for
submittals review.

C.  Schedule of Values:

1. Prepare a schedule of values to show breakdown of Contract Sum corresponding with payment
request breakdown and progress schedule line items. Show dollar value and per cent of total for
each unit of work scheduled. Use AIA Form G702 and G703; or HUD 51000, provide detail
breakdown.

D. Recording of the Contract for Construction and Bond:

1. The Contractor must record the contract and bond with the Recorder of Mortgages in the County
where the Work is performed within Thirty (30) days of the commencement of the Work. A copy
of these recorded documents shall be forwarded to the Architect with the first application for
payment. Payment will be withheld until copies of these recorded documents are received.

PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION
3.1 PROGRESS SCHEDULE

A. Submittal: Submit updated schedule with each Application for Payment. Provide copies required with
payment requests.

3.2 PAYMENT REQUESTS
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Prior to initial payment request, submit:

List of principal subcontractors and suppliers.

Schedule of values.

Progress schedule and first progress report.

Copies of building permits and similar start-up authorization or certifications.
Provide 1-9 Forms for all workers on the job.

a0~

Submit request for each calendar month, not later than 25th day of the month. Use AIA Forms G702
and G703; or HUD Forms 51000, 51001, 51002, 51003, 51004 fully completed and executed; submitted
in triplicate, including attachment of waivers and similar documentation with one copy. Contractor must
submit copies of invoices for stored materials with application for payment when billing for stored
materials. Applications for payment with insufficient back-up will be returned to the Contractor or will be
revised accordingly by the Architect.

Following issuance by Architect of Certificate of Substantial Completion, Contractor may submit special
payment request, provided the following have been completed:

1. Obtain permits, certificates of inspection and other approvals and releases by governing
authorities, required for Owner’s occupancy and use of projects.

2. Submit warranties and similar documentation.

3. Complete final cleaning of work.

4, Submit record documents.

Refer to Section 01 7700 for other requirements.

If the Work extends beyond the Completion Date established in the Notice to Proceed and time
adjustments by Change Order; then no further Progress Payments shall be made until the Work is
Substantially Complete. The Architect shall establish the date of substantial completion.

Following completion of the following requirements, final payment request may be submitted:
1. Complete work listed as incomplete at time of Substantial Completion, or otherwise assure Owner
of subsequent completion of individual incomplete items.

Submit “Clear Lien Certificate” from Clerk of Court.

Submit proof of payment on fees, taxes and similar obligations.

Remove temporary facilities, tools and similar items.

Complete requirements specified in "Project Closeout" section.

Obtain Consent of Surety for final payment.

Provide Certificate of Completion forms and Contractor’s Release

Refer to Section 01 7700 for other requirements.

PN A WN

END OF SECTION
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SECTION 01 3100

PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

11

1.2

1.3

1.4

SUMMARY

A.  Section Includes:
1. Project coordination.
2. Coordination drawings.
3. Project meetings.

B. Related Sections:
1. Section 01 7700 - Contract Closeout.

PROJECT COORDINATION
A. Submit required project submittals in three (3) copies, or electronically in Abode PDF format.

B.  Coordinate scheduling, submittals, and work of various Sections of specifications to assure efficient
and orderly sequence of installation of interdependent construction elements.

C. Coordinate completion and clean up of work of separate Sections in preparation for Substantial
Completion.

D.  After Owner occupancy, coordinate access to site for correction of defective Work and Work not in
accordance with Contract Documents to minimize disruption of Owner's activities.

COORDINATION DRAWINGS

A. Coordination Drawings:

1. Prior to commencement of Work, prepare coordination drawings (as required) to define
relationship of mechanical, plumbing, and electrical components with roof components.

2. Include plans, elevations, sections, and details required to define relationships between
components.

3. Prepare drawings at 1/4 inch = 1'-0" scale for general layout and 3/8 inch = 1'-0" for plans and
sections in congested areas including equipment spaces.

4. Submit three (3) copies, or submit electronically in Adobe PDF format.

B. Hold coordination meetings with trades providing mechanical, plumbing, and electrical work as relates
to roofing work.

C.  When conflicts cannot be resolved:
1. Cease work in areas of conflict and request clarification prior to proceeding.
2. Prepare drawings to define and to indicate proposed solution.
3. Submit drawings for approval when actual measurements and analysis of Drawings and Project
Manual indicate that various systems cannot be installed without significant deviation from intent
of Contract Documents.

D.  Submit original composite coordination drawings as part of Project Record Documents specified in
Section 01 7700.

PROJECT MEETINGS

A. Schedule and administer preconstruction conference and pre-installation conferences.

01 3100-1 Project Management and Coordination



B.

C.

Make physical arrangements for meetings; notify involved parties at least three (3) days in advance.

Record significant proceedings and decisions at each meeting; reproduce and distribute copies to
parties in attendance and others affected by proceedings and decisions made.

15 PRECONSTRUCTION CONFERENCE

A.

Schedule within 15 calendar days after date of Notice to Proceed at Project Site at a time convenient to
all parties.

Attendance:

1. Contractor.
2. Owner.

3. Architect.

4, Major subcontractors and suppliers as Contractor deems appropriate.

Review and Discuss:

1. Relation and coordination of various parties, and responsible personnel for each party.

2. Use of premises, including office and storage areas, temporary controls, and security
procedures.

3. Construction schedule and critical work sequencing.

4. Processing of:

a. Contract modifications.

b. Shop Drawings, Product Data, and Samples.

C. Applications for Payment.

d. Substitutions.

e. Other required submittals.

Adequacy of distribution of Contract Documents.

Procedures for maintaining contract closeout submittals.

Installation and removal of temporary facilities.

Notification procedures and extent of testing and inspection services.

©NoO

1.6 PROGRESS MEETINGS

A.

B.

Schedule monthly (as needed) progress meetings.
Location: Contractor’s project field office.

Attendance:

1. Contractor.

2 Owner.

3. Architect.

4 Subcontractors and suppliers as appropriate to agenda.

Review and Discuss:
1. Work progress since previous meeting, including:
a. Field observations, deficiencies, conflicts, and problems.
b. Progress and completion date.
C. Corrective measures needed to maintain quality standards, progress, and completion date.
2. Status of:
a. Requests for information.
b. Submittals.
C. Contract modifications.
3. Coordination between various elements of Work.
4, Maintenance of Project Record Documents.

1.7 PRE-INSTALLATION CONFERENCES
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A. Conduct a Pre-installation conference at Project site before each construction activity that requires
coordination with other construction; and at major Work activities.

B. Require attendance of parties directly affecting or affected by work of the specific Section.

C. Review conditions of installation, preparation and installation procedures, and coordination with related
work.

PART 2 - PRODUCTS
Not used
PART 3 - EXECUTION

Not used

END OF SECTION
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SECTION 01 3300

SUBMITTAL PROCEDURES

PART 1 - GENERAL

11

1.2

1.4

SUMMARY

Section includes procedures and requirements for Contractor submittals of product data, shop drawings,
samples and other information not considered as part of the Contract Documents but required under their
provisions.

Excessive re-submittal penalty.

PRODUCT DATA, SHOP DRAWINGS

General: Where contents of submittal include data not pertinent to the project, clearly indicate which
portion is being submitted for review.

Number of copies required: Submit the number of copies which are required to be returned plus two
copies which will be retained by the Architect.

Scale and measurements: Make all Shop Drawings accurately to a scale sufficiently large to show all
pertinent aspects of the item and its method of connection to the Work.

Design drawings shall not be reproduced and used as shop drawings.
SAMPLES
Accuracy of samples: Samples shall be of the precise article proposed to be furnished.

Number of samples required: Unless otherwise specified, submit all Samples in the quantity which is
required to be returned plus one which will be retained by the Architect.

QUALITY ASSURANCE

Coordination of submittals: Prior to each submittal, review and coordinate all aspects of each item
being submitted and verify that each item and the submittal for it conforms in all respects with the
requirements of the Contract Documents. By affixing the Contractor's signature to each submittal, certify
that this coordination has been performed.

PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION

3.1

A.

SUBMITTAL SCHEDULE

General: Within fourteen (14) days after award of Contract, compile a complete and comprehensive
schedule of all submittals anticipated to be made during progress of the Work. Provide two (2) copies of
this schedule to the Architect for approval prior to the submittal of any items for review.

Coordination: Coordinate the schedule with subcontractors and materials suppliers to ensure their
understanding of the importance of adhering to the approved schedule and their ability to so adhere.

013300-1
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3.2

3.3

3.4

3.5

IDENTIFICATION OF SUBMITTALS

General: Accompany each submittal with a letter of transmittal containing all pertinent information
required for identification and checking of submittals.

Internal Identification: On at least the first page of each copy of each submittal, and elsewhere as
required for positive identification, clearly label the submittal as to project, subcontractor, supplier, etc.

Resubmittals: When material is resubmitted for any reason, transmit under a new letter of transmittal.
COORDINATION OF SUBMITTALS

General: Prior to submittal for approval, use all means necessary to fully coordinate all material
including, but not necessarily limited to:

1. Determine and verify all interface conditions, catalog numbers, and similar data.

2. Coordinate with other trades as required.

3. Clearly indicate all deviations from requirements of the Contract Documents.

TIMING OF SUBMITTALS

General: Make all submittals far enough in advance of scheduled dates for installation to provide all time
required for reviews, for securing necessary approvals, for possible revisions and resubmittals, and for
placing orders and securing delivery.

Architect's review time: In scheduling, allow at least fourteen (14) calendar days for review by the
Architect following his receipt of the submittal.

Delays: Delays caused by tardiness in receipt of submittals will not be an acceptable basis for extension
of the Contract completion date.

ARCHITECT'S REVIEW

General: Review by the Architect shall not be construed as a complete check, but only that the general
method of construction and detailing is satisfactory. Review shall not relieve the Contractor from
responsibility for errors which may exist.

Authority to proceed: The notations "NO EXCEPTIONS TAKEN", or "MAKE CORRECTIONS NOTED"
authorize the Contractor to proceed with fabrication, purchase, or both, of the items so noted, subject to
the revisions, if any, required by the Architect's review comments.

Revisions: Make all revisions required by the Architect. If the Contractor considers any required

revision to be a change, he shall so notify the Architect as provided for under "Changes" in the General

Conditions. Show each drawing revision by number, date, and subject in a revision block on the drawing.
Make only those revisions directed or approved by the Architect.

Revisions after approval: When a submittal has been reviewed by the Architect, resubmittal for
substitution of materials or equipment will not be considered unless accompanied by an acceptable written
explanation as to why the substitution is necessary. Such explanation shall be submitted to the Architect
as scheduled in the submittal schedule.

The Contractor shall be billed for the costs of extra review(s) due to excessive re-submittals.
1. Excessive re-submittals is defined as more than two (2) submission of any single submittal.

2. The amount billed shall be calculated based on the Architect's time required for the review(s) at the
Architect's current hourly rate schedule.

END OF SECTION
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SECTION 01 4000

QUALITY REQUIREMENTS

PART 1 - GENERAL

1.1 SUMMARY

A.

Section Includes:

References.

Quality assurance and control of installation.
Mockups.

Manufacturer's field services and reports.
Design data and calculations.

Test reports and certifications.
Manufacturer's installation instructions.

Noukrwdbr

1.2 REFERENCES

A.

For products or workmanship specified by reference to association, trade, or industry standards,
comply with requirements of the standard, except when more rigid requirements are specified or are
required by applicable codes.

Should specified reference standards conflict with Contract Documents, request clarification from
Architect before proceeding.

Conform to edition of reference standard in effect as of date of Project Manual.

The contractual relationship of the parties to the Contract shall not be altered from the Contract
Documents by mention or inference otherwise in any reference document.

1.3 QUALITY ASSURANCE AND CONTROL OF INSTALLATION

A.

Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and
workmanship, to produce Work of specified quality.

Comply fully with manufacturers' instructions, including each step in sequence.

Should manufacturers' instructions conflict with Contract Documents, request clarification from
Architect before proceeding.

Comply with specified standards as a minimum quality for the Work except when more stringent
tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

Perform work by persons qualified to produce workmanship of specified quality.

Secure Products in place with positive anchorage devices designed and sized to withstand stresses,
vibration, physical distortion or disfigurement.

1.4 MOCKUPS

A.

Definition:

1. Mockups are field samples constructed, applied, or assembled at the project site for review by the
Owner and Architect that illustrate materials, equipment, or workmanship.

2. Approved mockups establish the standard of quality by which the Work will be judged.
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B. Construct, apply, or assemble specified items, with related attachment and anchorage devices,
flashings, seals, and finishes.

C. Perform work in accordance with applicable specifications sections.
D.  Erect at project site at location acceptable to Architect. Protect from damage.

E. Removal:

1. Mockups may remain as part of the Work only when so designated in individual specification
sections.
Do not remove mockups until removal is approved by Architect or upon Final Completion.
Where mockup is not permitted to remain as part of the Work, clear area after removal of mockup
has been approved by Architect.

2.
3.

1.5 MANUFACTURERS' FIELD SERVICES AND REPORTS
A.  When specified in individual specification Sections, require material or Product suppliers or
manufacturers to provide qualified staff personnel to observe site conditions, conditions of surfaces and
installation, quality of workmanship, or startup of equipment, as applicable, and to initiate instructions
when necessary.

B. Individuals to report observations and site decisions or instructions given to applicators or installers that
are supplemental or contrary to manufacturers' written instructions.

C. Submit report to Architect within [10] days of observation.
1.6 DESIGN DATA AND CALCULATIONS

A.  When specified in individual specification Sections, require material or Product suppliers or
manufacturers to provide design data and calculations.

B.  Accuracy of design data and calculations is the responsibility of the [Contractor.]

C. When so specified, prepare design data and calculations under the direction of a professional engineer
licensed in the state in which the Project is located. Affix engineer’s seal to submittals.

D. Submit three (3) copies. Submit electronically in Adobe PDF format.
1.7 TEST REPORTS AND CERTIFICATIONS

A.  When specified in individual specification Sections, require material or Product suppliers or
manufacturers to provide test reports and manufacturers’ certifications.

B. Indicate that material or Product conforms to or exceeds specified requirements. Submit supporting
reference data, affidavits, and certifications as appropriate.

C.  Submittals may be recent or previous test results on material or Product, but must be acceptable to
Architect.

D.  Submit three (3) copies. Submit electronically in Adobe PDF format.
1.8 MANUFACTURER'S INSTALLATION INSTRUCTIONS

A.  When Contract Documents require that Products be installed in accordance with manufacturer's
instructions:
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2.
3.

4,

Submit manufacturer's most recent printed instructions for delivery, storage, assembly,
installation, start-up, adjusting, and finishing, as applicable.
a. Submit in quantities specified for Product Data.

b. Indicate special procedures, perimeter conditions requiring special attention, and special
environmental criteria required for application or installation.

C. Identify conflicts between manufacturers' instructions and requirements of Contract
Documents.

Perform installation of Products to comply with requirements of manufacturer's instructions.

If installation cannot be performed in accordance with manufacturer's instructions, notify Architect
and await instructions.

Submit three (3) copies. Submit electronically in Adobe PDF format.

PART 2 - PRODUCTS

Not used

PART 3 - EXECUTION

Not used

END OF SECTION
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SECTION 01 5000

TEMPORARY FACILITIES AND CONTROLS
PART 1 - GENERAL
1.1 SUMMARY

A. Section includes requirements for temporary utilities, Port-O-Let facility, support facilities, and
security and protection facilities.

B. Related Requirements:
1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions.

1.2 USE CHARGES

A. General: Installation and removal of and use charges for temporary facilities shall be included in
the Contract Sum unless otherwise indicated.

B. Water and Sewer Service from Existing System: Water from Owner's existing water system is
available for use without metering and without payment of use charges. Provide connections and
extensions of services as required for construction operations.

C. Electric Power: Contractor shall provide a portable electrical generator for construction electrical
usage. Contractor may utilize existing electrical power for charging equipment at the Housing
Authority Maintenance Building. The Contractor shall not use electric power from the Residents
house power.

D. If usage is considered excessive or wasteful, the Owner and Architect can deduct utility charges
from the Contractor’s final payment.

1.3 QUALITY ASSURANCE

A. Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary
electric service. Install service to comply with NFPA 70.

PART 2 - PRODUCTS
2.1 TEMPORARY FACILITIES

A. Field Offices, General: If needed by Contractor, provide prefabricated or mobile units for
construction operations.

B. Storage Trailers: If needed by Contractor, provide storage trailers sized, furnished, and equipped
to accommodate materials and equipment for construction operations. Park where approved by
Owner.

2.2 EQUIPMENT

A. Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by
locations and classes of fire exposures.
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PART 3 - EXECUTION
3.1 INSTALLATION, GENERAL

A. Locate facilities approved by Owner and where they will serve Project adequately and result in
minimum interference with performance of the Work. Relocate and modify facilities as required by
progress of the Work.

3.2 TEMPORARY UTILITY INSTALLATION

A. General: Install temporary service or connect to existing service.
1. Arrange with utility company, Owner, and existing users for time when service can be
interrupted, if necessary, to make connections for temporary services.
2. The Contractor shall not use the electrical power at the Dwelling Units. Contractor shall
provide temporary power or generators for electrical use during this construction project.

3.3 SUPPORT FACILITIES INSTALLATION

A. General: Comply with the following:
1. Maintain support facilities until near Substantial Completion inspection. Remove before
Substantial Completion.

B. RESTROOM FACILITIES: Contractor shall Port-O-Let facility at the construction site for use by
Construction workers. The Contractor shall not use the Tenant’'s Restroom, or the Office Restroom
facilities

C. Parking: Use designated areas of Owner's existing parking areas for construction personnel.

D. Project Signs: Provide Project signs as indicated. Unauthorized signs are not permitted.
1. Identification Signs: Provide Project identification signs as indicated on Drawings.
2. Temporary Signs: Provide other signs as indicated and as required to inform public and
individuals seeking entrance to Project.
3. Maintain and touchup signs so they are legible at all times.

E. Construction signs for Department of Labor, shall be placed at the construction site on a
plywood sign elevated on wood posts. Construction signs shall be protected from the weather with
a clear plastic cover.

F. Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle waste
from construction operations. Comply with requirements of authorities having jurisdiction.
KEEP THE JOB SITE CLEAR OF CONSTRUCTION DEBRIS AT ALL TIMES.

1. General: Except for items or materials to be salvaged, or otherwise reused, remove waste
materials from Project site and legally dispose of them in a landfill or incinerator acceptable to
authorities having jurisdiction.

2. Except as otherwise specified, do not allow waste materials that are to be disposed of
accumulate on-site.

3. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.

4. Disposal: Transport waste materials off Owner's property and legally dispose of them.

5. Repair damage to the site resulting from waste disposal by returning to the pre-construction
condition.

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION
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A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and
other improvements at Project site and on adjacent properties, except those indicated to be
removed or altered. Repair damage to existing facilities.

B. Environmental Protection: Provide protection, operate temporary facilities, and conduct
construction as required to comply with environmental regulations and that minimize possible air,
waterway, and subsoil contamination or pollution or other undesirable effects.

C. Temporary Fire Protection: Install and maintain temporary fire-protection facilities of types
needed to protect against reasonably predictable and controllable fire losses.
Comply with NFPA 241; manage fire prevention program.
1. Prohibit smoking in construction areas.
2. Provide portable fire extinguisher within each construction area.
3.5 OPERATION, TERMINATION, AND REMOVAL

A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and abuse,
limit availability of temporary facilities to essential and intended uses.

B. Maintenance: Maintain facilities in good operating condition until removal.
C. Termination and Removal: Remove each temporary facility when need for its service has ended.

Repair damaged Work, clean exposed surfaces, and replace construction that cannot be
satisfactorily repaired.

END OF SECTION 01 5000
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SECTION 01 7329
CUTTING AND PATCHING
PART 1 - GENERAL
1.1 SUMMARY
A. This Section includes procedural requirements for cutting and patching.

B. See Divisions 2 through 33 Sections for specific requirements and limitations applicable to
cutting and patching individual parts of the Work.

1.2 QUALITY ASSURANCE

A. Structural Elements: Do not cut and patch structural elements in a manner that could change
their load-carrying capacity or load-deflection ratio.

B. Operational Elements: Do not cut and patch operating elements and related components in a
manner that results in reducing their capacity to perform as intended or that results in increased
maintenance or decreased operational life or safety.

C. Miscellaneous Elements: Do not cut and patch miscellaneous elements or related components in
a manner that could change their load-carrying capacity, that results in reducing their capacity to
perform as intended, or that results in increased maintenance or decreased operational life or
safety.

D. Visual Requirements: Do not cut and patch construction in a manner that results in visual
evidence of cutting and patching. Do not cut and patch construction exposed on the exterior or in
occupied spaces in a manner that would, in Architect's opinion, reduce the building's aesthetic
gualities. Remove and replace construction that has been cut and patched in a visually
unsatisfactory manner.

PART 2 - PRODUCTS
2.1 MATERIALS
A. General: Comply with requirements specified in other Sections.
B. In-Place Materials: Use materials identical to in-place materials. For exposed surfaces, use
materials that visually match in-place adjacent surfaces to the fullest extent possible.
1. If identical materials are unavailable or cannot be used, use materials that, when installed,
will match the visual and functional performance of in-place materials.
PART 3 - EXECUTION
3.1 EXAMINATION

A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to
be performed.
1. Compatibility: Before patching, verify compatibility with and suitability of substrates, including
compatibility with in-place finishes or primers.
2. Proceed with installation only after unsafe or unsatisfactory conditions have been corrected.

3.2 PREPARATION
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A. Temporary Support: Provide temporary support of Work to be cut.
B. Protection: Protect in-place construction during cutting and patching to prevent damage.

C. Adjoining Areas: Avoid interference with use of adjoining areas or interruption of free passage to
adjoining areas.

3.3 PERFORMANCE

A. General: Employ skilled workers to perform cutting and patching. Proceed with cutting and
patching at the earliest feasible time, and complete without delay.
1. Cut in-place construction to provide for installation of other components or performance of
other construction, and subsequently patch as required to restore surfaces to their original
condition.

B. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar
operations, including excavation, using methods least likely to damage elements retained or
adjoining construction.
1. In general, use hand or small power tools designed for sawing and grinding, not hammering
and chopping. Cut holes and slots as small as possible, neatly to size required, and with
minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use.
2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.
3. Concrete: Cut using a cutting machine, such as an abrasive saw or a diamond-core drill.
4. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be
removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent entrance
of moisture or other foreign matter after cutting.
5. Proceed with patching after construction operations requiring cutting are complete.

C. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations
following performance of other Work. Patch with durable seams that are as invisible as possible.
Provide materials and comply with installation requirements specified in other Sections.
1. Inspection: Where feasible, test and inspect patched areas after completion to demonstrate
integrity of installation.
2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration
into retained adjoining construction in a manner that will eliminate evidence of patching and
refinishing.
3. Floors and Walls: Where walls or partitions that are removed extend one finished area into
another, patch and repair floor and wall surfaces in the new space. Provide an even surface of
uniform finish, color, texture, and appearance. Remove in-place floor and wall coverings and
replace with new materials, if necessary, to achieve uniform color and appearance.
4. Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane
surface of uniform appearance.

D. Cleaning: Clean areas and spaces where cutting and patching are performed. Completely
remove paint, mortar, oils, putty, and similar materials.

END OF SECTION 01 7329
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SECTION 01 7419
CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1 - GENERAL

1.1 SUMMARY
A. This Section includes administrative and procedural requirements for the following:
1. Disposing of nonhazardous demolition and construction waste.

1.2 DEFINITIONS
A. Construction Waste: Building and roofing materials, concrete and other solid waste
resulting from construction, remodeling, renovation, or repair operations.
B. Disposal: Removal off-site of demolition and construction waste and subsequent sale,
recycling, reuse, or deposit in landfill or incinerator acceptable to authorities having

jurisdiction.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 PLAN IMPLEMENTATION
A. General: Provide handling, containers, storage, transportation, and other items as
required to implement waste management plan during the entire duration of the Contract.
B. Site Access and Temporary Controls: Conduct waste management operations to ensure
minimum interference with roads, walks, lawns and other adjacent occupied and used

facilities. Place waste container where approved by Owner.

3.2 DISPOSAL OF WASTE
A. General: Except for items or materials to be salvaged, or otherwise reused, remove waste
materials from Project site and legally dispose of them in a landfill or incinerator acceptable to
authorities having jurisdiction.
1. Except as otherwise specified, do not allow waste materials that are to be disposed of
accumulate on-site.
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.
B. Disposal: Transport waste materials off Owner's property and legally dispose of them.
C. Repair damage to the site resulting from waste disposal by returning to the
pre-construction condition.

END OF SECTION 01 7419
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SECTION 01 7700

CONTRACT CLOSEOUT

PART 1 - GENERAL

1.1

A.

1.2

SUMMARY

Section includes closeout requirements for substantial completion and final completion stages of the
physical work.

CONTRACT CLOSEOUT SUBMITTALS

Construction Record Documentation:

1.

2.

Maintain a complete set of contract documents and shop drawings for record mark-up purposes
throughout the Contract Time.

Mark-up during course of the work to show changes and actual installation conditions, sufficient to
form a complete record for Owner's purposes. Give particular attention to work which will be
concealed and difficult to measure and record at a later date, and work which may require servicing
or replacement during life of project. Require entities marking prints to sign and date each
mark-up.

Bind prints into manageable sets, with durable paper covers, appropriately labeled and deliver to the
Architect for his use in preparing Project Record Documents. Review and approve of the Record
Documents prior to submittal to Owner.

Maintenance Manuals:

1.

2.

Provide 3-ring vinyl-covered binders containing required maintenance manuals, properly identified
and indexed.

Include operating and maintenance instructions; extended to cover emergencies, spare parts,
warranties, inspection procedures, diagrams, safety, security, and similar appropriate data for each
system or equipment item.

Final Payment Prerequisites; Contractor shall submit to the Architect the following items prior to submitting
final pay request:

CoNoTOr~LWNE

Clear Lien Certificate.

Consent of Contractor’s Surety.

Statement of Completed Punch List.

“As Recorded” Drawings and Specifications.

O & M Manuals.

Executed Warranties.

Inspection Certificates where applicable.

Provide Owner with appropriate operating instructions.

Deliver to Owner any required surplus finish materials, keys, tools and parts.

PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION

3.1

A.

SUBSTANTIAL COMPLETION

Prerequisites: Comply with General Conditions and complete the following before requesting Architect's
inspection of the work, or designated portion thereof, for Substantial Completion:

1.

Submit executed warranties, workmanship bonds, maintenance agreements, inspection certificates
and similar required documentation for specific units of work, enabling Owner's unrestricted
occupancy and use.
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3.2

2. Submit record documentation, maintenance manuals, tools, spare parts, keys and similar
operational items.
3. Complete instruction of Owner's operating personnel, and start-up of systems.

Substantial Completion Inspection Procedures:

1. Upon receipt of Contractor's written request, Architect will either proceed with Substantial
Completion Inspection or advise contractor of prerequisites not fulfilled.

2. Following initial inspection, Architect will either prepare Certificate of Substantial Completion, or
advise Contractor of work which must be performed prior to issuance of Certificate; and repeat
inspection when requested and assured that work has been substantially completed.

3. Should the Work fail to pass the Substantial Completion Inspection, the inspection will be repeated
upon receipt of Contractor's written notice that the Work is substantially complete.

4, Refer to Supplemental Conditions for Contractor’s financial responsibility in the re-inspections.
5. Results of completed Substantial Completion Inspection will form initial "punch-list" for final
acceptance.

FINAL ACCEPTANCE

Final Cleaning:

1. Prior to final acceptance, clean or re-clean entire work to normal level for "first class"
maintenance/cleaning of building projects of a similar nature.

2. Remove non-permanent protection and labels, polish glass, clean exposed finishes, touch-up minor
finish damage, clean or replace filters of mechanical systems, remove debris and broom-clean
non-occupied spaces, sanitize plumbing facilities, clean light fixtures and replace
burned-out/dimmed lamps, sweep and wash paved areas, police yards and grounds, and perform
similar cleanup operations needed to produce a "clean"” condition as judged by Architect.

Final Inspection Procedure:

1. Upon receipt of Contractor's written notice that the Work has been completed, including punch-list
items resulting from earlier inspection(s), and excepting incomplete items delayed because of
acceptable circumstances, Architect will inspect work.

2. Upon completion of inspection, Architect will either recommend final acceptance and final payment,
or advise contractor of work not completed or obligations not fulfiled as required for final
acceptance.

3. Should the Work fail to pass the Final Inspection, the inspection will be repeated upon receipt of
Contractor's written notice that work has been completed.

Repeat Inspections will be required when the Work fails to pass the requested Substantial Completion
Inspection and/or the requested Final Inspection. Repeat inspections will be performed at the
Contractor's expense. The Contractor shall be billed for the Architect's time for the site visit(s),
inspection(s), and related administrative work based on the Architect's current hourly rate schedule, or as
indicated in the Supplementary Conditions. An amount equal to the amount due the Architect shall be
deducted from the Contractor's final Application for Payment and remitted to the Architect by the Owner.

Final Application for Payment:

1. Contractor shall submit the Application for Payment together with documents specified in General
and Supplementary Conditions.

2. Contractor shall submit the following form with final Application for Payment and indicate items
transmitted by checking the applicable boxes:

END OF SECTION
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SECTION 09 2900
GYPSUM BOARD
PART 1 - GENERAL

1.1 SUMMARY
A. Section Includes:
1. Gypsum board.
2. Taping and bedding of gypsum board.
B. Related Sections:
1. Division 01: Administrative, procedural, and temporary work requirements.
2. Section 01 2400 — Unit Prices.

1.2 REFERENCES

A.  ASTM International (ASTM):

1. C475 - Standard Specification for Joint Compound and Joint Tape for Finishing Gypsum Board.

2. C514 - Standard Specification for Nails for the Application of Gypsum Wallboard.

3. C665 - Standard Specification for Mineral Fiber Blanket Thermal Insulation for Wood Frame and
Light Construction Buildings.

4. C1002 - Standard Specification for Steel Drill Screws for the Application of Gypsum Board.

5 C1047 - Standard Specifications for Accessories for Gypsum Wallboard and Gypsum Veneer
Base.

6. C1396 - Standard Specification for Gypsum Board.

B. Gypsum Association (GA):
1. GA-214 - Levels of Gypsum Board Finish.
2. GA-216 - Recommended Specifications for the Application and Finishing of Gypsum Board.
3. GA-600 - Fire Resistance Design Manual.

C. Underwriters Laboratories, Inc. (UL) - Fire Resistance Directory.

1.3 SUBMITTALS
A. Submittals for Review:

1. Product Data: lllustrate panel product types, thicknesses, and locations; acoustical insulation;
and accessories.

1.4 PROJECT CONDITIONS
A. Do not install gypsum board until building is substantially weathertight.

B. Maintain temperature in spaces in which work is being performed above [50] degrees F during and after
installation.

PART 2 - PRODUCTS

2.1 MANUFACTURERS
A.  Acceptable Manufacturers:
CertainTeed Gypsum, Inc. (www.certainteed.com)
GP Gypsum Corporation. (www.gp.com)
National Gypsum Co. (www.nationalgypsum.com)
Temple Inland. (http://www.templeinland.com/buildingproducts/gypsum)
United States Gypsum Co. (Www.usg.com)
ubstltut|0ns Under provisions of Division 01.

nwar®ONE
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2.2 MATERIALS - GYPSUM PANELS

A.

Water Resistant Gypsum Board: ASTM C1396; 48 inches wide x 1/2 inch thick (match existing),
maximum practical length, water resistant.

1. Apply to walls at the sink base cabinets, where wall is to be patched behind the cabinets, assume
6'wide x 4' high.

2. Apply to walls at new bathtubs and new shower stalls.

Standard Gypsum Board: ASTM C1396; 48 inches wide x 1/2 inch thick (match existing), maximum
practical length
1. Apply to Walls at removed wall splash, between base and wall cabinets and at Range space.

2.3 ACCESSORIES

A.

B.

Fasteners: ASTM C1002, Type W screws, minimum 5/8 inch penetration into framing.

Adhesive:
1. Type recommended by gypsum panel manufacturer.

Trim Accessories: ASTM C1047.

1. Material: Formed steel, minimum 26 gage core steel, hot dip galvanized finish, expanded flanges.
2. Corner reinforcement: GA-216, Type CB-100 x 100.

3. Casing: GA-216, Type LC.

4. Control joint.

Joint Treatment Materials:
1. Reinforcing tape and joint compound; ASTM C475.

PART 3 - EXECUTION

3.1 INSTALLATION OF GYPSUM PANELS

A.

Install panels and accessories in accordance with ASTM C754, GA-216, and manufacturer's
instructions.

Accurately cut panels to fit around openings and projections. Do not tear face paper or break gypsum
core.

Apply panels at non fire-rated assemblies in most economical manner, with ends and edges occurring
over supports.

Apply panels at fire-rated assemblies as required by design assembly.
Stagger joints on opposite sides of partitions.
Do not locate joints to align with edges of openings unless a control joint is installed.

Mechanically fasten [single layer] panels to framing. Place fasteners minimum 3/8 inch from edges of
panels; drive heads slightly below surface. Stagger fasteners at abutting edges.

Apply face layer of double layer applications with joints offset from those in base layer; secure with
mechanical fasteners to framing or with adhesive to base layer.

At deflection compensating head tracks, cut panels 1/2 inch short of structure at head; do not secure
panels to top runner channel.

Treat cut edges and holes in moisture resistant gypsum board with joint sealer.
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K.

Where recessed items occur in fire rated partitions, box item on all sides with gypsum board as required
to maintain continuity of fire rating.

3.2 INSTALLATION OF ACCESSORIES

A. Install in accordance with manufacturer's instructions.

B. Install corner reinforcement at outside corners. Use single lengths where length of corner does not
exceed standard length.

C. Install casings where indicated and where gypsum board abuts dissimilar materials or stops with edge
exposed.

3.3 JOINT TREATMENT

A.

B.

Treat joints and fasteners in gypsum board in accordance with GA-214.

Levels of Finish:

The gypsum board replacement behind cabinets shall be installed with taped joints.
Surfaces in plenums: Level 1 finish.

Surfaces to receive tile: Level 2 finish.

Surfaces to receive flat or eggshell paints: Level 4 finish.

Surfaces to receive semigloss or gloss paints: Level 5 finish.

agrwNpE

END OF SECTION
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SECTION 09 9100

PAINTING

PART 1 - GENERAL

11

1.2

1.3

1.4

15

1.6

SUMMARY
A. Section Includes:
1. Prime painting of new gypsum board repair work
2. Texturing of gypsum board.
3. Surface preparation and field application of paints.
B. Related Sections:
1. Division 01: Administrative, procedural, and temporary work requirements.

REFERENCES
A.  ASTM International (ASTM) D4442 - Standard Test Method for Direct Moisture Content Measurement
of Wood and Wood-Base Materials.

B. Society for Protective Coatings (SSPC) - Painting Manual.

SUBMITTALS
A. Submittals for Review:
1. Product Data: Manufacturer's data on materials proposed for use. Include:

a. Product designation and grade.

b. Surface preparation materials and procedures.

C. Product analysis and performance characteristics.

2. Samples:

a. 3 x 6 inch samples of each coating system on representative substrate. Step back
successive coats so that all coats remain exposed. Indicate type of material used for each
coat.

b. 12 x 12 inch texture samples on gypsum board backing.

3. Paint Schedule: Detailed schedule indicating type and location of surface, coating materials, and
number of coats to be applied.

QUALITY ASSURANCE
A. Applicator Qualifications: Minimum 2 years experience in work of this Section.
B. Mockup:
1. Construct mockup panels for interior wall finishes, 4 feet wide x full height.
2. Show: Each color and texture.
3. Locate where directed.
4, Approved mockup may remain as part of the Work.

DELIVERY, STORAGE AND HANDLING
A. Container Label: Include manufacturer's name, type of paint, brand name, lot number, brand code,
coverage, surface preparation, drying time, cleanup requirements, color designation, and instructions

for mixing and reducing.

B. Paint Materials: Store at ambient temperature from 45 to 90 degrees F in ventilated area, or as required
by manufacturer's instructions.

PROJECT CONDITIONS

A. Do not apply materials when surface and ambient temperatures or relative humidity are outside ranges
required by manufacturer.
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B.

Provide lighting level of 80 footcandles measured mid-height at substrate surface.

1.7 MAINTENANCE

A.

Extra Materials: 1 gallon of each color and sheen.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A.

B.

Acceptable Manufacturers:

Benjamin Moore and Co. (www.benjaminmoore.com)

Devoe Paint Co. (www.devoepaint.com)

Fuller O’'Brien Paints. (www.fullerpaint.com)

|.C.I. Paints. (www.icipaintstores.com)

Kelly-Moore Paints. (www.kellymoore.com)

PPG Architectural Finishes, Inc. (www.pittsburghpaints.com)
Pratt and Lambert Paints. (www.prattandlambert.com)
Sherwin Williams. (www.sherwin-williams.com)

ONoUOA~LNE

Substitutions: Under provisions of Division 01.

2.2 MATERIALS

A.

Paints: As scheduled at end of Section, or approved substitute.

2.3 ACCESSORIES

A. Accessory Materials: Linseed oil, shellac, turpentine, paint thinners and other materials required to
achieve specified finishes; commercial quality.

B. Patching Materials: Latex filler.

C. Fastener Head Cover Materials: Latex filler.

D. Gypsum Board Texture: Vinyl bound unaggregated texture material in powdered form, mixed with water
to produce a light texture finish effect.

2.4 MIXES
A. Uniformly mix to thoroughly disperse pigments.
B. Do not thin in excess of manufacturer's recommendations.

PART 3 - EXECUTION

3.1 EXAMINATION

A.

B.

Painting

Test shop applied primer for compatibility with subsequent coatings.

Measure moisture content of surfaces using electronic moisture meter. Do not apply coatings unless
moisture content of surfaces are below following maximums:

1. Gypsum board: 12 percent.

2. Masonry and concrete: 2 percent.

3. Wood: 15 percent, measured to ASTM D4442.

4 Concrete floors: 8 percent.
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3.2

PREPARATION

A.

General:

1. Protect adjacent and underlying surfaces.

2. Remove [or mask] electrical plates, hardware, light fixture trim, escutcheons, and fittings prior to
preparing surfaces or finishing.

3. Correct defects and clean surfaces capable of affecting work of this section.

4, Seal marks that may bleed through surface finishes with shellac.

Impervious Surfaces: Remove mildew by scrubbing with solution of trisodium phosphate and bleach.
Rinse with clean water and allow to dry.

Gypsum Board:
1. Fill minor defects with filler compound. Spot prime defects after repair.
2. Apply light orange peel texture in accordance manufacturer's instructions.

3.3 APPLICATION

A.

B.

Apply primer or first coat immediately after surface preparation is complete to prevent recontamination.
Do not apply finishes to surfaces that are not dry.

Apply coatings to minimum dry film thickness recommended by manufacturer.

Apply each coat of paint slightly darker than preceding coat unless specified otherwise.

Apply coatings to uniform appearance without laps, sags, curtains, holidays, and brush marks.

Allow applied coats to dry before next coat is applied.

Match final coat to approved color samples.

Where clear finishes are specified, tint fillers to match wood. Work fillers into grain before set. Wipe
excess from surface.

Do not Paint:

1. Surfaces indicated on Drawings or specified to be unpainted or unfinished.

2. Surfaces with factory applied finish coat or integral finish.

3. Architectural metals, including brass, bronze, stainless steel, and chrome plating.

3.4 ADJUSTING

A.

Touch up or refinish disfigured surfaces.

3.5 CLEANING

3.6

A.

Remove paint from adjacent surfaces.

EXISTING SURFACES REQUIRING PAINTING
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A.

B.

Preparation:
1.General: Remove damaged, un-firm and scaling paint, and sand to smooth out all areas and to
give bite to new paint. Prime surfaces where paint or varnish has been removed down to bare
material with an approved type primer and spot paint up to level of original paint. Prepare patched
surfaces where new materials are used as specified under new work.
2.Wood: Treat wood doors and woodwork where finish is in good condition with liquid sandpaper.

Painting: Use compatible paint with existing and new type paint. Paint previously painted wood with oil
base paint. At completion all surfaces shall give a like new appearance.

3.7 PAINT SCHEDULE

A.

Strictly adhere to manufacturer's directions for application of their materials unless specifically called for
otherwise.

Painting

Gypsum Board Walls:
1 coat approved type texture (light) over all areas. Spray application acceptable.
1 coat approved type vinyl or acrylic primer.
2 coats alkyd-resin semi-gloss enamel.

Gypsum Board Ceilings:
1 coat approved type texture (light) over all areas. Spray application acceptable.
1 coat approved type vinyl or acrylic primer.
2 coats approved type vinyl or acrylic paint.

Gypsum Board Kitchen Ceilings:
1 coat alkyd resin stain sealer containing aluminum and/or magnesium silicate and titanium dioxide.
1 coat approved type vinyl or acrylic primer.
2 coats alkyd-resin semi-gloss enamel.

Wood: Back paint woodwork before installation with one (1) coat of alkyd-resin enamel, undercoat. Seal
exposed edges of exterior plywood with approved exterior type sealer.
1.  Exterior woodwork:
1 coat alkyd-resin enamel, undercoat
2 coats alkyd-resin enamel, semi-gloss.
2. Interior Woodwork - Paint Finish:
1 coat alkyd-resin undercoat
2 coats alkyd-resin enamel, semi-gloss

Wood Cabinets: Cabinet fronts and exposed end panels. Spray application acceptable. Contractor's
choice to shop or field apply.
2 coats polyurethane, satin.

END OF SECTION
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DIVISION 15 - MECHANICAL

SECTION 15010 - GENERAL PROVISIONS

PART 1 - GENERAL

1.01 SCOPE:

The scope of the mechanical work in this project shall include all labor, materials,
equipment, etc., required for the complete installation of the mechanical systems as
shown on the drawings and hereinafter specified under the subsequent sections of
Division 15 of these specifications.

1.02 RELATED DOCUMENTS:

All applicable provisions of Division 0 and 1 govern work under this Division. Refer to
these articles in the specifications for additional information.

1.03 REFERENCE STANDARDS:

1.03.1 All work shall be performed in strict accordance with the latest editions of the
applicable state and national building codes and local ordinances.

1.03.2 Refer to each section for applicable codes and reference standards.

1.04 FEES, PERMITS AND TAXES:

This contractor shall obtain all permits, inspection fees, connection fees, and approvals
applicable to his trade as required by local authorities. The contractor shall be
responsible for the payment of all such permits, inspection fees, connection fees, and
approvals. The contractor shall also pay all taxes levied for labor and materials
associated with work under this Division.

1.05 QUALITY ASSURANCE:

1.05.1 This contractor shall use adequate numbers of skilled workmen who are
thoroughly trained and experienced in the necessary crafts and who are completely
familiar with the specified requirements and the methods needed for proper performance
of the work of this Division.

1.05.2 In the event of conflict between or among specified requirements and pertinent
regulations and/or codes, the more stringent requirement will govern when so directed by
the Engineer.
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1.06 SUBMITTALS:

1.06.1 Comply with pertinent provisions of Section 01340 and AIA General Conditions.

1.06.2 Product data: Within 35 calendar days after the contractor has received the
Owner's Notice to Proceed, submit:

A. Materials list of items proposed to be provided under this Division;

B. Manufacturer's specifications, catalog cuts, and other data to prove compliance
with the specified requirements;

C. Shop drawings and other data as required to indicate method of installing and
attaching equipment.

1.06.3 These specifications and drawings are intended to indicate a standard of quality
for materials and equipment by the listing of manufacturer's names and catalog numbers
and/or referenced standards. It is the responsibility of the contractor and/or supplier to
prove equality for any substitutions.

1.06.4 Deviations between the plans and specifications and the materials and equipment
submitted shall be pointed out to the Engineer in writing.

1.06.5 Provide five (5) copies of all submittal data and shop drawings.

1.06.6 The size of the mechanical equipment shown on the drawings is based on the
dimensions of a particular manufacturer. It shall be the responsibility of the contractor to
determine if his proposed equipment will fit in the space.

1.06.7 Minimum one-quarter (1/4) inch = one foot scale reproducible shop drawings
shall be prepared and submitted for approval to indicate a suitable arrangement in
all mechanical rooms and spaces (including above ceiling spaces and outdoor spaces
whether roof mounted or mounted at grade), to_include but not limited to duct
work, piping, fittings and valves, equipment and accessories, and _electrical
components such as disconnects, starters, panels, and transformers. All ductwork
shall be drawn_double-lined. Coordinate with the electrical contractor and any
Owner furnished equipment. In addition to the plan view, a minimum of two (2)
elevation views utilizing the Architectural and Structural plans shall be included
indicating clearances from _obstructions, unless noted otherwise, for each
mechanical space as directed by the Engineer. The shop drawings shall be provided
for review before equipment and material submittal is approved for installation.
The dimensions and requirements for the actual equipment and materials proposed
for _installation shall be used. Clearances for proper code compliance, operation,
servicing, and maintenance shall be indicated. All drafting shall be done by a
qualified draftsperson. The engineer reserves the right to request resumes of
drafting personnel or drafting service.
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1.06.8 The Architect's/Engineer's review of the submittal data and shop drawings shall
not relieve the contractor of responsibility for deviations from the contract drawings or
specifications or the responsibility to coordinate with all other trades for conflicts.

1.07 OPERATING AND MAINTENANCE INSTRUCTIONS:

1.07.1 The owners representative (s) shall be instructed by the contractor on the
operation and maintenance of the mechanical systems, including but not limited to each
item of equipment and the temperature controls system(s). Any special tools and/or
instruments required shall be turned over to the owner.
1.07.2 For each item of equipment furnish to the owner four (4) complete sets of parts
and operating and maintenance instructions. Also, furnish four (4) complete sets of the
automatic temperature controls systems diagrams, sequences of control, product
information and catalogue sheets, etc. All data shall be bound in heavy duty labeled
loose-leaf binders with a table of contents and appropriately tabbed sections. Each of
these bound copies shall contain as a minimum the following items along with any other
information necessary for instructions in operation and maintenance:

1. Routine maintenance operations

2. Complete operating instructions

3. Service instructions

4. Complete control wiring

5. Emergency procedures

6. Equipment warranties and guarantees

7. Complete parts lists for each equipment item

1.08 WARRANTY:

This contractor shall warrant all workmanship, material, equipment systems, etc.,
provided by him for a period of one year after substantial completion of the project. This
warranty means that this contractor shall make good to the Owner, at no cost, any defects
that become apparent during the year following substantial completion. This warranty is
in addition to any other guarantees or warranties and is not intended to limit such other
guarantees or warranties.
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1.09 DEFINITIONS:

The following words and phrases as used herein are hereby defined:

1.09.1 "provide": Furnish and install all material, equipment, and labor required for a
complete installation ready for operation in accordance with the intent of the Contract
Documents.

1.09.2 "as required": Provide the necessary work, material, and equipment in accordance
with manufacturer's installation instructions and applicable codes and regulations with
proper industry standard workmanship.

1.09.3 ‘"or equal": Contractor may substitute equipment and materials by another
manufacturer if the salient features of the equipment in the judgment of the engineer are
adequate. Submittals for approval are required.

1.09.4 "contractor": Contractor engaged to execute the work under this division of the
specifications only, even though he may be technically described as a sub-contractor.

1.09.5 "intent of the Contract Documents": The specific intent of these documents is to
provide to the Owner, in a thoroughly functional condition, all the various systems,
equipment, etc., indicated herein. Final authority over interpretation of the "intent" shall
rest with the Engineer.

1.09.6 "shall": Indicates a mandatory requirement.

1.10 INSPECTION OF THE SITE:

The drawings are prepared from the best information available from others and reflect all
conditions commensurate with this information. However, the contractor shall visit the
site, verify the locations, sizes, depths, pressures, flow directions, conditions, etc., of all
existing utilities below slab, underground, and above ground and become familiar with
working conditions, hazards, existing grades, soil conditions, obstructions, local
requirements involved, etc. [All existing under slab gravity drain, waste, sewer piping
shall be inspected for leaks, stoppages, breakage, slopes, and general integrity utilizing
cameras and other technology and a written report generated for the Architect/Engineer.
All existing pressure piping below slab and above shall be tested for leakage.] All
proposals shall take these existing conditions and any revisions required into
consideration. Notify the architect in writing of any existing site conditions that will
impair the proper operation of the utilities.

1.11 CONSTRUCTION REQUIREMENTS & COORDINATION OF WORK:

1.11.1 The mechanical drawings show the general arrangement of piping, ductwork,
equipment, and appurtenances. The mechanical drawings and specifications shall be
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compared with the drawings and specifications for other trades and existing conditions.
The contractor shall report any discrepancies in writing to the Architect.

1.11.2 The drawings do not give exact details of elevations or exact locations of piping,
equipment, fixtures, and ductwork to scale. Elevations shall be handled by giving
precedence to that which requires a stated grade for proper operation. Minor relocations
necessitated by site conditions or directed by the Owner shall be made without additional
cost to the Owner. The contractor shall be responsible for all work required by his
discipline and shall review all construction documents including but not limited to
Architectural plans and specifications, Civil plans and specifications, Structural
plans and specifications, Electrical power and lighting plans and specifications,
Mechanical and Plumbing plans and specifications and all Addenda.

1.11.3 The mechanical work shall be installed in cooperation with other trades such that
the work of the several trades may progress in the most direct, workmanlike, and
harmonious manner.

1.11.4 The contractor shall be responsible for his material and equipment fitting into the
building and shall conform to the details of the installation as recommended by the
manufacturers of the material and equipment. Provide all necessary pilot lines, control
lines, make-up water lines with appropriate backflow device, and other such lines and
devices for equipment and fixtures as required whether indicated on the drawings or not.
Equipment and fixtures shall be installed in such manner to make oiling devices and parts
requiring service and maintenance readily accessible.

1.11.5 The contractor shall be responsible for the proper location and size of slots, holes
and openings in the building structure pertaining to his work, and for the correct location
of pipe sleeves.

1.11.6 All piping and ductwork in exposed areas and unfinished spaces shall be run as
high as possible and shall be installed parallel to the building planes, except where a
slope is required for proper pitch. Piping and ductwork in finished areas shall be run
concealed unless noted otherwise. Any discrepancies resulting from exposed pipe and/ or
ductwork in finished areas shall be reported in writing to the Architect.

1.11.7 All pipe openings shall be kept closed during construction until the final
connections are made and the systems are complete and closed.

1.11.8 Equipment and fixtures shall be located and installed to permit convenient and
safe maintenance and future replacement, without disassembly.

1.11.9 For new construction, where required, place all inserts to accommodate the
ultimate installation of pipe hangers in the forms before concrete is poured and set
sleeves in forms before construction. For existing construction, all required inserts shall
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be "drilled-in" and all openings required through concrete or masonry shall be "saw-cut"
or "core drilled" with tools specifically designed for this purpose. Explosive or
compression driven inserts shall only be allowed for use as approved by SMACNA and
the manufacturer of these devices.

1.11.10 All piping and ductwork shall be cut accurately to measurements established at
the building and shall be worked into place without springing or forcing.

1.11.11 The Contractor shall verify that all devices are compatible for the surfaces on
which they will be used. This includes, but is not limited to piping, duct work, diffusers,
grilles, devices, etc. and recessed or semi-recessed heating units installed in/on
architectural surfaces.

1.11.12 Coordinate all work with other contractors prior to installation. Any installed
work that is not coordinated and that interferes with other contractor's work shall be

removed or relocated at the installing contractor's expense.

1.12 SLEEVES:

1.12.1 Refer to AIA General Conditions.

1.12.2 All piping and ductwork, regardless of material, which passes through a concrete
slab, (except slab on grade), masonry wall, roof or other portion of the building structure
shall be free from the structure and shall pass through a sleeve furnished and installed by
the Subcontractor responsible for the work involved.

1.12.3 Sleeves above grade and in dry locations shall be constructed from 20 to 22 gauge
galvanized steel and shall be flush on both sides of wall surface penetrated. The sleeves
shall be sized to allow free passage of the pipe to be inserted, and when this pipe is to be
insulated, the sleeves shall be large enough to pass the insulation. Floor sleeves located
in pipe chases shall extend up two inches (2") above the floor slab.

1.12.4 Sleeves passing through walls or floors on or below grade and/or in moist areas
shall be constructed of schedule 40 galvanized steel pipe and shall be designed with
suitable flange in the center of the floor or wall to form a waterproof passage. After the
pipes have been installed in the sleeves, void space around the pipe shall be caulked to
insure a waterproof penetration. Fire ratings of rated walls and floors shall be maintained
by the use of approved materials.

1.13 ISOLATION:

1.13.1 The contractor shall be responsible for the correction of any and all transmission
of perceptible vibration, structure-borne noise, or objectionable air borne noise associated
with any system provided under this division at no expense to the owner.
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1.13.2 The isolation supplier shall be a firm or individual capable of dealing effectively
with vibration and noise characteristics, effects and criteria and have facilities and
capabilities for measuring and evaluating such disturbances and the preparation of
drawings and installation instructions.

1.14 CONSTRUCTION SAFETY:

This contractor shall assume all responsibility regarding the safety of his personnel on the
project during construction. The Contract Documents do not include materials, pro-
cedars, components, etc., required to insure construction safety. Refer to General
Conditions and Supplementary General Conditions for additional information.

1.15 DAMAGE:

1.15.1 This Contractor shall be responsible for damage to project caused by this
Contractor's failure to recognize hazards associated with items such as leaks, scheduling
of work, inexperienced workmen, excessive cutting, etc.

1.15.2 This Contractor shall repair, at no expense to the Owner, any such damage.
1.15.3 This Contractor shall familiarize himself with working conditions to the extent
that he shall be responsible for damage to concealed piping, wiring and other equipment

to remain and shall repair any damage caused by his negligence at no cost to the Owner.

1.16 FLOOR, CEILING AND WALL PLATES:

1.16.1 Refer to AIA General Conditions.

1.16.2 In each finished space furnish a chromium plated sectional escutcheon on each
pipe or hanger rod penetrating a wall, floor, or ceiling. Escutcheons shall be sized to fit
snugly to all lines and where the lines are insulated, the escutcheons shall be fit snugly
over the insulation. Where required, these plates shall be provided with set screws so that
they fit snugly against the finished surface. All equipment rooms are classified as
finished space.

1.17 IDENTIFICATION:

Each piece of equipment; every valve whose service and/or duty is not readily apparent;
each zone duct, outside air duct and return air duct whose duty is not immediately
apparent; every piping system except cast iron sewer lines, shall be permanently and
clearly identified.
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1.18 SAFETY GUARDS:

Contractor shall furnish and install all safety guards required including any rails and
guards and service platforms for roof mounted equipment as required by code and
OSHA. All belt driven equipment, projecting shafts and other rotating parts shall be
enclosed or adequately guarded.

1.19 STORAGE OF MATERIALS:

Each contractor shall provide space for storage of materials, equipment or tools at grade
level. Any storage contemplated within the building will be allowed only upon specific
approval of the Architect.

1.20 MANUFACTURERS' DIRECTIONS:

The manufacturers' published directions shall be strictly followed in the delivery, storage,
protection, installation, piping, and wiring of all equipment and material. Provide all
accessories required for proper operation. The Contractor shall promptly notify the
Architect in writing of any conflict between the requirements of the contract documents
and the manufacturers' directions and shall obtain the Architect's instructions before
proceeding with the work. Any such work performed that does not comply with the
manufacturers' directions shall have deficiencies corrected at no cost to the Owner.

PART 2-PRODUCTS

2.1 MATERIALS:

All materials shall be new and free from defects and shall bear the manufacturer's name,
trade name, and the UL label in every case where a standard has been established.
Materials or equipment damaged in shipment or otherwise damaged prior to installation
shall not be repaired at the job site, but shall be replaced with new materials.

2.2 MANUFACTURER'S REQUIREMENTS:

When a manufacturer's name appears in these specifications, it is not to be construed that
the manufacturer does not have to meet the full requirements of the specifications or that
his standard cataloged item will be acceptable.

2.3 SERVICE AND REPAIR PARTS:

All equipment installed on this project shall have local representation, local factory
authorized service, and a local stock of repair parts.
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2.4 FLAME SPREAD PROPERTIES OF MATERIALS:

All materials and adhesives used for air conditioning filters, acoustical lining, and
insulation shall conform to NFPA and UL life, safety and flame spread properties of
materials. The composite classifications shall not exceed 25 for a flame spread rating and
50 for a smoke developed rating for these classifications as listed for the basic materials,
the finishes, adhesives, etc., specified for each system and shall be such when completely
assembled.

2.5 ACCESS PANELS:

Provide flush mounted metal access panels and frames with concealed hinges and key
actuated locks for all concealed and otherwise inaccessible valves, parts, fittings,
equipment, filters,etc. and as required for inspection, service, maintenance, or
replacement.

PART 3 - EXECUTION

3.1 WORKMANSHIP:

3.1.1 All work shall be done by experienced craftsmen skilled in the applicable trade.
3.1.2 Sloppy work shall be rejected and corrected at no additional expense.

3.2 PROTECTION OF EQUIPMENT:

The Contractor shall continuously maintain adequate protection of stored materials and
installed equipment. Fixtures and equipment, whether located inside or outside, shall be
tightly covered and protected against dirt, rust, moisture and abuse from other trades.
Adequate air circulation shall be provided wunder any protective sheet to prevent
condensate build up. Materials and equipment shall not be stored directly on the ground.
Ductwork, piping and equipment shall not be used by other trades as supports for
scaffolds or personnel. At the completion of the work, equipment, fixtures, exposed
supports and piping shall be cleaned of loose dirt, construction debris, overspray, etc., to
the satisfaction of the Architect. Repairs made necessary by damage shall be paid for by
the Contractor.

3.3 PROTECTION OF STRUCTURE:

Each Contractor in performing his work shall take particular care not to damage the
structure. All finished floors and step treads shall be covered to prevent any damage by
workmen or their tools and equipment during the construction of the building. In
addition, each Contractor shall protect any materials on the job site whether a part of this
contract or the property of another Contractor.
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3.4 FOUNDATIONS:

3.4.1 Concrete foundations required by mechanical equipment shall be constructed by
this Contractor.

3.4.2 Equipment shall be set in place on the bases, leveled and aligned by means of
shims, piped, then grouted in, in that order. After grouting, the forms shall be removed
and the surfaces of the foundation shall be hand-rubbed with carborundum. Concrete
work shall conform to the requirements of General Specifications, Concrete Work, of this
specification.

3.5 CONFLICTS, INTERFERENCES AND COORDINATION
BETWEEN TRADES:

3.5.1 The drawings indicate the extent, general location, arrangement, etc., of piping
systems, ductwork, and equipment and are not to be construed as shop drawings. This
Contractor shall refer to other sections of the specifications and other drawings such as
electrical, structural, architectural, etc., in order to eliminate conflicts and undue delays in
the progress of the work. Where other Contractors furnish items requiring connections
by this Contractor, they will be held responsible for providing roughing-in drawings and
assistance upon request.

3.5.2 Each trade shall so harmonize its work with that of the other trades so that the work
may be done in the most direct and workmanlike manner without hindering the other
trades. Piping interference shall be handled by giving precedence to pipe lines which
require a stated grade for proper operation.

3.5.3 In the event of conflicts between specifications and drawings, drawings shall take
precedence over specifications except in matters pertaining to quality, applications, and

coordination between trades, which shall be governed by specifications.

3.5.4 In the event of conflict between codes, as interpreted by the authority having
jurisdiction and the contract documents, the codes shall govern.

3.5.5 In the event of conflict between manufacturer's installation instructions and the
drawings, the manufacturer's installation instructions shall govern.

3.6 CUTTING AND PATCHING:

3.6.1 All cutting incident to the work in this section such as installation of sleeves,
piping, equipment, etc., shall be coordinated with the General Contractor. Cutting shall
be performed by this Contractor and patching shall be by the General Contractor. This
Contractor shall not cut any structural element or any finished work without permission
from the Architect.
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3.6.2 This Contractor shall cut and patch all paving as required by the installation of
buried piping, including utilities.

3.7 CONCRETE WORK:

This Contractor shall provide all forming, reinforcing and concrete as required and/or
indicated such as equipment bases, plumbing stack support pads, grease interceptors,
catch basin and headwalls. Work shall conform to applicable portion of Division 3
CONCRETE.

3.8 PAINTING:

3.8.1 All painting except "touch-up" shall be provided under the painting sections
(Division 9) unless noted otherwise. All exposed piping, equipment, etc., shall be left
clean and free form rust or grease and ready for the painter.

3.8.2 Where equipment finishes are damaged, this Contractor shall obtain matching color
touch-up paint from the equipment's manufacturer and paint as required.

3.9 LUBRICATION:

This Contractor shall provide all lubricants for the operation of all equipment until
acceptance. The Contractor shall be required to protect all bearings during the
installation and shall thoroughly grease steel shafts to prevent corrosion. All motors and
other equipment shall be provided with covers as required for proper protection during
construction. All equipment bearings requiring periodic lubrication shall be provided
with proper fittings for this purpose. Where equipment requiring such lubrication is not
readily accessible due to location, copper tubing extensions shall be provided in addition
to lubrication fittings.

3.10 ELECTRICAL WORK:

3.10.1 All wiring and conduit and mounting of all electrical devices shall be provided
under Division 16, except for such items that are completely wired at their point of
manufacture and so delivered and unless specifically noted to the contrary herein.

3.10.2 Wiring for all HVAC controls and interlocks shall be done under Division 16.
The furnishing of all disconnect switches as required for proper operation as shown on
the drawings and required by code shall be under Division 16, except where specifically
designated on the plans. The furnishing of all starters for mechanical equipment shall be
done under this section (Mechanical) of these specifications, unless specifically
scheduled otherwise on a starter schedule on the drawings.
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3.10.3 Furnishing of complete wiring diagrams showing power wiring and interlock
wiring shall be work under the trade supplying the equipment. Diagrams shall be based
on approved equipment and shall be complete integral drawings, not a series of
manufacturer's individual diagrams. After these diagrams have been approved by the
Architect/Engineer, copies shall be furnished to the trades involved and they shall be
followed in detail.

3.10.4 The electrical design and drawings are based on the equipment scheduled and
shown on the drawings and should any mechanical equipment requiring changes to the
electrical design be approved, the required electrical changes shall be made at the
expense of the trade furnishing the changed equipment and at no cost to the Owner.

3.10 EQUIPMENT CONNECTIONS:

This Contractor shall bring required services and utilities to equipment items and
appliances furnished under other sections of this specification or by the Owner,
make final connections, and leave all equipment ready for operation. This
Contractor shall coordinate with any affected trade to assure correct operation of
the equipment item, i.e., phase rotation, switching, control location and accessibility,
plumbing utility connection requirements, mechanical or HVAC connection
requirements. Contractor shall report any discrepancies in writing to the Architect.

3.11 OPERATION PRIOR TO COMPLETION:

When any piece of mechanical or electrical equipment is operable and it is to the
advantage of the Contractor to operate the equipment, he may do so providing that he
properly cleans the equipment, installs clean filter media, properly adjusts and completes
all punch list items before final acceptance by the Owner. The date of acceptance and the
start of the warranty may not be the same date.

3.12 FLASHING AND WATERPROOFING:

All building penetrations to outside shall be flashed and counter flashed as required to
eliminate leaks.

3.13 TESTS:

All tests shall be made by this Contractor and repeated until approved by the Architect.
Piping systems shall not be covered or otherwise concealed until tests have been made
and approvals obtained. Notify the Architect four days prior to tests to allow for
scheduling. Test the piping systems as indicated in applicable articles.
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3.14 CLEAN-UP:

3.14.1 It shall be the responsibility of each trade to cooperate fully with the other trades
on the job to help keep the job site in a clean and safe condition. At the end of each day's
work, each trade shall properly store all of his tools, equipment, any surplus materials and
clean up debris caused by his portion of the work.

3.14.2 When all work has been finally tested, the Contractor shall clean all work
installed by him, including all fixtures, equipment, pipes, ducts and all exposed work. All
pipes shall be flushed out and left free of all obstructions. All plates, grilles, and other
finished products shall be thoroughly cleaned and polished.

3.15 CHANGE ORDERS:

Any change requests shall be accompanied with detailed itemized cost break downs of all
material and equipment and labor for all disciplines involved. Labor manhours along
with hourly rates shall be included by item. Material and equipment costs shall be
accompanied with vendor quotes specific to the change request. In addition to the
material, equipment, and labor breakdowns, each contractor's overhead and profit
breakdowns shall be provided.

3.16 FINAL OBSERVATIONS:

3.16.1 It shall be the responsibility of the Contractor to make a careful inspection trip of
the entire project, assuring himself that the work on the project is ready for final
acceptance, before calling upon the Architect/Engineer to make a final observation.

3.16.2 In order not to delay final acceptance of the work, the Contractor shall have all
necessary bonds, guarantees, receipts, affidavits, etc., called for in the various articles of
this specification, prepared and signed in advance, and together with a letter of
transmittal listing each paper included, and shall deliver the same to the
Architect/Engineer at or before the time of the final observations. The Contractor is
cautioned to check over each bond, receipt, etc., before preparing same for submission to
see that the items check with the requirements of the specification.

3.17 AS-BUILT DRAWINGS:

Each contractor and subcontractor shall maintain one (1) set of prints on the job,
indicating any and all changes made during construction. At the completion of the
project, this set shall be turned over to the Architect, including revised control and wiring
diagrams.
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3.18 ASBESTOS POLICY:

3.18.1 Itis the intent of the engineer that no asbestos or asbestos containing materials be
used on this project. No asbestos material has been knowingly included in the
construction requirements.

3.18.2 Should the contractor have reason to believe that asbestos has been encountered,
the proper authority should be notified and appropriate instructions received before
proceeding with the work.

3.19 FIRE STOPPING:

All penetrations of fire rated ceilings, walls, partitions, or floors shall be firestopped
using approved materials to maintain the fire rating of the ceiling, wall,
partition, or floor. Methods and materials shall be approved by local code officials.

3.20 DEMOLITION AND SALVAGE:

3.20.1 Where demolition of equipment or materials is required this Contractor shall
minimize cutting and exercise all due caution to leave undamaged surfaces, material and
equipment meant to remain.

3.20.2 All existing items that are to be removed shall remain the property of the Owner
unless declared as unsalvageable. Unsalvageable materials shall become the property of
the Contractor and be removed from the site. Items declared as Owner's property shall be
neatly stored on the site as directed by the Owner.

3.21 BUILDING ACCESS:

Arrange for the necessary openings in the building to allow for admittance of all
apparatus. When the building access was not previously arranged and must be provided
by this contractor, restore any opening to its original condition after the apparatus has
been brought into the building.

3.22 EQUIPMENT ACCESS:

Install all piping, conduit, ductwork, and accessories to permit access to equipment for
maintenance. Coordinate the exact location of wall and ceiling access panels and doors
with the General Contractor, making sure that access is available for all equipment and
specialties. Where access is required in plaster or drywall walls or ceilings, furnish the
access doors to the General Contractor and reimburse the General Contractor for
installation of those access doors.

END OF SECTION
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SECTION 15100 - PIPING SYSTEMS

PART 1 - GENERAL

1.1 SCOPE:

Work in this section shall include piping, fittings, accessories etc., to be used in piping
systems in accordance with the intent of the Contract Documents and shall include the
following principal items:

Piping
Valves
Piping Accessories

1.2 REFERENCED STANDARDS:

National Bureau of Standards (NBS).

American Society of Testing & Materials (ASTM).
National Fire Protection Association (NFPA).
Factory Mutual Engineering Corporation (FM).
American Society of Mechanical Engineers (ASME).
American National Standards Institute (ANSI).

1.3 SUBMITTALS:

Submittals are required as indicated only. Submittal of pipe and fittings is not required
unless a deviation from the specification is proposed.

PART 2 - PRODUCTS

2.1 CONDENSATE DRAIN PIPING AND WATER HEATER RELIEF PIPING:

Condensate drain piping and water heater relief piping shall be type "M" hard drawn
copper piping with cast and/or wrought copper fittings per ASTM B-88, 95/5 solder.
Unless noted otherwise, drain piping shall be installed with a minimum 1/8” per foot
slope and provided with threaded cleanout caps at all changes in direction and at the
upstream end of main lines. For A/C unit coil sizes of nominal 2-1/2 ton to 5 ton,
condensate drain lines shall be minimum 1.
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2.2 REFRIGERATION PIPING:

2.2.1 All refrigeration piping from the air cooled condensers to the refrigerant coil shall
be Type "L" hard drawn copper per ASTM B-88. All fittings and joints shall be made
with silver-fos solder. Provide strainer-dryer combination and liquid solenoid valves at
refrigerant coil. Thermostatic expansion valves and all accessories shall be equal to
Alco, Inc., or approved equal. Provide and install distributors equal to Alco, Inc.,
suitable for modulating flow rates.

2.2.2 Provide specialties such as solenoid valves, sight glasses, and filter/dryers as
indicated and required for proper system operation. Components shall be specifically
designed for refrigeration service.

2.3 GAS PIPING:

2.3.1 Provide a complete system of gas piping as shown on the plans. All gas piping
within the building shall be run exposed unless specifically shown otherwise. Any gas
piping concealed within the building shall be properly vented to the outside.

2.3.2 All gas piping shall be schedule 40 black steel pipe per ASTM A-120-55. All
intermediate pressure pipe and all pipe 2 1/2" and larger shall be welded joints. Low
Pressure fittings 2" and smaller shall be standard weight black malleable iron screwed per
ASTM A-197-65. Intermediate pressure fittings and fittings 2-1/2" and larger shall be
"Tube-Turn" forged welding type or approved equal. Screw thread joints shall be made
with an approved compound & shall comply with ANSI Standard for Pipe Threads,
B2.1968.

2.3.3 Care shall be taken to keep the inside of piping dry and free of dirt, cutting burrs
and other foreign substances. All threaded piping shall be reamed smooth after cutting
and shall be threaded with true, sharp dies to insure a proper joint make-up,

2.3.4 Provide a manual stop cock, union and 12" drip leg at all equipment connections.

2.3.5 Provide gas pressure regulators for proper operation of equipment in strict
accordance with equipment manufacturer’s instructions.

2.3.6  Gas pressure regulators shall be installed on the exterior. Where interior gas
pressure regulators are required, they shall be properly vented to outside.

2477 Gas cocks 2" and smaller shall be Crane Company No. 324, all iron with brass
square head plug; cock larger than 2" shall be Walworth, or equal, lubricated plug cocks,
150 PSI WOG.
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2.4.8 Unions 2-1/2" and smaller shall be Grinnel 463, or equal, black malleable iron,
ground joint, brass to iron seat unions. Unions 3" and larger shall be Crane Company
Standard malleable iron gasket type flange unions with proper gasket.

2.4.9 All exposed gas piping whether interior or exterior to the building shall be painted
with two coats of rust preventative paint.

2.5 VALVES: (SUBMITTAL REQUIRED)

A. Acceptable Manufacturers: Jenkins, Crane, Demco, Nibco-Scott, Nordstrom,
Stockham, Walworth.

B. General:

1. Valves of the same type and for the same service shall all be of one
manufacturer.

2. Valves 2" and smaller shall be bronze body, screwed or solder connections.
3. Valve connections shall be compatible with adjoining pipe.

4. Valves shall have manufacturer's name and working pressure of valve cast
in valve body.

2.6 PIPING ACCESSORIES GENERAL:

2.6.1 Unions shall be all bronze for copper systems and malleable iron with ground joint
for steel piping systems. Provide dielectric unions for joining dissimilar metallic piping
systems.

2.6.2 Weldolets and threadolets shall be steel per ANSI B16.9.

2.6.3 Escutcheons shall be single piece, set screw type, chrome plated and shall cover
the opening and sleeve.

PART 3 - EXECUTION

3.1 PIPING INSTALLATION:

3.1.1 Plans, schematics, and diagrams indicate general location and arrangement of
piping systems. Indicate piping locations and arrangements if such were used to size pipe
and calculate friction loss, expansion, pump sizing, and other design considerations.
Install piping as indicated unless deviations to layout are approved on Coordination Shop
Drawings.
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3.1.2 Arrange and install piping systems sizes as shown approximately as indicated,
straight, properly supported and run as directly as possible forming right angles or
running parallel with building lines. Locate piping as high as practical and in parallel
groups as close together as practical. Unless otherwise noted, conceal all piping.

3.1.3 All piping shall be run in the most direct manner, avoiding unnecessary joints. All
changes necessary to make the piping conform to the building construction shall be made
without extra charge.

3.1.4 Install piping free of sags and bends.

3.1.5 Select system components with pressure rating equal to or greater than system
operating pressure.

3.1.6  All pipe sizes shown on the plans are nominal except refrigerant piping where
O.D. sizes are indicated.

3.1.7 Pipe shall be cut accurately to measurements established at the site and worked
into place without springing or forcing.

3.1.8 Provide clearance for installation of insulation and for access to valves, air vents,
drains and unions.

3.1.9 Install piping to allow for expansion and contraction without undue stress to pipe
or equipment connected.

3.1.10 Provide escutcheon plates at each wall and ceiling penetration in finished areas.
3.1.11 Slope piping as indicated.

3.1.12 Provide 18 gauge sheetmetal sleeves for all piping penetrations of above grade
floors and walls. Sleeves shall be sized to allow for insulation. Pack annulus between
pipe and sleeve with fiberglass batts neatly secured in place with duct tape.

3.1.13  Locate and suspend piping in such a manner so as to minimize transmission of
vibration and noise.

3.1.14 Reduce pipe sizes using eccentric reducer fitting installed with level side up.

3.1.15 Test, clean and disinfect piping systems as indicated in the appropriate piping
system specification.

3.1.16 At each piece of equipment, shut-off valves shall be furnished and installed by
this Contractor so that these groups of fixtures or pieces of equipment may be isolated
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from accessible locations. Provide General Contractor with locations of all access doors.
Access doors required for these valves shall be furnished by this Contractor.

3.1.17 Provide expansion loops, expansion joints, anchors, and pipe alignment guides as
required for pipe expansion.

3.1.18 Each of the piping systems shall be concealed in chases and above ceilings and in
walls in all finished areas and shall be run exposed only as specifically specified or as
shown on the drawings in machinery spaces or unfinished areas.

3.1.19 Exposed piping shall be held close to the walls and ceilings and necessary fittings
shall be provided and installed to allow for offsets to hold the piping close to wall and
ceilings. Where these lines run exposed a clearance shall be obtained from the Architect
in writing before making the installation.

3.1.20 All piping penetrations through fire rated ceilings, walls or floors shall be fire
stopped using approved materials to maintain the fire rating of the ceiling, wall or floor
structure.

3.1.21 All piping connections to equipment and fixtures shall contain flanges or unions
to allow easy removal whether or not shown on the plans.

3.2 PIPING JOINTS:

3.2.1 Screwed joints shall have full cut pipe threads, assembled with an approved
compound applied to only the male threads. A minimum of three pipe threads shall
remain exposed when the joint is assembled.

3.2.2 Welded pipe joints shall be fusion welded by a metallic arc welding process. The
welding operations shall conform to the current recommendations of the American
Welding Society. This Contractor's welder, employed on this project, shall have passed
qualification tests as prescribed by the National Pipe Welding Bureau or other reputable
testing laboratory using qualification procedures as recommended by the ASME Boiler
Construction Code or American Welding Standards.

3.2.3 Solder and braze joints shall be assembled with square cut pipe using a pipe cutter.
Hack saw cut pipe ends shall be reamed to full size. Both the pipe and fittings shall be
furnished absolutely clean. Brazing flux shall be applied to both the pipe and the fittings.
The use of corrosive acid flux will not be permitted. During the brazing, the pipe and
fittings must be charged with nitrogen gas.

3.2.4 PVC Plastic pipe joints shall be assembled by applying Oatey all purpose purple
primer and all purpose clear solvent or approved equal. PVC primer and solvent cement
shall be applied to both the pipe and fittings in accordance with the manufacturer's

15100-5
Nocona Housing Authority
HVAC Replacement Project, Hobson St.
Nocona, TX



recommendations. Join the pipe and fittings to completely set the pipe within the fitting
and rotate the pipe within the fitting one-half revolution to evenly distribute the solvent
cement.

3.3 SECURING AND SUPPORTING OF PIPE:

3.3.1 All pipe shall be supported from the building structure by means of approved
hangers and supports. Piping shall be supported to maintain required grade and pitch,
prevent vibration and provide for expansion/contraction.

3.3.2 All hangers shall be secured to approved inserts wherever possible and practicable.
Hanger inserts shall be set in place before concrete is poured. Where hangers attach to
the structural steel framing, approved beam clamps shall be employed. Where required,
the Mechanical Subcontractor shall install channels to span between framing members.
In no case shall spacing of hangers be greater than indicated on the following schedule:

FERROUS (SCHEDULE 40) PIPING

NOMINAL PIPE SIZE HANGER SPACE
(MAXIMUM)

1/2” 5'_0”

3/4" 6'-0"

1 " 7'_0”

COPPER (WATER TUBE) PIPING

NOMINAL PIPE SIZE HANGER SPACE
(MAXIMUM)
Up to 3/4" 6'-0"
1"to 1-1/2" 8'-0"
1-1/2" to 2" 10'-0"
PLASTIC PVC PIPING
NOMINAL PIPE SIZE HANGER SPACE
(MAXIMUM)
Up to 2-1/2" 4'-0"
3’ to4” 6'-0"

3.3.3 Vertical lines shall be adequately supported at their bases, either by a suitable
hanger placed in the horizontal line near the riser, or by a base fitting set on a pedestal or
foundation and from each floor slab by means of approved clamp type support bearing or
the slab or beam.
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3.3.4 Hangers for piping 2" and smaller shall be of the split cast ring type with fastening
device. Hangers for piping larger than 2" shall be of the adjustable clevis hanger type.
For piping requiring expansion and contraction, provide approved roller type hangers.
Hanger rods shall be minimum 3/8" diameter and shall have machine threads. Provide
hanger-rod attachments using steel turnbuckles with adjustment up to 6 inches for heavy loads,
swivel turnbuckles for use with split pipe rings, steel weldless eye nuts for 120 to 450 F.
Brackets of approved type may be used along walls. Hanger rods for individually
suspended horizontal pipes shall be steel rods of size indicated on the following table:

NOMINAL PIPE SIZE ROD SIZE
(MAXIMUM)

1/2" to 2" 3/8"
2-1/2" to 3" 172"

4" 5/8"

3.3.5 Hangers for use with copper piping shall be copper plated ferrous sizes for copper
tubing.

3.3.6 Hangers shall be installed within 2'-0" of each change in direction, either vertical
or horizontal, or pipe tee and on each side of valves, strainers, etc.

3.3.7 Hangers shall be oversized to accommodate the outside diameter of the insulation,
and half-round 16-gauge galvanized steel shields, not less than 14" long, rolled to fit the
insulation diameter, shall be provided between the insulation and the hanger.

3.3.8 Pipe supports shall be as manufactured by Fee and Mason, Grinnel, Elcen or F&S
Manufacturing.

3.3.9 Install hangers and supports to allow controlled thermal and seismic movement of
piping systems, to permit freedom of movement between pipe anchors, and to facilitate
action of expansion joints, expansion loops, expansion bends, and similar units.

3.3.10 Load Distribution: Install hangers and supports so piping live and dead loads and
stresses from movement will not be transmitted to connected equipment. Design seismic-
restraint hangers and supports for piping and equipment and obtain approval from
authorities having jurisdiction.

3.4 EQUIPMENT PLUMBING CONNECTIONS:

3.4.1  The Plumbing Subcontractor shall rough-in and make final connections to all
miscellaneous equipment noted on the drawings.

3.4.2  The Plumbing Subcontractor shall make final connections to all pieces of
equipment furnished under this section and other sections of the specifications and/or
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drawings that require natural gas, water, drain, waste or vent connections, furnishing all
required shutoff cocks, regulators, valves, drain valves, shock stops, closet flanges, traps,
etc.

3.5 REFRIGERANT PIPING TESTS:

3.5.1 Piping system shall be tested for four (4) hours with 250 psig on high side and 150
psig on low side, using nitrogen and anhydrous carbon dioxide.

3.5.2 Refrigerant charge shall be provided as required after the piping system has been
pressure tested and then drawn down to a vacuum of 50 microns for 12 hours. Halide
torch test each joint after charging.

3.6 GAS PIPING TESTING:

Gas piping shall be tested in strict accordance with NFPA 54.

3.7 VALVES

Provide all valves as indicated on the drawings and specified.

3.7.1 Provide valves for the complete control of all risers, branches, groups of plumbing
fixtures, equipment and as shown on the plans. All valves shall be located behind access

panels and arranged within easy reach or access.

3.7.2 Do not install valves with stems below horizontal.

3.8 TESTING REQUIREMENTS:

Refer to sections 15800 for further testing requirements.

END OF SECTION
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SECTION 15150 - SHEETMETAL WORK AND ACCESSORIES

PART 1 - GENERAL

1.1 GENERAL.:

1.1.1 Provide all "sheet metal work" or "ductwork" referenced in this section of the
specifications, on the drawings, and as may be required to provide a complete system for
the air conditioning, heating, and ventilating systems.

1.1.2 Before doing any work, the Contractor shall coordinate with approved reflected
ceiling plan and other trades for location of air outlets, lights, tile patterns, etc.

1.2 SCOPE OF WORK:

Provide all labor, materials, equipment, tools and services and perform all operations
necessary for and reasonably incidental to the construction of complete ductwork and
accessories systems as indicated on the drawings, reasonably implied therefrom or as
specified herein unless specifically excluded.

1.3 SHOP DRAWINGS:

Shop drawings shall be submitted on all items of sheet metal work only as specified
hereinafter.

1.4 REFERENCE STANDARDS:

ASHRAE - Guide and Data Books.

SMACNA - HVAC Duct Systems Design, Latest Edition.

NFPA - 90A, 90B, 91, 96, 204.

SMACNA - HVAC Duct Construction Standards, Latest Edition.

PART 2 - PRODUCTS

2.1 MATERIAL:

All sheet metal duct, plenum and casing construction, unless otherwise specified herein,
shall be constructed of new, prime grade, continuous hot dip mill galvanized, lock
forming quality steel sheets, per ASTM A 525-75 and shall have a galvanized coating in
accordance W/G90 per ASTM 525 and ASTM 90. Construction shall be in strict
accordance with the construction details and installation details in the referenced
ASHRAE, SMACNA, and NFPA standards as specified. All ductwork shall be
galvanized sheet metal unless specifically noted otherwise.
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2.2 LABELING AND GAUGE:

Each sheet shall be stenciled with manufacturer's name and gauge. Sheet metal must
conform to the tolerances listed in SMACNA HVAC Duct Construction Standards, Latest
Edition. All duct systems shall have minimum gauges per SMACNA, except minimum
duct gauge shall be 26 ga. All duct systems penetrating 1 hour fire walls shall be of
minimum 24 ga. construction.

2.3 LOW PRESSURE DUCTWORK CONSTRUCTION:

2.3.1 Rectangular low pressure ducts shall be constructed and reinforced in accordance
with tables 1-1 through 1-9 and applicable figures of SMACNA HVAC Duct
Construction Standards, Latest Edition, and NFPA 90A and 90B.

2.3.2 Round low pressure ducts shall be constructed in accordance with Table 3-2 and 3-
3 2" W.G. "Round Duct Gauge Selection" and Figure 3-2 "Transverse Joints-Round
Duct" of SMACNA HVAC Duct Construction Standards, Latest Edition, and NFPA 90A
and 90B. All round duct work exposed to view shall be factory fabricated spiral
round, double wall, with 1'' thick insulation liner. All concealed round duct larger
than 10 diameter shall be factory fabricated spiral round same as exposed round
duct or, at the contractor’s option, single wall spiral round with exterior insulation.

Elbows shall be smooth elbows; 5 piece 90 degree elbows or 3 piece 45 degree elbows all
with centerline radius 1-1/2 times the duct diameter.

2.3.3 Low pressure flexible ducts shall be in accordance with SMACNA HVAC Duct
Construction Standards, Latest Edition, NFPA 90A and 90B. Flexible duct shall be equal
to Flexmaster Type-8 acoustical insulated, with couplings and end connections as
required for proper installation and compatibility with ductwork system in which they are
installed. Submit to Engineer for approval. All flexible ducts shall have positive interior
air seal permanently bounded to a zinc coated high carbon spring steel helix all sheathed
in a Class 1 vapor barrier factory sealed at both ends and shall have minimum R-6
insulation value or R-8 insulation value in unconditioned spaces (such as attics and crawl
spaces). The composite assembly including vapor barrier shall meet the Class 1
requirements of NFPA for use in a return air plenum, and be labeled by Underwriters
Laboratories, Inc. 181 with a flame spread rating of 25 or less and a smoke developed
rating of 50 or under. Flexible duct taps into sheetmetal ducts shall be made with factory
fabricated 45" side take-off and rigid round duct with damper, Young or equal bearings,
Young or equal operators, and raised bead for tight, positive flex duct connection. Use
insulation guard for internally lined ductwork. Flexible ducts shall be limited to
maximum 6'-0" in length unless specificaly noted otherwise.
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2.5 JOINTS:

2.5.1 All joints shall be sealed airtight with duct sealer equal to United duct sealer in a
manner compatible with type joint being sealed as recommended in the SMACNA
HVAC Duct Construction Standards, Latest Edition.

2.5.2 All sealed ducts shall be pressure tested at a developed and maintained system
pressure. Leaks that whistle or are excessive shall be repaired and the test repeated. See
Part 3 Execution.

2.5.3 As a Contractor option, transverse duct joints may be made with Ductmate System
or approved equal with the following stipulation: "Ductmate or equal system may be
employed only after Contractor personnel have been properly instructed by a
manufacturer's representative in the application and installation of said system." Duct
gauges shall be in strict accordance with Ductmate instructions.

2.6 DUCT HANGERS AND SUPPORTS:

2.6.1 All horizontal and vertical ducts shall be supported in accordance with SMACNA
HVAC Duct Construction Standards, First Edition, 1985.

2.6.2 Flexible ducts shall be free of sags and kinks and supported on minimum of 36"
centers with 3/4" wide flat banding material. Perforated strap will not be acceptable.

2.6.3 Hanger Materials: Galvanized sheet steel or threaded steel rod.

1.  Hangers Installed in Corrosive Atmospheres: Electrogalvanized, all-
thread rods or galvanized rods with threads painted with zinc-chromate
primer after installation.

2. Strap and Rod Sizes: Comply with SMACNA's "HVAC Duct
Construction Standards--Metal and Flexible" for steel sheet width and
thickness and for steel rod diameters.

3. Duct Attachments: Sheet metal screws, blind rivets, or self-tapping metal
screws; compatible with duct materials.

2.7 AIR DISTRIBUTION DEVICES: (SUBMITTAL REQUIRED)

2.7.1 Grilles, registers and ceiling outlets shall be as scheduled on the plans and shall be
provided with sponge rubber or soft felt gaskets. Sizes shown on the drawings shall be
checked for performance, noise level, face velocity, throw, pressure drop, etc., before the
submittal is made. The throw shall be such that the velocity at the end of the throw in the
five foot occupancy zone will not be more than 50 FPM or less than 25 FPM.
Manufacturer shall be prepared to demonstrate compliance with noise criteria on request
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to Architect's satisfaction. All devices shall be tested per Air Diffuser Council and
labeled as such.

2.7.2 Each air distribution device located in an unconditioned space such as an attic shall
be provided with a 3" thick, 3/4 1b. density insulation blanket for condensation control.

2.7.3 Locations of outlets on drawings are approximate and shall be coordinated with
other trades to make symmetrical patterns and shall be governed by the established
pattern of the lighting fixtures or Architectural reflected ceiling plan. Where called for on
the schedules, the grilles, registers and ceiling outlets shall be provided with deflecting
devices and manual dampers. These shall be the standard product of the manufacturer,
subject to review by the Architect and equal to brand scheduled. All ceiling devices shall
be furnished to be compatible with the type ceiling in which they are installed, whether or
not specifically shown.

2.7.4 Air distribution devices shall be as manufactured by Titus, Price, Krueger,
Metalaire only and shall be as scheduled on the drawings.

2.8 INSTRUMENT PORTS:

Instrument ports shall be a 2-5/8" diameter base, neoprene gasket 2" deep neck, screwed
cover operated with No. 024 spanner wrench, mounting screws, equal to Young 1101.

2.9 DUCT ACCESS DOORS:

Duct access doors shall be gasketed frame with wing nut fasteners, (1" thick insulation
bonded to interior face), 8" x 8" size (duct opening) on ductwork up to 14" and 12" x 12"
size on larger ductwork, equal to Young 1310.

PART 3 - EXECUTION

3.1 WORKMANSHIP, QUALITY AND REQUIREMENTS:

3.1.1 All ductwork shall be installed in a first-class workmanlike manner in accordance
with SMACNA recommendations. This work shall be warranted for a period of one year
from the date of acceptance of the job against noise or vibrations and free from pulsation
under all conditions of operation. All defects shall either be removed and replaced or
reinforced as directed by the Architect.

3.1.2 Before fabricating any ductwork, the Contractor shall check the conditions at the
job site and shall make all necessary changes in cross sections, offsets, etc., whether they
are specifically indicated or not.
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3.1.3 Provide manually operated volume control dampers in all branches, splits and taps
for proper balancing of air distribution whether indicated on the drawings or not.
Dampers to be either single blade or multi-blade as indicated or required. They shall
have an indicating device with lock to hold damper in position for proper setting. Round
dampers and dampers 36” x 12” or less may be single blade, 22 gauge minimum. Larger
dampers shall be multi-blade dampers with opposed blade action, 16 gauge minimum.
All manual balancing dampers shall be rated for 1,500 FPM minimum. Dampers shall be
provided with bearings and manual quadrants. Dampers located in externally insulated
ducts shall include operating regulator with a 2” elevated dial similar to VentFabric’s
629/639 elevated dial regulator or Young 404B with 2” high base. Dampers may be as
scheduled:

Greenheck Ruskin NCA Air Balance
Round MBDR-50 MDRS25 PBD-20RS  AC-112
Single MDB-10M MD-15 PBD-20 AC-111
Opposed MBD-15 MD-35 SCD-57 AB-2

3.1.4 Damper operators in all unfinished areas shall be Young Series 400 of the exact
style, type and size as required. All other operators shall be Young #315 and/or #8935 as
required. All dampers shall have Young end bearings on the rod at the opposite end from
the operator. Where dampers are installed in ducts located above accessible type ceiling,
damper operators shall not be extended through the finished ceiling. Damper operators
above inaccessible ceilings shall be furnished with extension rods operable through
diffuser and grille faces or from remote locations using concealed damper regulators,
field verify locations with the Architect/Engineer. A 90 degree miter gear shall also be
provided for use with this damper. The contractor shall provide and cut square rods as
necessary to complete the installation.

3.1.5 Provide turning vanes in all square elbows per SMACNA requirements.

3.1.6 Provide hinged access doors for access to all dampers, automatic dampers, fusible
links, cleaning operations, etc. Where the ducts are insulated, the access doors shall be
double skin doors with one inch (1") of insulation in the door. Factory fabricated doors
as manufactured by Milcor or equal meeting these specifications will be acceptable.

3.1.7 Where ducts connect to fans, including roof exhausters, flexible connections shall
be made using "Ventglas" fabric that is fire-resistant, waterproof, mildew-resistant and
practically air tight and shall weigh approximately thirty ounces (30 oz.) per square yard.
There shall be a minimum of one-half inch (1/2") slack in the connections and a
minimum of two and one half inches (2 1/2") distance between the edges of the duct
except that there shall also be a minimum of one inch (1") of slack for each inch of static
pressure on the fan system.
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3.1.8 Furnish and install screens on all ducts, fans, etc., and openings furnished by this
Contractor which lead to, or are, outdoors. Screens shall be 16 gauge, one half inch
(1/2") mesh in removable galvanized steel frames.

3.1.9 Furnish test openings with covers in each zone duct for taking readings of air
velocities or pressures in ducts. See the SMACNA manual for cover construction.

3.1.10 All holes in ducts for damper rods and other necessary devices, shall be either
drilled or machine punched, (not pin punched), and shall not be any larger than
necessary. All duct openings shall be provided with sheet metal caps if the openings are
to be left unconnected for any length of time. In general, sheet metal screws shall not be
used in duct construction unless the head (not the point) of the screw is in the airstream.
Transformations shall have a ratio of not more than one inch (1") in transformation to
every seven inches (7") of length unless specifically shown otherwise on the drawings.

3.2 FLASHING:

3.2.1 Provide a flashing and counter-flashing for all ducts penetrating roofs or exterior
walls. The flashing shall be not less than No. 24 gauge galvanized steel, and shall be
water tight.

3.2.2 Where ducts exposed to view pass through walls, floors or ceilings, furnish and
install sheet metal collars to cover the voids around the duct.

END OF SECTION
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SECTION 15200 - AIR CONDITIONING EQUIPMENT

PART 1- GENERAL

1.1 GENERAL.:

Refer to Section 15010 for General Requirements for Mechanical Work.

1.2 SCOPE OF WORK:

Furnish and install all labor, materials, equipment, tools and services and perform all
operations required in connection with, or properly incidental to, the construction of
complete air conditioning equipment systems as indicated on the drawings, reasonably
implied therefrom or as specified herein unless specifically excluded.

1.3 SCHEDULES ON DRAWINGS:

In General, all capacities of equipment and motor and starter characteristics are shown on
schedules on the drawings. Reference shall be made to the schedules for such
information. The capacities shown are minimum capacities.  Variations in the
characteristics will be permitted only on written approval of the Architect. Insofar as is
possible, all items of the same type (i.e., pumps, fans, etc.) shall be by the same
manufacturer. Where instructions on installation are not included on these specifications
or on the plans, the manufacturer's instructions shall be followed. Equipment shall be
labeled and provided with installation and operating instructions in accordance with
Standard Mechanical Code, Section 302.

1.4 EQUIPMENT INSTALLATION AND WARRANTY SCHEDULE:

This Subcontractor shall refer to the architectural specifications for the required time
schedule for the installation of equipment furnished as a part of this contract. The
required time schedule will necessitate the setting-in-place of some items before the
normal period of occupancy of the space and before the acceptance of substantial
completion and subsequent approval by the Owner and Architect. The Subcontractor is
advised that the warranty for each item of equipment will not begin until the documented
time of beneficial use as defined in the architectural specifications, and the Subcontractor
will, therefore, make the necessary arrangements with the equipment manufacturers for
extended warranties as may be required.

1.5 REFERENCE STANDARDS:

ASHRAE Handbook — 2021 Fundametals
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ASHRAE Handbook - 2022 Refrigeration

ASHRAE Handbook - 2023 HVAC Applications

ASHRAE Handbook - 2020 HVAC Systems and Equipment

American National Standard for Mechanical Refrigeration Systems - ANSI B9.1

Standard for Installation of Residence Type Warm Air Heating & Air Conditioning
Systems - NFPA 90B

Standard For Installation of Air-Conditioning & Ventilating Systems - NFPA 90A
International Mechanical Code — IMC, 2018
Reference SECTION 15010 for additional information

PART 2 - PRODUCTS (SUBMITTALS REQUIRED)

2.1 FILTERS:

2.1.1 To protect the equipment during construction and for the purpose of testing and
balancing, this Contractor shall furnish and install a complete set of temporary filters.
These temporary filters shall be of glass fiber in heavy cardboard frame with suitable
retainers to hold the media in place.

2.1.2 All permanent filters for the air conditioning unit shall be equal to 2" thick Farr
30/30 throw-away filters. Contractor shall provide four (4) extra sets of filters for all
air conditioning units.

2.1.3 All air moving devices including but not limited to air handling units, make-up air
units, fan coil units, and supply and/or outside air fans shall have hinged door filter boxes
for minimum 2” thick filters, unless noted otherwise. Outside air, return air, and mixed
air filtration shall be provided. Where exhaust air fans/devices are drawing air from
rooms not receiving filtered supply air or are exhausting particulates from the space shall
be provided with hinged door filter boxes for minimum 2” thick filters.

2.1.4 All outside air intake louvers not connected to an air moving device with filters
shall be provided with hinged door filter boxes for minimum 2” thick filters, unless noted
otherwise.
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2.2 AIR COOLED HEAT PUMP OUTDOOR UNITS

Reference plans.

2.3 AIR HANDLING UNITS

Reference plans.

PART 3 - EXECUTION

3.1

A.

EXAMINATION

Before equipment installation, examine roughing-in for concrete equipment bases,
anchor-bolt sizes and locations, piping, and electrical to verify actual locations, sizes,
and other conditions affecting equipment performance, maintenance, and operations.

1. Final equipment locations indicated on Drawings are approximate. Determine
exact locations before roughing-in for piping and electrical connections.

Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 INSTALLATION

C.

D.

Install units level and plumb, firmly anchored in locations indicated; maintain
manufacturer's recommended clearances.

Install evaporator-fan components using manufacturer's standard mounting devices
securely fastened to building structure.

Install air-cooled condensers on concrete base. Concrete base is specified in
Division 15 Section "Basic Mechanical Materials and Methods," and concrete materials
and installation requirements are specified in Division 3.

Concrete Bases:

1. Install dowel rods to connect concrete base to concrete slab. Unless otherwise
indicated, install dowel rods on 18-inch (450-mm) centers around full perimeter
of the base.

2. Place and secure anchorage devices. Use setting drawings, templates, diagrams,
instructions, and directions furnished with items to be embedded.

3. Install anchor bolts to elevations required for proper attachment to supported
equipment.
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4. Install anchor bolts according to anchor-bolt manufacturer's written instructions.

3.3 CONNECTIONS

A.  Piping installation requirements are specified in other Division 15 Sections.
Drawings indicate general arrangement of piping, fittings, and specialties.

B. Install piping adjacent to machine to allow service and maintenance.

C.  Refrigerant Piping: Connect piping to unit with pressure relief, service valve,
filter-dryer, and moisture indicator on each refrigerant-circuit liquid line.
Refrigerant piping and specialties are specified in Division 15 Section
"Refrigerant Piping."

D.  Gas Piping: Comply with applicable requirements in Section 15100 Connect
gas piping to burner, full size of gas train inlet, and connect with union and
shutoff valve with sufficient clearance for burner removal and service.

E. Ground equipment according to Division 16.

F.  Connect wiring according to Division 16.

3.4 FIELD QUALITY CONTROL
A. Perform the following field tests and inspections and prepare test reports:

5. Perform electrical test and visual and mechanical inspection.

6. Leak Test: After installation, charge system and test for leaks. Repair
leaks and retest until no leaks exist.

7. Operational Test: After electrical circuitry has been energized, start units
to confirm proper motor rotation and unit operation.  Complete
manufacturer's starting checklist.

8. Test and adjust controls and safeties. Replace damaged and
malfunctioning controls and equipment.

9.  Verify proper airflow over coils.

B. Verify that vibration isolation and flexible connections properly dampen vibration
transmission to structure.

C. Remove and replace malfunctioning air-cooled condensers and retest as specified
above.
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3.5 STARTUP SERVICE

A. Complete installation and startup checks according to manufacturer's written instructions
and perform the following:

OO N LR W

—
W= o

—
ok

16.

17.

18.

19.

Inspect for physical damage to unit casing, coils, and fans.
Verify that access doors move freely and are weathertight.
Clean units and inspect for construction debris.

Verify that all bolts and screws are tight.

Adjust vibration isolation and flexible connections.

Verify that controls are connected and operational.

Clean outside coil and inspect for construction debris.

Clean furnace flue and inspect for construction debris.
Connect and purge gas line.

Adjust vibration isolators.

Inspect operation of barometric dampers.

Lubricate bearings on fan.

Inspect fan-wheel rotation for movement in correct direction without
vibration and binding.

Adjust fan belts to proper alignment and tension.

Start unit according to manufacturer's written instructions.

a. Start refrigeration system in summer only.
b.  Complete startup sheets and attach copy with Contractor's startup
report.

Inspect and record performance of interlocks and protective devices; verify
sequences.

Operate unit for an initial period as recommended or required by
manufacturer.

Perform the following operations for both minimum and maximum firing

and adjust burner for peak efficiency. Adjust pilot to stable flame.

Measure gas pressure on manifold.

Measure combustion-air temperature at inlet to combustion chamber.
Measure flue-gas temperature at furnace discharge.

Perform flue-gas analysis. Measure and record flue-gas carbon
dioxide and oxygen concentration.

e. Measure supply-air temperature and volume when burner is at
maximum firing rate and when burner is off. Calculate useful heat to
supply air.

/o o

Calibrate thermostats.
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20. Adjust and inspect high-temperature limits.

21. Inspect outside-air dampers for proper stroke and interlock with return-air
dampers.

22. Start refrigeration system and measure and record the following:

Coil leaving-air, dry- and wet-bulb temperatures.
Coil entering-air, dry- and wet-bulb temperatures.
Outside-air, dry-bulb temperature.

Outside-air-coil, discharge-air, dry-bulb temperature.

/oo

23. Inspect controls for correct sequencing of heating, mixing dampers,
refrigeration, and normal and emergency shutdown.

24. Measure and record the following minimum and maximum airflows. Plot
fan volumes on fan curve.

Supply-air volume.
Return-air volume.
Relief-air volume.
Outside-air intake volume.

/o op

25. Simulate maximum cooling demand and inspect the following:

a. Compressor refrigerant suction and hot-gas pressures.
b. Short circuiting of air through outside coil or from outside coil to
outside-air intake.

26. Verify operation of remote panel, including pilot-light operation and
failure modes. Inspect the following:

a. High-limit heat exchanger.
b. Warm-up for morning cycle.
c. Alarms.

27. After startup and performance testing, change filters, vacuum heat
exchanger and cooling and outside coils, lubricate bearings, adjust belt
tension, and inspect operation of power vents.

END OF SECTION
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SECTION 15250 - TEMPERATURE CONTROLS

PART 1 - GENERAL:

1.1 GENERAL.:

Refer to Section 15010 for General Requirements for Mechanical Work. The
temperature controls contractor shall submit for approval complete temperature controls
shop drawings to include but not limited to wiring diagrams, control diagrams, sequence
of operation and interlocks.

1.2 SCOPE OF WORK:

Furnish and install all materials, supplies, labor (except electrical) and services for,
required in connection with, or properly incidental to, a complete system of temperature
control for heating, ventilating and air conditioning. The temperature controls supplier
shall furnish all temperature control equipment as described under this heading and a
factory trained employee of the control manufacturer shall provide installation
supervision as required for the proper installation of the temperature control system. All
wiring in connection with the automatic temperature control system shall be furnished by
the Electrical Subcontractor under another section of this specification.

PART 2 - PRODUCTS (SUBMITTAL REQUIRED)

2.1 THERMOSTATS:

Thermostats for air conditioning units shall be provided by the air conditioning unit
manufacturer and shall be combination heating/cooling (automatic change over); two
stage heating where required and single stage cooling. Thermostat deadband of S5F and
all required functions required by the IECC energy code.

2.2 FIRE-STATS:

Provide in each air moving device such as air conditioning units, ventilation fans, exhaust
fans, etc., of 600 CFM capacity and larger, a fire-stat to "stop" each respective air moving
device upon an entering air temperature to the fan in excess of 125 degrees Fahrenheit (or
in excess of that specified in the local codes or by the authority having jurisdiction). The
fire-stat shall be product of the Temperature Control Subcontractor.

2.3 MISCELLANEOUS:

The control manufacturer shall furnish all two position relays, capacity relays and all
other controls necessary to meet the specifications and provide for a properly operating
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control system as specified herein. All electric switches and relays shall be UL listed and
the type to meet current and voltage requirements of the particular application.

PART 3 - EXECUTION

3.1 REQUIREMENTS FOR WORKMANSHIP AND QUALITY:

3.1.1 All wiring shall be terminated by connecting to the temperature control device or
numbered terminal strip as indicated on the drawing furnished by the temperature control
manufacturer.  All wiring shall be color coded and shall be tagged for further
identification. Splices in wiring shall be held in an absolute minimum and when
necessary shall be made color to color throughout the entire control system.

3.1.2 All switches, panels, etc., furnished and/or installed by the temperature control
manufacturer shall be identified by means of plates made of plastic or black anodized
aluminum suitably engraved. Embossed or punched plastic tape will not be acceptable.

3.1.3 The Mechanical Contractor shall provide a complete detailed wiring diagram for
the air conditioning units to the Electrical Contractor for installation.

3.2 SERVICE AND WARRANTY:

The control system herein specified shall be free from defects in workmanship and
material under normal use and service. If within 12 months from date of acceptance by
the Owners any of the equipment herein described is proved to be defective in
workmanship or material, it shall be replaced or repaired free of any charge to the Owner.
Upon completion of the job, the temperature controls shall be thoroughly checked,
adjusted and calibrated and placed in operation all devices comprising the entire control
system provided under this section of the work to the complete satisfaction of the
Engineer and/or Owner. The Subcontractor shall provide the Owner with complete
instruction manuals covering the function and operation of all control components on the
project. A component technician shall be available for instruction purposes to the Owner.

END OF SECTION
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SECTION 15600 - INSULATION

PART 1- GENERAL

1.1 GENERAL.:

Refer to Section 15010 for General Requirements for mechanical work.

1.2 SCOPE OF WORK:

The Contractor shall cover all piping and apparatuses, as specified below, with insulation
as manufactured by Johns-Manville, Owens-Corning or equal. All insulation, jacket,
facing and adhesive shall have composite ratings not exceeding flame spread of 25 and
smoke development of 50.

PART 2 - PRODUCTS (SUBMITTAL REQUIRED)

2.1 DUCTWORK:

All supply, return, exhaust, and outside air ductwork including internally lined ducts shall
be insulated with fiberglass blanket insulation, internally lined ducts shall have 3" thick
(R-8), minimum 3/4 Ib/cu.ft. density fiberglass blanket insulation and have type FRK foil
reinforced kraft vapor barrier jacket. Internally lined ducts installed in a conditioned
space shall not require duct wrap. Insulation shall be wrapped tightly on the ductwork
with all circumferential joints butted and longitudinal joints overlapped a minimum of 2".
Adhere insulation to metal with 4" strips of insulation bonding adhesive at 8" on centers.
On longitudinal joints, the overlap shall be secured using 9/16" flared door staples
applied 6" on centers and taped with minimum 3" wide foil reinforced kraft tape. All pin
penetrations or punctures in facing shall be taped. Tape all circumferential joints with 4"
wide foil reinforced kraft tape. Refer to Section 15150 for ductwork with internal lining.

2.2 CONDENSATE DRAIN PIPING:

Condensate drain piping from air conditioning units and plumbing P-trap receptors shall
be insulated with 3/4" thick molded fiberglass with an all purpose white vapor barrier
jacket with flap. Furnish rigid factory fitting covers.

2.3 REFRIGERANT PIPING:

Refrigerant piping shall be insulated with 1" Armaflex (hot gas bypass and suction).
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PART 3- EXECUTION

3.1 PROCEDURES:

3.1.1 All insulation shall be the product of reputable manufacturers and shall be applied
by mechanics skilled in the use of various materials and in the employ of a concern
regularly engaged in the insulating business. The materials shall all be applied in
accordance with the published standards of the manufacturer of the materials, using any
special materials as required by these specifications and by those published standards.
Unsightly work shall be just cause for rejection.

3.1.2 All sectional covering shall finish round and smooth, without lumps or depressions
and all end joints shall butt evenly and tightly together and to the covered surface. No
broken or damaged section shall be used. When covering is formed from blocks, they
shall be carefully and evenly applied, securely wired in place and joints shall be closed
with cement insulation.

3.1.3 In instances where insulated lines pass into other areas, wherein the line will not be
insulated as described herein, the insulation shall not terminate at the wall, but shall
extend full size a minimum of 1" beyond the wall.

3.1.4 Engage the services of a qualified insulation applicator to furnish and install all the
insulation required for the mechanical equipment, piping, etc., specified herein.

3.1.5 All surfaces to be insulated shall be clean and dry before applying insulation. All
sections of molded pipe covering shall be firmly butted together. No insulation shall be
applied until the pipe, duct, etc., have been pressure tested and found tight. Piping
flexible connections, flanges and unions shall not be covered unless specifically noted.
Flexible connections on ducts shall not be covered.

3.1.6 Prior to the installation of any insulating material to ferrous piping systems, the
piping surfaces shall be thoroughly cleaned of all mill scale, grease and dirt and shall be
given a coat of rust inhabiting primer.

3.1.7 Refer to Section 15010, for flame spread properties of insulating materials.

3.1.8 Where vapor barriers are required, the vapor barrier shall be on the outside.
Extreme care shall be taken that the vapor barrier is unbroken. Joints, etc., shall all be
sealed. Where insulation with a vapor barrier terminates, it shall be sealed off with the
vapor barrier being continuous to the surface being insulated. Ends shall not be left raw.
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3.1.9 Coordinate insulation installation with the trade installing heat tracing ans comply
with requirements for heat tracing that apply to insulation.

3.1.10 All Armaflex insulation exposed to the weather shall be coated with a
weatherproof finish recommended by the manufacturer.

3.1.11 Armaflex insulation shall be slid on unslit or shall be applied with contact cement.
Duct tape, electrical tape, staples, etc., shall not be permitted.

END OF SECTION

15600-3
Nocona Housing Authority
HVAC Replacement Project, Hobson St.
Nocona, TX



SECTION 15800 - CLEANING AND TESTING

PART 1- GENERAL

1.1 GENERAL.:

1.1.1 Refer to Section 15010 for General Requirements for Mechanical Work.

1.2 SCOPE OF WORK:

1.2.1 This Contractor shall, at his own expense, make such tests of his work as are herein
specified in accordance with all laws, governing authorities, or as are required by
Architect or by state or municipal authorities having jurisdiction and under their
supervision. Any leaks, defects or deficiencies discovered as a result of the tests shall be
immediately repaired or made good and test shall be repeated until the test requirements
are fully complied with. No caulking of pipe joints to remedy leaks will be permitted.
Any damage caused by testing shall be repaired at this contractor's expense.

1.2.2 No work of any nature shall be covered, enclosed or otherwise concealed until
properly inspected, tested and approved.

1.2.3 Each system with its various components shall be operated by this Contractor for a
reasonable length of time to demonstrate the performance of all equipment and piping in
accordance with the true intent and purpose of the plans and specifications. All necessary
adjustments shall be made to the satisfaction of the Architect.

1.2.4 All motor driven equipment shall be demonstrated as operable in accordance with
the intent of these specifications.

1.2.5 All electrical power and water for testing shall be provided by the General
Contractor.

PART 2 - PRODUCTS

N/A

PART 3 - EXECUTION

3.1 TESTING AND ADJUSTING:

3.1.1 Heating, Ventilating and Air Conditioning Systems: The new air conditioning,
heating and ventilating systems shall be operated separately, or in conjunction with the
others for a period of time to demonstrate to the satisfaction of the Architect the ability of
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the equipment to meet the capacity and performance requirements while maintaining
design conditions in accordance with the true intent and purpose of these specifications.
Heating and cooling capacities and performance for every system shall be checked in the
winter and summer, respectively. Any adjustments and/or startup required shall be done
at no additional cost to the Owner. Any adjustments done during one season shall not
affect capacities and performance during the other season. The volume of air at each
outlet and inlet, air conditioning equipment performance data, etc., shall be tabulated and
required balancing performed by engineering personnel skilled, trained and experienced
in the performance of these functions. Previous to such performance tests, this
Contractor shall have set all valves, dampers, motors, controllers, thermostats, etc.,
and shall have the system operating and maintaining design temperatures, humidity and
air circulation throughout all areas of the building. This Contractor shall also at the
proper time make such additional adjustments as may be required to obtain consistent
temperatures throughout the project.

3.2 NOISE LEVEL:

3.2.1 All items of equipment shown on the plans and specified herein have been selected
so that the anticipated noise level in the building from the air conditioning and other
systems will not be above 35NC level.

3.2.2 1If the contractor wishes to make substitution of equipment from that selected, he
must satisfy himself and the Engineer that the noise level in the building will not exceed
35NC.

END OF SECTION
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DIVISION 16 - ELECTRICAL

SECTION 16010: GENERAL PROVISIONS

PART 1 - GENERAL

1.01 SCOPE:

Furnish all labor, materials, equipment, etc., required for a complete installation of the
electrical work.

1.02 REFERENCE STANDARDS:

1.02.1 All work shall be performed in strict accordance with the latest editions of the
applicable state, national and local ordinances and building codes and in strict accordance
with NFPA 70 National Electric Code (NEC).

1.02.2 Refer to each section for applicable codes and reference standards.

1.03 FEES, PERMITS AND TAXES:

This contractor shall obtain all permits, inspection fees, connection fees, and approvals
applicable to his trade as required by local authorities. The contractor shall be
responsible for the payment of all such permits, inspection fees, connection fees, and
approvals. The contractor shall also pay all taxes levied for labor and materials
associated with work under this Division.

1.04 QUALITY ASSURANCE:

1.04.1 This contractor shall use adequate numbers of skilled workmen who are
thoroughly trained and experienced in the necessary crafts and who are completely
familiar with the specified requirements and the methods needed for proper performance
of the work of this Division.

1.04.2 In the event of conflict between or among specified requirements and pertinent
regulations and/or codes, the more stringent requirement will govern when so directed by
the Engineer.

1.04.3 All work required by the NFPA 70 (NEC) and/or local codes shall be done

whether or not specifically shown or indicated on the plans or in these specifications

at no extra cost, unless shown or indicated using more stringent requirements.
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1.05 SUBMITTALS:

1.05.1 Comply with pertinent provisions of the General Conditions.

1.05.2 Product data: Within 35 calendar days after the contractor has received the
Owner's Notice to Proceed, submit:

A. Materials list of items proposed to be provided under this Division;

B. Manufacturer's specifications, catalog cuts, and other data to prove compliance
with the specified requirements;

C. Shop drawings and other data as required to indicate method of installing and
attaching equipment.

1.05.3 These specifications and drawings are intended to indicate a standard of quality
for materials and equipment by the listing of manufacturer's names and catalog numbers
and/or referenced standards. It is the responsibility of the contractor and/or supplier to
prove equality for any substitutions.

1.05.4 Deviations between the plans and specifications and the materials and equipment
submitted shall be pointed out to the Engineer in writing.

1.05.5 Provide five (5) copies of all submittal data and shop drawings.

1.05.6 The Engineer's review of the submittal data and shop drawings shall not relieve
the contractor of responsibility for deviations from the contract drawings or
specifications.

1.05.7 The size of the electrical equipment shown on the drawings is based on the
dimensions of a particular manufacturer. It shall be the responsibility of the contractor to
determine if his proposed equipment will fit in the space.

1.05.8 The ratings and capacities of the electrical equipment and their components shall
be compared to the requirements of other trades, to the requirements of any Owner
furnished equipment, and to the requirements of the actual equipment and fixtures to be
utilized on this project. Any discrepancies shall be reported in writing to the Engineer.

1.06 OPERATING AND MAINTENANCE INSTRUCTIONS:

1.06.1 Provide two (2) copies of operating and maintenance manuals. Manuals shall be
bound in large ring loose-leaf binders.
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1.07 WARRANTY:

This contractor shall warrant all workmanship, material, equipment systems, etc.,
provided by him for a period of one year after substantial completion of the project. This
warranty means that this contractor shall make good to the Owner, at no cost, any defects
that become apparent during the year following substantial completion. This warranty is
in addition to any other guarantees or warranties and is not intended to limit such other
guarantees or warranties.

1.08 DEFINITIONS:

The following words and phrases as used herein are hereby defined:

1.08.1 "provide": Furnish and install all material, equipment, and labor required for a
complete installation ready for operation in accordance with the intent of the Contract
Documents.

1.08.2 "as required": Provide the necessary work, material, and equipment in accordance
with manufacturer's installation instructions and applicable codes and regulations with
proper industry standard workmanship.

1.08.3 ‘"or equal": Contractor may substitute equipment and materials by another
manufacturer if the salient features of the equipment in the judgment of the engineer are
adequate. Submittals for approval are required.

1.08.4 "contractor": Contractor engaged to execute the work under this division of the
specifications only, even though he may be technically described as a sub-contractor.

1.08.5 "intent of the Contract Documents": The specific intent of these documents is to
provide to the Owner, in a thoroughly functional condition, all the various systems,
equipment, etc., indicated herein. Final authority over interpretation of the "intent" shall
rest with the Engineer.

1.08.6 "shall": Indicates a mandatory requirement.

1.09 INSPECTION OF THE SITE:

The drawings are prepared from the best information available and reflect all conditions
commensurate with this information. However, the contractor should visit the site, verify
the locations, sizes, depths, pressures, etc., of all existing utilities and become familiar

with working conditions, hazards, existing grades, soil conditions, obstructions, local
requirements involved, etc. All proposals shall take these existing conditions and any
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revisions required into consideration. Notify the Engineer in writing of any existing site
conditions that will impair the proper operation of the utilities.
1.10 CONSTRUCTION SAFETY:

This contractor shall assume all responsibility regarding the safety of his personnel on the

project during construction. The Contract Documents do not include materials,
procedures, components, etc., required to insure construction safety.

1.11 CONSTRUCTION REQUIREMENTS & COORDINATION OF WORK:

1.11.1 The electrical drawings show the general arrangement of conduit, equipment, and
appurtenances. The electrical drawings and specifications shall be compared with the
drawings and specifications for other trades and existing conditions. The contractor shall
report any discrepancies in writing to the Architect. The contractor shall be
responsible for all work required by his discipline and shall review all construction
documents including but not limited to Architectural plans and specifications, Civil
plans and specifications, Structural plans and specifications, Electrical Power and
Lighting plans and specifications, Mechanical and Plumbing plans and
specifications and all Addenda.

1.11.2 The drawings do not give exact details of elevations or exact locations of piping,
conduit, equipment, fixtures, and ductwork to scale. Elevations shall be handled by
giving precedence to that which requires a stated grade for proper operation. Minor
relocations necessitated by site conditions or directed by the Owner shall be made
without additional cost to the Owner.

1.11.3 The electrical work shall be installed in cooperation with other trades such that
the work of the several trades may progress in the most direct, workmanlike, and
harmonious manner.

1.11.4 The contractor shall be responsible for his material and equipment fitting into the
building and shall conform to the details of the installation as recommended by the
manufacturers of the material and equipment. Provide all necessary pilot lines, control
lines, and other such lines and devices for equipment and fixtures as required whether
indicated on the drawings or not. Equipment and fixtures shall be installed in such
manner to make parts requiring service and maintenance readily accessible.

1.11.5 The contractor shall be responsible for the proper location and size of slots, holes
and openings in the building structure pertaining to his work, and for the correct location
of pipe sleeves.
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1.11.6 All conduit in exposed areas and unfinished spaces shall be run as high as
possible and shall be installed parallel to the building planes. Conduit in finished areas
shall be run concealed unless noted otherwise. Any discrepancies resulting from exposed
conduit in finished areas shall be reported in writing to the Architect.

1.11.7 Equipment and fixtures shall be located and installed to permit convenient and
safe maintenance and future replacement, without disassembly.

1.11.8 For new construction, where required, place all inserts to accommodate the
ultimate installation of conduit hangers in the forms before concrete is poured and set
sleeves in forms before construction. For existing construction, all required inserts shall
be "drilled-in" and all openings required through concrete or masonry shall be "saw-cut"
or "core drilled" with tools specifically designed for this purpose. Explosive or
compression driven inserts shall only be allowed for use as approved by the manufacturer
of these devices.

1.11.9 All conduit shall be cut accurately to measurements established at the building
and shall be worked into place without springing or forcing.

1.11.10 The Contractor shall verify that all devices are compatible for the surfaces on
which they will be used. This includes, but is not limited to light fixtures, panelboards,
devices, etc. and recessed or semi-recessed heating units installed in/on architectural
surfaces.

1.11.11 Coordinate all work with other contractors prior to installation. Any installed
work that is not coordinated and that interferes with other contractor's work shall be

removed or relocated at the installing contractor's expense.

1.12 SLEEVES:

1.12.1 Refer to AIA General Conditions.

1.12.2 All conduit, regardless of material, which passes through a concrete slab, (except
slab on grade), masonry wall, roof or other portion of the building structure shall be free
from the structure and shall pass through a sleeve furnished and installed by the
Subcontractor responsible for the work involved.

1.12.3 Sleeves above grade and in dry locations shall be constructed from 20 to 22 gauge
galvanized steel and shall be flush on both sides of wall surface penetrated. The sleeves
shall be sized to allow free passage of the conduit to be inserted. Floor sleeves located in
pipe chases shall extend up two inches (2") above the floor slab.
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1.12.4 Sleeves passing through walls or floors on or below grade and/or in moist areas
shall be constructed of schedule 40 galvanized steel pipe and shall be designed with
suitable flange in the center of the floor or wall to form a waterproof passage. After the
conduits have been installed in the sleeves, void space around the conduits shall be
caulked to insure a waterproof penetration. Fire ratings of rated walls and floors shall be
maintained by the use of approved materials.

1.13 DAMAGE:

1.13.1 This Contractor shall be responsible for damage to project caused by this
Contractor's failure to recognize hazards associated with items such as leaks, scheduling
of work, inexperienced workmen, excessive cutting, etc.

1.13.2 This Contractor shall repair, at no expense to the Owner, any such damage.
1.13.3 This Contractor shall familiarize himself with working conditions to the extent
that he shall be responsible for damage to concealed piping, wiring and other equipment

to remain and shall repair any damage caused by his negligence at no cost to the Owner.

1.14 MANUFACTURERS' DIRECTIONS:

The manufacturers' published directions shall be strictly followed in the delivery, storage,
protection, installation, piping and wiring of all equipment and material. The Contractor
shall promptly notify the Architect in writing of any conflict between the requirements of
the contract documents and the manufacturers' directions and shall obtain the Architect's
instructions before proceeding with the work. Any such work performed that does not
comply with the manufacturers' directions shall have deficiencies corrected at no cost to
the Owner.

PART 2-PRODUCTS

Not applicable.

PART 3 - EXECUTION

3.1 WORKMANSHIP:

3.1.1 All work shall be done by experienced craftsmen skilled in the applicable trade.

3.1.2 Sloppy work shall be rejected and corrected at no additional expense.
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3.2 PROTECTION OF EQUIPMENT:

The Contractor shall continuously maintain adequate protection of stored materials and
installed equipment. Fixtures and equipment, whether located inside or outside, shall be
tightly covered and protected against dirt, rust, moisture and abuse from other trades.
Adequate air circulation shall be provided under any protective sheet to prevent
condensate build up. Materials and equipment shall not be stored directly on the ground.
Piping and equipment shall not be used by other trades as supports for scaffolds or
personnel. At the completion of the work, equipment, fixtures, exposed supports and
piping shall be cleaned of loose dirt, construction debris, overspray, etc., to the
satisfaction of the Engineer. Repairs made necessary by damage shall be paid for by the
Contractor.

3.3 PROTECTION OF STRUCTURE:

Each Contractor in performing his work shall take particular care not to damage the
structure. All finished floors and step treads shall be covered to prevent any damage by
workmen or their tools and equipment during the construction of the building. In
addition, each Contractor shall protect any materials on the job site whether a part of this
contract or the property of another Contractor.

3.4 CONFLICTS, INTERFERENCES AND COORDINATION
BETWEEN TRADES:

3.4.1 The electrical plans are intended to indicate the extent of work only
diagrammatically, and the general character and location of the work included.

3.4.2 Where other Contractors furnish items requiring connections by this Contractor,
they will be held responsible for providing roughing-in drawings and assistance upon
request.

3.4.3 Piping interference shall be handled by giving precedence to pipe lines which
require a stated grade for proper operation.

3.4.4 In the event of conflicts between specifications and drawings, drawings shall take
precedence over specifications except in matters pertaining to quality, applications, and
coordination between trades, which shall be governed by specifications.

3.4.5 In the event of conflict between codes, as interpreted by the authority having
jurisdiction and the contract documents, the codes shall govern.

3.4.6 In the event of conflict between manufacturer's installation instructions and the
drawings, the Engineer shall be notified and a decision rendered as to which instruction
shall govern.
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3.5 CUTTING AND PATCHING:

All cutting incidental to the work in this section such as installation of sleeves,

piping, equipment, etc., shall be coordinated with the General Contractor. Cutting and
patching shall be performed by this Contractor. This Contractor shall not cut any
structural element or any finished work without permission from the Engineer.

3.6 PAINTING:

3.6.1 All painting except "touch-up" shall be provided by the Owner, unless noted
otherwise. All exposed piping, equipment, etc., shall be left clean and free form rust or
grease and ready for the painter.

3.6.2 Where equipment finishes are damaged, this Contractor shall obtain matching color
touch-up paint from the equipment's manufacturer and paint as required.

3.7 CLEAN-UP:

It shall be the responsibility of each trade to cooperate fully with the other trades on the
job to help keep the job site in a clean and safe condition. At the end of each day's work,
each trade shall properly store all of his tools, equipment, any surplus materials and clean
up debris caused by his portion of the work.

3.8 FINAL OBSERVATIONS:

3.8.1 It shall be the responsibility of the Contractor to make a careful inspection trip of
the entire project, assuring himself that the work on the project is ready for final
acceptance, before calling upon the Engineer to make a final observation.

3.8.2 In order not to delay final acceptance of the work, the Contractor shall have all
necessary bonds, guarantees, receipts, affidavits, etc., called for in the various articles of
this specification, prepared and signed in advance, and together with a letter of
transmittal listing each paper included, and shall deliver the same to the Engineer at or
before the time of the final inspections. The Contractor is cautioned to check over each
bond, receipt, etc., before preparing same for submission to see that the items check with
the requirements of the specification.

3.9 CHANGE ORDERS:

Any change requests shall be accompanied with detailed itemized cost break downs of all
material and equipment and labor for all disciplines involved. Labor manhours along
with hourly rates shall be included by item. Material and equipment costs shall be
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accompanied with vendor quotes specific to the change request. In addition to the
material, equipment, and labor breakdowns, each contractor's overhead and profit
breakdowns shall be provided.

3.10 DEMOLITION AND SALVAGE:

3.10.1 Where demolition of equipment or materials is required this Contractor shall
minimize cutting and exercise all due caution to leave undamaged surfaces, material and
equipment meant to remain.

3.10.2 All existing items that are to be removed shall remain the property of the Owner
unless declared as unsalvageable. Unsalvageable materials shall become the property of
the Contractor and be removed from the site. Items declared as Owner's property shall be
neatly stored on the site as directed by the Owner.

3.11 AS-BUILT DRAWINGS:

Each contractor and subcontractor shall maintain one (1) set of prints on the job,
indicating any and all changes made during construction. At the completion of the
project, this set shall be turned over to the Engineer, including revised control and wiring
diagrams.

3.12 ASBESTOS POLICY:

It is the intent of the engineer that no asbestos or asbestos containing materials be used on
this project. No asbestos material has been knowingly included in the construction
requirements.

3.13 EQUIPMENT AND APPLIANCE CONNECTIONS:

Provide all required electrical power services and data and other communications
services to all equipment items and appliances furnished under other sections of
these specifications or by the owner, make final connections, and leave equipment
ready for operation, strictly following the equipment and appliance manufacturer's
instructions and NEC and local codes. This Contractor shall coordinate with any
affected trade to assure correct operation of the equipment item, i.e., phase rotation,
switching, control location and accessibility. Contractor shall verify all appliances
and equipment requirements including but not limited to voltage, phase, full load
amperage or horsepower, circuit conductor sizes and quantity and conduit sizes,
single point connections or multiple connections. Contractor shall report any
discrepancies in writing to the Architect.
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3.14 CONTROL AND INTERLOCK WIRING:

3.14.1 The Electrical Subcontractor shall determine the requirements of the temperature
controls/automatic controls/energy management/control power wiring from the
Mechanical Subcontractor and provide all required wiring.

3.14.2 Electrical Subcontractor shall install all starters, pilot lights, switches, control
devices, etc. furnished under other sections of these specifications not already integrally
mounted with their associated equipment.

3.15 FIRE STOPPING:

All penetrations of fire rated ceilings, walls, partitions, or floors shall be firestopped
using approved materials to maintain the fire rating of the ceiling, wall,
partition, or floor. Methods and materials shall be approved by local code officials.

3.16 PENETRATIONS SUBJECT TO WATER INTRUSION:

For penetrations (both rated and non-rated) in floors subject to water intrusion or in
rooms housing electrical equipment (but not within walls) provide one of the following:
¢ Conduit penetration where steel pipe sleeve is used extend steel sleeve 2 above
the floor.
¢ Conduit penetration where cast in place fire stopping device/sleeve is used, extend
device/sleeve 27 above the floor (provided it meets the device’s UL listing).
¢ Conduit penetration where there is no steel sleeve or cast in place fire stopping
device/sleeve, provide 2”x 27 x 1/8” galvanized steel angles fastened to floor
surrounding the penetration or group of penetrations to prevent water from getting
to penetration. Provide urethane caulk between angles and floor and fasten angles
to floor minimum 8”on center. Seal corners water tight with urethane caulk.

3.16 BUILDING ACCESS:

Arrange for the necessary openings in the building to allow for admittance of all
apparatus. When the building access was not previously arranged and must be provided
by this contractor, restore any opening to its original condition after the apparatus has
been brought into the building.

3.17 EQUIPMENT ACCESS:

Install all piping, conduit, ductwork, and accessories to permit access to equipment for

maintenance. Coordinate the exact location of wall and ceiling access panels and doors
with the General Contractor, making sure that access is available for all equipment and
specialties. Where access is required in plaster or drywall walls or ceilings, furnish the
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access doors to the General Contractor and reimburse the General Contractor for
installation of those access doors.

3.18 TESTS/INSPECTIONS:

All circuit and operational tests of the electrical systems shall be made by this Contractor
and repeated until approved by the Engineer. Conduit systems shall not be covered or
otherwise concealed until observations have been made and approvals obtained from the
Engineer. Notify the engineer four days prior to tests to allow for scheduling. Contractor
shall perform test runs of equipment served by electrical systems and check each item in
each system to determine that it is set for proper operation. Operate each system in a test
run of appropriate duration to demonstrate compliance with performance requirements.
All testing shall be done in strict accordance with NECA National Electrical Installation
Standards. Contractor shall provide a written report for approval. As a minimum
the contractor shall complete the following:

Inspect enclosures for damage.

Operate and test equipment.

Inspect electrical connections for degradation and tightness.

Inspect electrical insulation for damage and degradation.

Inspect equipment grounding components, conductors and connections

Tighten electrical connections.

Inspect equipment anchorage.

Verify air conditioning and heating systems operation.

Test wiring rated 600 volts and less to verify that no short circuits or accidental
grounds exist. Perform insulation resistance tests on each phase-to-phase and
phase-to-ground at each panel board using a megohmmeter.

¢ Prove circuit breaker and disconnect operation by actuation of each breaker’s

manual control switch or handle.

e Test GFI receptacles with a load such as a plug-in light to verify that the "line"

and "load" leads are not reversed.

¢ Prove safety switch operation by actuation of each switch’s manual control
switch or handle.

After installing the grounding system, but before permanent electrical circuitry
has been energized, tests shall be performed for continuity, to determine that

resistance to ground is within acceptable limits, and to demonstrate compliance
with requirements. Make resistance measurements in dry weather, not earlier
than 48 hours after rainfall.

e Compare equipment nameplate information with the latest single line diagram
and report any discrepancies.

Verify proper auxiliary device operation and indicators.
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e Check tightness of accessible bolted electrical joints. Use torque wrench
method.

® Make a close examination of equipment and remove any shipping brackets,
insulation, packing, etc. that may not have been removed during original
installation.

® Make a close examination of equipment and remove any dirt or other forms of
debris that may have collected in existing equipment or in new equipment
during installation.

END OF SECTION
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SECTION 16050: BASIC MATERIALS AND METHODS

PART 1- GENERAL:

1.1 REFERENCED STANDARDS

NFPA 70 - National Electrical Code
NFPA 101 - Life Safety Code

PART 2 - PRODUCTS

2.1 CONDUITS (SUBMITTAL REQUIRED):

2.1.1 All wiring shall be in conduit.

2.1.2 Rigid metal conduit shall be galvanized steel and shall be used for applications
under slab, underfloor, or "cast-in" concrete, or exposed on the exterior. Connectors and
couplings shall be threaded type only. Where conduit is exposed to weather and/or to
physical damage (interior and exterior) it shall be rigid galvanized steel.

2.1.3 Electrical metallic tubing (EMT) shall be galvanized steel and shall be used for all
indoor concealed or exposed work above the floor unless noted otherwise. Connectors
and couplings shall be compression type. No set screw fittings shall be allowed.

2.1.4 Flexible metal conduit may be used for final connections to motors and
transformers. Maximum length permitted is 72 inches. Use "liquid-tight" type for
outdoor installations.

2.1.5. Connectors and couplings shall be steel compression type. No set screw
fittings shall be allowed.

2.1.6 Underground conduit shall be schedule 80 PVC.

2.2 CONDUCTORS (600 VOLTS AND LESS):

2.2.1 Provide complete electrical wiring as indicated and/or required to each piece of
equipment, and wiring device, including feeders, sub-feeder, and circuits.

2.2.2 All wire sizes specified shall be in accordance with and designated by AWG
(American Wire Gauge).

2.2.3 All conductors shall be copper.
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2.2.4 Insulation for power conductors shall be type THW or THHN, rated 600 volts.
Branch circuit conductor sizes # AWG and smaller may be type THW. Insulation shall
be color coded as required by the N.E.C. and as specified below.

2.2.5 Color coding of conductor insulation shall be uniform throughout the project, in
accordance with the following tables.

120/240volts
Phase A Black
Phase C Red
Neutral White
Ground Green

No other colors may be used for branch circuits. Main feeders may be taped or painted at
panelboard terminations. From left to right, the first bus in each panel shall be phase
"A", and right bus "C".

2.2.6  Unless otherwise noted, all sizes are based on copper conductors and the
insulation types indicated. Sizes shall be not less than indicated. Branch-circuit
conductors shall be not smaller than No. 12 AWG. Conductors for branch circuits of 120
volts more than 60 feet long from panel to load center, shall be no smaller than No. 10
AWG. Class 1 remote control and signal circuit conductors shall be not less than No. 14
AWG. Class 2 remote control and signal circuit conductors shall be not less than No. 16
AWG. Class 3 low-energy, remote-control and signal circuits shall be not less than No.
22 AWG.

2.2.7 Low-voltage cable splices and terminations shall be rated at not less than 600
Volts. Splices in conductors No. 10 AWG and smaller shall be made with an insulated,
solderless, pressure type connector, conforming to the applicable requirements of
UL486A. Splices in conductors No. 8 AWG and larger shall be made with noninsulated,
solderless, pressure type connector, conforming to the applicable requirements of UL
486A and UL 486B. Splices shall then be covered with an insulation and jacket material
equivalent to the conductor insulation and jacket. Splices shall be made only in
accessible junction boxes. Splices below grade or in wet locations shall be sealed type
conforming to ANSI C119.1 or shall be waterproofed by a sealant-filled, thick wall, heat
shrinkable, thermosetting tubing or by pouring a thermosetting resin into a mold that
surrounds the joined conductors.

2.2.8 Terminations shall be in accordance with IEEE Std 48, Class 1 or Class 2; of the
molded elastomer, wet-process porcelain, prestretched elastomer, heat-shrinkable
elastomer, or taped type. Acceptable elastomers are track-resistant silicone rubber or
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track-resistant ethylene propylene compounds, such as ethylene propylene rubber or
ethylene propylene diene monomer. Separable insulated connectors may be used for
apparatus terminations, when such apparatus is provided with suitable bushings.
Terminations shall be of the outdoor type, except that where installed inside outdoor
equipment housings which are sealed against normal infiltration of moisture and outside
air, indoor, Class 2 terminations are acceptable. Class 3 terminations are not acceptable.
Terminations, where required, shall be provided with mounting brackets suitable for the
intended installation and with grounding provisions for the cable shielding, metallic
sheath, and armor.

2.2.9 No exposed wiring, cables, or conductors shall be allowed in air plenums, air
ducts, or other air-handling spaces.

2.3 MOTOR AND CIRCUIT DISCONNECTS: (SUBMITTAL REQUIRED)

2.3.1 Provide heavy-duty type switches at each location indicated on the drawings or
required by code. Switches shall be rigidly supported and properly aligned. Switches
shall be equal to Square "D" type HD, NEMA 1 for interior locations, NEMA 3R for
exterior locations, and NEMA 4X (304 stainless steel with brushed finish) for corrosive
and/or damp/wet locations. Ratings, poles, fusing provisions, etc., shall be as indicated.

2.3.2 Provide manufacturer's equipment ground kit in all disconnect switches.

2.3.3 Service disconnects shall be fusible type. Provide service ground kit, label as
service disconnect and provide UL listing for service disconnect.

2.3.4 Acceptable manufacturers: Eaton

2.4 CIRCUIT BREAKERS: (SUBMITTAL REQUIRED)

2.4.1 All circuit breakers shall be of the same manufacturer and shall be of the required
size for proper operation of the equipment protected.

2.4.2 Circuit breakers installed in individual motor circuits shall be sized at 125% of
motor nameplate current or nameplate current rating for the next standard breaker size,
unless otherwise indicated on the drawings or indicated in the manufacturer's instructions
for the equipment in which the motor is used.

2.5 FUSES: (SUBMITTAL REQUIRED)

2.5.1 NEMA FU 1. Provide complete set of fuses for each fusible switch. Time-
current characteristics curves of fuses or connected in series with circuit breakers shall be
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coordinated for proper operation. Submit coordination data for approval. Fuses shall
have voltage rating not less than circuit voltage.

2.6 GROUNDING:

2.6.1 Electrical grounding shall conform to article 250 of the latest edition of N.E.C.
Neutral conductors, cable shields and sheaths, metallic conduits, junction box enclosures
and all conductive non-current carrying parts of equipment shall be grounded.

2.6.2 The resistance to ground shall be measured using the fall-of-potential method
described in IEEE Std 81. The maximum resistance of a driven ground shall not exceed
10 ohms under normally dry conditions. If this resistance cannot be obtained with a
single rod, 2 additional rods not less than 6 feet on centers, or if sectional type rods are
used, 2 additional sections may be coupled and driven with the first rod. In high-ground-
resistance, UL listed chemically charged ground rods may be used. If the resultant
resistance exceeds 25 ohms measured not less than 48 hours after rainfall, the Engineer
shall be notified immediately. Connections below grade shall be fusion welded.
Connections above grade shall be fusion welded or shall use UL 467 approved
connectors.

2.6.3 A green equipment grounding conductor, sized in accordance with NFPA 70 shall
be provided, regardless of the type of conduit. Equipment grounding bars shall be
provided in all panelboards. The equipment grounding conductor shall be carried back to
the service entrance grounding connection or separately derived grounding connection.
All equipment grounding conductors, including metallic raceway systems used as such,
shall be bonded or joined together in each wiring box or equipment enclosure. Metallic
raceways and grounding conductors shall be checked to assure that they are wired or
bonded into a common junction. Metallic boxes and enclosures, if used, shall also be
bonded to these grounding conductors by an approved means per NFPA 70. When boxes
for receptacles, switches, or other utilization devices are installed, any designated
grounding terminal on these devices shall also be bonded to the equipment grounding
conductor junction with a short jumper.

2.7 OUTLET AND JUNCTION BOXES:

2.7.1 Boxes for all receptacles and other outlets shall be metallic galvanized type per
NEC Article 370.

2.7.2 Interior Sheet Metal Boxes larger than 12 inches in any dimension shall have a
hinged cover.
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2.7.3 Exterior boxes and wet location installations shall be cast aluminum with threaded
hubs and gasketed covers, UL listed as rain-tight.

2.7.4 Boxes shall be sized and configured as required for the intended service and shall
be in strict accordance with NEC. Exact locations of boxes shall be field verified before
doing any work. Provide extensions, supports, accessories, gaskets for weatherproof
types, rated as required for particular locations such as fire partitions, etc. for a complete
installation.

2.7.5 Exposed surface mounted electrical boxes shall be U.L. Listed heavy-duty die-
cast aluminum equal to Mulberry, powder coated paint finish (color by Architect), no
exposed mounting screws, conduit connections only for those being used (threaded
closure plugs in connections not used), stainless steel cover plate, suitable for wet
locations.

2.7.6 Provide recessed wall boxes for mounting behind flat screen monitors for a flush
fit against the wall. The recessed wall box shall install easily between any two standard
studs in the wall. The recessed wall box shall be provided with one low-voltage conduit
entry box and Nationally Recognized Testing Laboratory (NRTL) listed single gang box
for AC power. The recessed wall box cover shall be 304 stainless steel. The cover shall
have a cable exit slot for the display connections. The recessed wall box shall be
designed for new or existing construction. Brackets shall be included for mounting to
studs in new construction as well as surface mount clips for mounting to sheet rock or
plywood in existing construction.

2.8 DEVICE PLATES:

Provide UL listed, 304 stainless steel, brush finished, one-piece device plates for all
outlets, blank boxes, and other wiring devices to suit the devices installed. Screws shall
be machine-type with countersunk heads in color to match finish of plate. Sectional type
devices plates will not be permitted. Plates installed in wet locations shall be cast
aluminum and gasketed and UL listed for “wet locations”.

2.9 RECEPTACLES: (SUBMITTAL REQUIRED)

2.9.1 Provide general grade, heavy-duty, ivory colored (verify color with Architect)
grounding-type receptacles.  Ratings and configurations shall be as indicated.
Dimensional requirements shall be per NEMA WD 6. Provide screw-type, side-wired
wiring terminals. Connect grounding pole to mounting strap.

2.9.2 Weatherproof receptacles shall have cast metal box with gasketed, weatherproof,
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cast-metal cover plate and gasketed cap over each receptacle opening. Provide caps with
spring-hinged flap. Provide UL listed receptacle in “wet locations” with covers equal to
Mulberry # 30919 or #30920 polycarbonite, NEMA 3R.

2.9.3 Ground-fault circuit interrupter (GFCI) receptacles shall be UL 943, duplex for
mounting in standard outlet box. Device shall be capable of detecting current leak of 6
milliamperes or greater and tripping per requirements of UL 943 for Class A GFCI
devices.

2.9.4 Standard indoor receptacles shall be equal to Hubbell 5252 duplex. Safety type
shall be equal to Hubbell SG-62H. Isolated ground type shall be equal to Hubbell IG-
5652.

2.9.5 Provide a duplex convenience receptacle at an accessible location for servicing of
equipment requiring servicing such as heating, air conditioning, and refrigeration
equipment. The receptacle shall be within 20 feet of the equipment and be on the same
level as the equipment. Outdoor receptacles shall be GFCI type inside weather-proof
covers.

2.9.6 Plugs shall be heavy-duty, rubber-covered 4-wire cord of required size. Plugs shall
be UL listed with receptacles, complete with grounding blades. Where equipment is not
available, turn over plugs and cord assemblies to the Owner.

2.9.7 Acceptable manufacturers: Hubbell, Leviton, Legrand, Square D, Schneider
Electric, Eaton.

2.10 SWITCHES: (SUBMITTAL REQUIRED)

2.10.1 Toggle switches shall be UL 20, totally enclosed with bodies of thermosetting
plastic and mounting strap. Handles shall be ivory. Wiring terminals shall be screw-
type, side-wired. Switches shall be rated quiet-type AC only, 120/277 volts, with 20 amp
current rating and number of poles indicated.

2.10.2  Pilot lights yoke-mounted, candelabra-base sockets rated 125 volts and fitted
with glass or plastic jewels. Provide clear, 6 watt lamp in each pilot switch. Jewells used
with switches controlling motors shall be red.

2.10.3 Switches serving as motor-disconnect means shall be horsepower rated.
Provide switches in NEMA enclosure per NEMA ICS 6.

2.10.4 Acceptable manufacturers: Hubbell, Leviton, Legrand, Square D, Schneider
Electric, Eaton.
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2.11 CONTROL WIRING:

2.11.1 Unless otherwise specified in other sections of these specifications, control
system wiring shall be as specified for power and lighting wiring, except the minimum
size shall be not less than No. 14 AWG.

2.11.2 Control system wiring shall be large enough so that the voltage drop under inrush
conditions does not adversely affect operation of the controls.

2.12 HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS:

2.12.1 Support Channel and hardware shall be steel, galvanized, enameled or other
corrosion resistant.

2.12.2 All thread rods for supports shall be minimum 3/8” for trapezes and single
conduits 1-1/4” and larger, and 4" for single conduits 1" and smaller.

2.12.3 Conduit clamps, straps, supports, etc., shall be steel or malleable iron. One-hole
straps shall be heavy duty type. All straps shall have steel or malleable backing plates
when rigid steel conduit is installed on the interior or exterior surface of any exterior
building wall.

2.12.4 Fasten hanger rods, conduit clamps, outlet, junction and pull boxes to building
structure using pre-cast insert system, preset inserts, beam clamps, expansion anchors, or
spring steel clips (interior metal stud walls only).

2.12.5 Use toggle bolts or hollow wall fasteners in hollow masonry, plaster, or gypsum
board partitions and walls; expansion anchors or preset inserts in solid masonry walls;
self-drilling anchors or expansion anchors on concrete surfaces; sheet metal screws in
sheet metal studs and wood screws in wood construction. If nail-in anchors are used, they
must be removable type anchors.

2.12.6 Support channels shall be filed and de-burred and spray painted with cold
galvanized paint to prevent rusting.

2.12.7 Supports shall not be fastened to piping, ductwork, mechanical equipment, cable
tray, conduit, or suspended ceiling grid system.
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PART 3 - EXECUTION

3.1 CONDUITS, WIRES AND CABLES:

3.1.1 Conduits shall be installed neatly racked, routed parallel or perpendicular to
building lines, securely attached and supported. Installation shall conform with
applicable sections of N.E.C. Article 345 through 351. Conceal all conduits except
where noted on the drawings or approved by the Architect/Engineer. Contractor shall
verify with Architect/Engineer all surface conduit installations except in mechanical
rooms. For indoor conduits, no continuous conduit run shall exceed 100 feet without a
junction box. All conduits installed in exposed areas shall be installed with a box offset
before entering box. Conduit shall maintain 6’-8” clear headroom. Clearance between
conduit and piping shall be maintained at minimum 6 inch. Maintain 12 inch clearance
between conduit and heat sources such as flues, steam pipes, and heating appliances.
Group conduit in parallel runs where practical and use conduit rack (lay-in adjustable
hangers) constructed of steel channel with conduit straps or clamps. Provide space for 25
percent additional conduit.

3.1.2 All splices, taps, connections, terminations, etc., shall be made with appropriate
connectors in a workmanlike manner in accessible junction box and in compliance with
the N.E.C.

3.1.3 All home runs shall be #12 or larger as indicated. Provide #10 where home runs
exceed 60 feet in length.

3.1.4 Splices for any combination of stranded and/or solid copper wire up to 3#8 or 2#6
shall be made with solderless electrical spring connectors (Scotchlok) type. Splices for
larger wire shall be solderless compression indention type properly taped.

3.1.5 Provide suitable split-wedge cable supporting devices in each conduit riser, as
required to properly support vertical cables.

3.1.6 All wiring and conduits shall be installed on the interior unless otherwise specified
or shown elsewhere. Wiring to outdoor equipment shall be in weather resistant conduit.
Wiring and conduit to outdoor packaged equipment setting on roof curbs shall be run
from below and inside the curbs. Metallic conduit buried underground or exposed
outdoors shall be plastic coated for corrosion protection.

3.1.7 All circuits with multiple loads shall be wired in a parallel configuration unless
otherwise noted.

3.1.8 Where conduits are to be stubbed up through concrete floors, a short elbow shall
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be installed below grade to transition from the horizontal run of conduit to a vertical run.
A conduit coupling fitting, threaded on the inside shall be installed, to allow terminating
the conduit flush with the finished floor. Wiring shall be extended in rigid threaded
conduit to equipment, except that where required, flexible conduit may be used 6 inches
above the floor. Empty or spare conduit stub-ups shall be plugged flush with the finished
floor with a threaded, recessed plug.

3.1.9 Changes in direction of runs shall be made with symmetrical bends or cast-metal
fittings. Field-made bends and offsets shall be made with an approved hickey or conduit-
bending machine. Crushed or deformed raceways shall not be installed. Trapped
raceways in damp and wet locations shall be avoided where possible. Where moisture
traps are unavoidable, provide junction boxes with drain fittings at conduit low points.
Lodgment of plaster, dirt, or trash in raceways, boxes, fittings and equipment shall be
prevented during the course of construction. Clogged raceways shall be cleared of
obstructions or shall be replaced.

3.1.10 Metallic conduits and tubing, and the support system to which they are attached,
shall be securely and rigidly fastened in place to prevent vertical and horizontal
movement at intervals of not more than 8 feet on center and within 3 feet of boxes,
cabinets, and fittings, with approved pipe straps, wall brackets, conduit clamps, conduit
hangers, threaded C-clamps, beam clamps, or ceiling trapeze. Loads and supports shall
be coordinated with supporting structure to prevent damage or deformation to the
structure. Arrange conduit supports to prevent distortion of alignment by wire pulling
operations. Loads shall not be applied to joist bridging. Attachment shall be by wood
screws or screw-type nails to wood; by toggle bolts on hollow masonry units; by
expansion bolts on concrete or brick; by machine screws, welded threaded studs, heat-
treated or spring-steel-tension clamps on steel work. Nail-type nylon anchors or threaded
studs driven in by a powder charge and provided with lock washers and nuts may be used
in lieu of expansion bolts or machine screws. Raceways or pipe straps shall not be
welded to steel structures. Cutting the main reinforcing bars in reinforced concrete
beams or joists shall be avoided when drilling holes for support anchors. Holes drilled
for support anchors, but not used, shall be filled. In partitions of light steel construction,
sheet-metal screws may be used. Raceways shall not be supported using wire or nylon
ties. Raceways shall be independently supported from the structure. Upper raceways
shall not be used as a means of support for lower raceways. Supporting means shall not
be shared between electrical raceways and mechanical piping or ducts. Cables and
raceways shall not be supported by ceiling grids, HVAC or plumbing pipes. Threadless
fittings for electrical metallic tubing shall be of a type approved for the conditions
encountered. Additional support for horizontal runs is not required when EMT rests on
steel stud cutouts.
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3.1.11 CONDUIT INSTALLATION

A.

Cut conduit square; de-burr cut ends.

. Conduit shall not be fastened to the corrugated metal roof deck.
. Bring conduit to the shoulder of fittings and couplings and fasten securely.

. Provide conduit hubs for fastening conduit to cast boxes. Provide sealing

locknuts or conduit hubs for fastening conduit to sheet metal boxes in damp or
wet locations.

Conduits shall be fastened to sheet-metal boxes and cabinets with two locknuts
where required by NFPA 70, where insulating bushings are used, and where
bushings cannot be brought into firm contact with the box; otherwise, a single
locknut and bushings may be used.

Provide bushings for the ends of all conduit not terminated in box walls. Provide
grounding and bonding in accordance NEC.

. Provide insulated bushings where raceways contain 4 AWG or larger conductors.

. Install no more than the equivalent of:

1. Three 90 degree bends between boxes for electrical systems.

2. Two 90 degree bends between boxes for communications and other low
voltage systems.

3. No single bend may exceed 90 degrees.

. Use hydraulic one-shot conduit bender or factory elbows for bends in conduit

larger than 2 inch size unless sweep elbows are required.

. Bend conduit in accordance with manufacturer’s instructions. Torches or open

flame shall not be used to aid in bending of PVC conduit.

. Use suitable conduit caps or other approved seals to protect installed conduit

against entrance of dirt and moisture.

. Provide 1/8 inch nylon pull string in empty conduit.

. Install expansion-deflection joints where conduit crosses building expansion

joints.
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N. Where conduit passes between areas of differing temperatures such as into or out
of cool rooms, freezers, unheated and heated spaces, buildings, etc., provide
condulet or box with sealant or other means to prevent the passage of moisture
and water vapor through the conduit.

O. Ground and bond conduit in accordance with NEC.

3.1.12 Boxes shall be provided in the wiring or raceway systems where required in
accordance with NFPA 70 for pulling of wires, making connections, and mounting of
devices or fixtures. Pull boxes shall be furnished with screw-fastened covers. Indicated
locations and elevations are approximate. Unless otherwise indicated, boxes for wall
switches shall be mounted 48 inches above finished floors. Switch and outlet boxes
located on opposite sides of fire rated walls shall be separated by a minimum horizontal
distance of 24 inches, separate minimum 6 inches in other walls. The total combined
area of all box openings in fire rated walls shall not exceed 100 square inches per 100
square feet. Maximum box areas for individual boxes in fire rated walls vary with the
manufacturer and shall not exceed the maximum specified for that box in UL Elec Const
Dir. Only boxes listed in UL Elec Const Dir shall be used in fire rated walls. No outlet,
junction, or pull boxes shall be located where it will be obstructed by other equipment,
piping, lockers, benches, counters, etc. Boxes shall not be fastened to the metal roof
deck. Where conduit and boxes are required to be located at the metal roof deck, they
shall be spaced minimum 1-5/8 inch off the lowest part of the metal roof decking
material, per NEC 300.4 (E). Locate and install boxes to allow access to them. Where
installation is inaccessible, coordinate locations and provide 18 inch by 24 inch access
doors. Boxes must be installed within 12 from edge of the access door. Install boxes to
preserve fire resistance rating of partitions and other elements, using approved materials
and methods. Pull boxes and junction boxes shall be minimum 4 inches square by 2 1/8
inches deep for use with 1 inch conduit and smaller. On conduit systems using 1 1/4 inch
conduit, minimum junction box size shall be 4 11/16 inches square by 2 1/8 inches deep.
Contractor shall verify exact locations of all switch boxes for lighting and boxes for
power, data, and other outlets with the Owner and Architect before doing any work.

3.1.13 GENERAL WIRING METHODS
A. All wire and cable shall be installed in conduit.
B. Do not use wire smaller than 12 AWG for power and lighting circuits.

C. All phase, neutral and ground conductors shall be sized to prevent excessive
voltage drop at rated circuit ampacity. As a minimum use 10 AWG conductors
for 20 ampere, 120 volt branch circuit home runs longer than 100 feet, and
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H.

L

for 20 ampere, 277 volt branch circuit home runs longer than 200 feet.

. Make conductor lengths for parallel conductors equal.

. All phase conductors, grounded conductors, and equipment grounding conductors

shall be grouped in a single conduit. Where multiple phase conductors are run in
parallel, separate conduits shall be run to contain one set of all phase conductors,
neutral, and equipment grounding conductor.

. Splice only in junction or outlet boxes.

. No conductor less than 10 AWG shall be installed in exterior underground

conduit.
Identify ALL low voltage wire, 600V and lower.

Neatly train and lace wiring inside boxes, equipment, and panelboards.

J. Wiring at electrical outlets shall have a minimum of 8” slack.

3.1.14 WIRING CONNECTIONS AND TERMINATIONS

A.

B.

Splice only in accessible junction boxes.

Wire splices and taps shall be made firm, and adequate to carry the full current
rating of the respective wire without soldering and without perceptible
temperature rise.

All splices shall be so made that they have an electrical resistance not in excess of
two feet (600 mm) of the conductor.

. Use solderless twist type spring connectors (wire nuts) with insulating covers for

wire splices and taps, 10 AWG and smaller.
Use mechanical or compression connectors for wire splices and taps, 8 AWG and
larger. Tape uninsulated conductors and connectors with electrical tape to 150

percent of the insulation value of the wiring.

Thoroughly clean wires before installing lugs and connectors.

. At all splices and terminations, leave tails long enough to cut splice out and

completely re-splice.

16050-12

Nocona Housing Authority
HVAC Replacement Project, Hobson St.
Nocona, TX



3.15 All electrical gear, equipment, and components shall be installed to facilitate
service, maintenance, and repair and shall comply with NEC and local codes.

3.2 ELECTRICAL DEVICES:

3.2.1 Install wall switches with OFF position down.
3.2.2 Install convenience receptacles with grounding pole on bottom.
3.2.3 Install devices and wall plates flush and level.

3.2.4 Install galvanized steel plates on outlet boxes and junction boxes in unfinished
areas, above accessible ceilings, and on surface-mounted outlets.

3.3 ELECTRICAL LOAD BALANCING:

Contractor shall be responsible for balancing electrical loads at each panel so that neutral
current flow is reduced to the lowest possible level and all phase legs are as equally
balanced as possible. Contractor shall relocate circuit breakers or individual branch
circuits as required to accomplish electrical load balance. The Contractor shall circuit the
panelboards as shown on the drawings. Measure steady state load currents at each
panelboard feeder. Should the difference at any panelboard between phases exceed
10 percent, rearrange circuits in the panelboard to balance the phase loads within
10 percent. After load balancing is complete, it shall be verified with all electrical
devices in operation.

3.4 HVAC AND PLUMBING CONNECTIONS:

3.4.1 Provide all power wiring including all circuitry carrying electrical energy from
panelboard or other source through disconnects to motors or to packaged control panels.
Packaged control panels may include disconnects and starters and overcurrent protection.
Provide all wiring between packaged control panels and motors.

3.4.2 Contractor shall verify with mechanical contractor the electrical requirements
including voltages, horsepower, disconnecting means, starters and variable frequency
drives for motors and equipment prior to ordering circuit breakers, disconnects and
starters.
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3.4.3 Each motor terminal box shall be connected with a minimum 12", maximum 36"
piece of flexible PVC-coated metal conduit to a fixed junction box. Conduit must be
installed perpendicular to direction of equipment vibration to allow conduit to freely flex.

3.4.4 Provide local disconnect for each HVAC unit to serve as line-of-site local motor
disconnect. Disconnect enclosure shall be NEMA 3R if outdoors.

3.4.5 Check for proper rotation of each motor.
3.4.6 All heating, air conditioning and refrigeration equipment installed on the exterior
of the building or rooftop shall have a 120V, single phase 20 ampere rated outlet at an

accessible location within 25 feet of the equipment.

3.9 MOUNTING HEIGHTS:

Wiring devices, and other equipment shall, unless noted otherwise, be mounted as
follows:

Receptacles: 18 above finished floor or 6” above working surface to
centerline unless noted otherwise.

Thermostats: 4’-0 above finished floor to centerline.
Wall switch: 4’-0 above finished floor to centerline.

3.10 IDENTIFICATION AND NAMEPLATES:

3.10.1 Provide engraved, laminated bakelite (white letters on black surface) nameplates
screwed to each piece of electrical distribution equipment as follows:

A. Panelboards, Switchboards - Designation L1, P1, etc., voltage, phase number of
wires, etc.; Wording example: Panel P1-480V-3 phase, 4 wire.

B. Motor starters, disconnect switches - unless mounted directly on or adjacent to
identify equipment; Wording example: Pump, P1.

C. Provide warning label on appropriate electrical panels and equipment concerning the
dangers of Arc Flash, per NEC.

D. Provide fault current label. Contractor shall provide new fault current calculated
for the new service equipment according to the new equipment installed
and the available fault current at the service transformer and label existing
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service panel with new calculated fault current. Provide calculations in digital
(PDF format) and hard copy.

3.02.2 Provide typed directories for panelboard branch circuit identification. Identify
each circuit breaker as to the exact room numbers or area served and the type of circuit.

END OF SECTION
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	The Project or Program to which the construction work covered by this Contract pertains is being assisted by the United States of America, and the following Federal Labor Standards Provisions are included in this Contract pursuant to the provisions ap...
	1. Minimum wages and fringe benefits
	i. All laborers and mechanics employed or working upon the site of the work (or otherwise working in construction or development of the project under a development statute), will be paid unconditionally and not less often than once a week, and without...
	ii. Frequently recurring classifications
	A.  In addition to wage and fringe benefit rates that have been determined to be prevailing under the procedures set forth in 29 CFR part 1, a wage determination may contain, pursuant to § 1.3(f), wage and fringe benefit rates for classifications of l...
	1. The work performed by the classification is not performed by a classification in the wage determination for which a prevailing wage rate has been determined;
	2. The classification is used in the area by the construction industry; and
	3. The wage rate for the classification bears a reasonable relationship to the prevailing wage rates contained in the wage determination.
	B. The Administrator will establish wage rates for such classifications in accordance with 29 CFR 5.5(a)(1)(iii)(A)(3). Work performed in such a classification must be paid at no less than the wage and fringe benefit rate listed on the wage determinat...
	iii. Conformance
	A. The contracting officer must require that any class of laborers or mechanics, including helpers, which is not listed in the wage determination and which is to be employed under the contract be classified in conformance with the wage determination. ...
	1. The work to be performed by the classification requested is not performed by a classification in the wage determination; and
	2. The classification is used in the area by the construction industry; and
	3. The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the wage determination.
	B. The conformance process may not be used to split, subdivide, or otherwise avoid application of classifications listed in the wage determination.
	C. If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the contracting officer agree on the classification and wage rate (including the amount designated for fringe benefits w...
	D. In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting officer do not agree on the proposed classification and wage rate (including the amount designated for fringe ...
	E. The contracting officer must promptly notify the contractor of the action taken by the Wage and Hour Division under 29 CFR 5.5 (a)(1)(iii)(C) and (D). The contractor must furnish a written copy of such determination to each affected worker or it mu...
	iv. Fringe benefits not expressed as an hourly rate
	Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor may either pay the benefit as stated in the wage determination or may pay...
	v. Unfunded plans
	If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan...
	vi. Interest In the event of a failure to pay all or part of the wages required by the contract, the contractor will be required to pay interest on any underpayment of wages.
	2. Withholding
	i. Withholding requirements
	The U. S. Department of Housing and Urban Development may, upon its own action, or must, upon written request of an authorized representative of the Department of Labor, withhold or cause to be withheld from the contractor so much of the accrued payme...
	ii. Priority to withheld funds
	The Department has priority to funds withheld or to be withheld in accordance with 29 CFR 5.5(a)(2)(i) or (b)(3)(i), or both, over claims to those funds by:
	A. A contractor’s surety(ies), including without limitation performance bond sureties and payment bond sureties;
	B. A contracting agency for its reprocurement costs;
	C. A trustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy of a contractor, or a contractor’s bankruptcy estate;
	D. A contractor’s assignee(s);
	E. A contractor’s successor(s); or
	F. A claim asserted under the Prompt Payment Act, 31 U.S.C. 3901-3907.
	3.  Records and certified payrolls
	i. Basic record requirements
	A. Length of record retention. All regular payrolls and other basic records must be maintained by the contractor and any subcontractor during the course of the work and preserved for all laborers and mechanics working at the site of the work (or other...
	B. Information required Such records must contain the name; Social Security number; last known address, telephone number, and email address of each such worker; each worker’s correct classification(s) of work actually performed; hourly rates of wages ...
	C. Additional records relating to fringe benefits. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(v) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan ...
	D.  Additional records relating to apprenticeship Contractors with apprentices working under approved programs must maintain written evidence of the registration of apprenticeship programs, the registration of the apprentices, and the ratios and wage ...
	ii. Certified payroll requirements
	A. Frequency and method of submission The contractor or subcontractor must submit    weekly, for each week in which any DBA- or Related Acts-covered work is performed, certified payrolls to HUD if the agency is a party to the contract, but if the agen...
	B.  Information required  The certified payrolls submitted must set out accurately and completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i)(B), except that full Social Security numbers and last known addresses, telepho...
	C.  Statement of Compliance Each certified payroll submitted must be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor, or the contractor’s or subcontractor’s agent who pays or supervises the payment of the persons ...
	1.     That the certified payroll for the payroll period contains the information required to be provided under 29 CFR 5.5(a)(3)(ii), the appropriate information and basic records are being maintained under 29 CFR 5.5 (a)(3)(i), and such information a...
	2.     That each laborer or mechanic (including each helper and apprentice) working on the contract   during the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been...
	3. That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the classification(s) of work actually performed, as specified in the applicable wage determination incorporated into th...
	D. Use of Optional Form WH-347 The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 will satisfy the requirement for submission of the “Statement of Compliance” required by 29 CFR 5.5(a)(3)(i...
	E. Signature The signature by the contractor, subcontractor, or the contractor’s or subcontractor’s agent must be an original handwritten signature or a legally valid electronic signature.
	F. Falsification The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under 18 U.S.C. 1001 and 31 U.S.C. 3729.
	G. Length of certified payroll retention The contractor or subcontractor must preserve all certified payrolls during the course of the work and for a period of 3 years after all the work on the prime contract is completed.
	iii.   Contracts, subcontracts, and related documents The contractor or subcontractor must maintain this contract or subcontract and related documents including, without limitation, bids, proposals, amendments, modifications, and extensions. The contr...
	iv   Required disclosures and access
	A.  Required record disclosures and access to workers The contractor or subcontractor must make the records required under 29 CFR 5.5(a)(3)(i)–(iii), and any other documents that HUD or the Department of Labor deems necessary to determine compliance w...
	B.  Sanctions for non-compliance with records and worker access requirements If the contractor or subcontractor fails to submit the required records or to make them available, or refuses to permit worker interviews during working hours on the job, the...
	C.   Required information disclosures Contractors and subcontractors must maintain the full Social Security number and last known address, telephone number, and email address of each covered worker, and must provide them upon request to HUD if the age...
	4.  Apprentices and equal employment opportunity
	i.  Apprentices
	A. Rate of pay Apprentices will be permitted to work at less than the predetermined rate for the work they perform when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department...
	B. Fringe benefits  Apprentices must be paid fringe benefits in accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits l...
	C. Apprenticeship ratio The allowable ratio of apprentices to journeyworkers on the job site in any craft classification must not be greater than the ratio permitted to the contractor as to the entire work force under the registered program or the rat...
	D. Reciprocity of ratios and wage rates Where a contractor is performing construction on a project in a locality other than the locality in which its program is registered, the ratios and wage rates (expressed in percentages of the journeyworker’s hou...
	ii  Equal employment opportunity The use of apprentices and journeyworkers under this part must be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30.
	5   Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by reference in this contract.
	6 Subcontracts.  The contractor or subcontractor must insert in any subcontracts the clauses contained in 29 CFR 5.5(a)(1) through (11), along with the applicable wage determination(s) and such other clauses or contract modifications as the U.S. Depar...
	7 Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 CFR 5.12.
	8  Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract.
	9 Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of t...
	10. Certification of eligibility.
	i.  By entering into this contract, the contractor certifies that neither it nor any person or firm who has an interest in the contractor’s firm is a person or firm ineligible to be awarded Government contracts by virtue of 40 U.S.C. 3144(b) or 29 CFR...
	ii. No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of 40 U.S.C. 3144(b) or 29 CFR 5.12(a).
	iii. The penalty for making false statements is prescribed in the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 U.S.C. 1001.
	11  Anti-retaliation It is unlawful for any person to discharge, demote, intimidate, threaten, restrain, coerce, blacklist, harass, or in any other manner discriminate against, or to cause any person to discharge, demote, intimidate, threaten, restrai...
	i. Notifying any contractor of any conduct which the worker reasonably believes constitutes a violation of the DBA, Related Acts, or 29 CFR parts 1, 3, or 5;
	ii. Filing any complaint, initiating or causing to be initiated any proceeding, or otherwise asserting or seeking to assert on behalf of themselves or others any right or protection under the DBA, Related Acts, or 29 CFR parts 1, 3, or 5;
	iii. Cooperating in any investigation or other compliance action, or testifying in any proceeding under the DBA, Related Acts, or 29 CFR parts 1, 3, or 5; or
	iv. Informing any other person about their rights under the DBA, Related Acts, or 29 CFR parts 1, 3, or 5.
	B.  Contract Work Hours and Safety Standards Act (CWHSSA)
	The Agency Head must cause or require the contracting officer to insert the following clauses set forth in 29 CFR 5.5(b)(1), (2), (3), (4), and (5) in full, or (for contracts covered by the Federal Acquisition Regulation) by reference, in any contract...
	1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which h...
	2. Violation; liability for unpaid wages; liquidated damages.  In the event of any violation of the clause set forth in 29 CFR 5.5(b)(1) the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages and interest from t...
	3. Withholding for unpaid wages and liquidated damages
	i.   Withholding process The U.S Department of Housing and Urban Development or the recipient of Federal assistance may, upon its own action, or must, upon written request of an authorized representative of the Department of Labor, withhold or cause t...
	ii   Priority to withheld funds The Department has priority to funds withheld or to be withheld in accordance with 29 CFR 5.5(a)(2)(i) or (b)(3)(i), or both, over claims to those funds by:
	A. A contractor’s surety(ies), including without limitation performance bond sureties and payment bond sureties;
	B. A contracting agency for its reprocurement costs;
	C.  A trustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy of    a contractor, or a contractor’s bankruptcy estate;
	D. A contractor’s assignee(s);
	E.  A contractor’s successor(s); or
	F.  A claim asserted under the Prompt Payment Act, 31 U.S.C. 3901-3907.
	4.  Subcontracts.     The contractor or subcontractor must insert in any subcontracts the clauses set forth in 29 CFR  5.5(b)(1) through (5) and a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime c...
	5  Anti-retaliation It is unlawful for any person to discharge, demote, intimidate, threaten, restrain, coerce, blacklist, harass, or in any other manner discriminate against, or to cause any person to discharge, demote, intimidate, threaten, restrain...
	i. Notifying any contractor of any conduct which the worker reasonably believes constitutes a violation of the Contract Work Hours and Safety Standards Act (CWHSSA) or its implementing regulations in 29 CFR part 5;
	ii. Filing any complaint, initiating or causing to be initiated any proceeding, or otherwise asserting or seeking to assert on behalf of themselves or others any right or protection under CWHSSA or 29 CFR part 5;
	iii. Cooperating in any investigation or other compliance action, or testifying in any proceeding under CWHSSA or 29 CFR part 5; or
	iv. Informing any other person about their rights under CWHSSA or 29 CFR part 5.
	C. CWHSSA required records clause In addition to the clauses contained in 29 CFR 5.5(b), in any contract subject only to the Contract Work Hours and Safety Standards Act and not to any of the other laws referenced by 29 CFR 5.1, the Agency Head must c...
	D. Incorporation of contract clauses and wage determinations by reference  Although agencies are required to insert the contract clauses set forth in this section, along with appropriate wage determinations, in full into covered contracts, and contrac...
	E. Incorporation by operation of law  The contract clauses set forth in this section (or their equivalent under the Federal Acquisition Regulation), along with the correct wage determinations, will be considered to be a part of every prime contract re...
	F. Health and Safety
	The provisions of this paragraph (F) are applicable where the amount of the prime contract exceeds $100,000.
	1. No laborer or mechanic shall be required to work in surroundings or under working conditions which are unsanitary, hazardous, or dangerous to his or her health and safety, as determined under construction safety and health standards promulgated by ...
	2. The contractor shall comply with all regulations issued by the Secretary of Labor pursuant to 29 CFR Part 1926 and failure to comply may result in imposition of sanctions pursuant to the Contract Work Hours and Safety Standards Act, (Public Law 91-...
	3. The contractor shall include the provisions of this paragraph in every subcontract, so that such provisions will be binding on each subcontractor. The contractor shall take such action with respect to any subcontractor as the Secretary of Housing a...
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